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T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION

TENDER NOTICE

Bidders are hereby invited to submit tender offers for the project listed below:

COMPULSORY

PROJECT NO. PROJECT DESCRIPTION GRi:gIBNG CONTACT BRIEFING CLOSING DATE Tf:l\cl)lg.f_R
SESSION DATE
ERW202006/ THE PAVING OF AREAS 2CE OR Sipho 04 08 JANUARY R250
AT HERBERT BICKLEY 0119297131 202 @ 12H00
WASTEWATER CARE
WORKS

Tender documents will be available at its ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/
Bronkhorstspruit), Kempton Park or at the compulsory briefing meeting on the 04 DECEMBER 2020 at 13H30. The
Tender documents can be bought from the ERWAT head Office for a non-refundable fee of R250 per Tender document
during office hours from 08h00 -13h00 and 14h00 -16h00 weekdays.

Compulsory clarification meeting with the representative of the employer will be held at the ERWAT HERBERT
BICKLEY WASTE WATER CARE WORKS.

Completed Tenders in ink and clearly marked “Contract No..: ERW202006/TNDR-003 and “Contract
Description: The Paving of Areas around process units at Herbert Bickley Wastewater Care Works”
must be placed in the Tender Box, ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/
Bronkhorstspruit), Kempton Park, not later than 12H00 on the 08 JANUARY 2021 at which hour and date the Tenders
will be opened in public at ERWAT Head Office. Tenders shall remain valid for a period of 120 days from closing date
and no late, faxed, e-mailed or other form of Tender will be accepted.

All SCM Enquiries shall be addressed to Ms Phumzile Mdlalose at publictenders@erwat.co.za and Ms. Chantel
Kearns at Chantel.kearns@erwat.co.za. All Technical Enquiries shall be addressed to Sipho Mokhabela at
Sipho.mokhabela@erwat.co.za. Tender proposals will be evaluated in terms of the Supply Chain Management Policy
of ERWAT and the lowest Tender will not necessarily be accepted and the right to accept the whole or part of any Tender
or not to consider any Tender not suitably endorsed is fully reserved by ERWAT.

Bids will be evaluated in terms of ERWAT’ Supply Chain Management Policy, the MFMA SCM Regulations, the
Preferential Procurement Policy Framework Act and its Regulations, 2011, the General Condition of Contract (GCC)
and, if applicable, any other special conditions of contract.

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in
Regulation 1 of the Local Government: Municipal Supply Chain Management Regulations)
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

T1.2 TENDER DATA

General

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136
of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. See www.cidb.org.za, which is reproduced without
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set
out in the Tender Data below shall apply to this tender.

Clause | TENDER DATA
No.

F1.1 The Employer is:

East Rand Water Care Company (ERWAT)
Hartebeestfontein Office Park

R25 (Bapsfontein/Bronkhorstspruit Road)
Kempton Park

F.1.2 The Tender document’s contents is as follows:

THE TENDER

Part T1: Tender Procedures (Pink)

T1.1 Tender notice and invitation to Tender
T1.2 Tender Data

Part T2: Returnable Documents (Pink)

T2.1 List of returnable documents
T2.2 Returnable schedules
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THE CONTRACT

Part C1: Agreements and Contract Data (Yellow)

C1.1
C1.2
C1.3
C1.4
C1.5

Form of Offer and Acceptance
Contract Data

Form of Guarantee

Occupational Health and Safety
Corporate Governance Breach Clause

Part C2: Pricing Data (Yellow)

C2.1
C2.2

Pricing Instructions
Bill of Quantities

Part C3: Scope of Work (Blue)

C3.1
C3.2
C3.3
C3.4
C3.5
C3.6
C3.7

Description of Works
Engineering
Construction
Procurement
Management of Works
Health and Safety
Technical Specifications

Part C4: Site Information (White)

Ekurhuleni Water Care Company (ERWAT)

C4 Site Information

F1.3 Interpretation
The Tender data and additional requirements contained in the Tender schedules that are
included in the returnable documents are deemed part of these Tender conditions.

F.1.4 The Principal Agent is:

The Employers’ (Principal Agent) Representative is:

Telephone: 011 929-7000

E-mail Address:

Contractor
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F.1.5

Reject or Accept

The Employer may accept or reject any variation, deviation, Tender offer, or alternative Tender
offer, and may cancel the Tender process and reject all Tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a bidder for such a
cancellation and rejection, but will give written reasons for such action upon written request to
do so.

F.2.1

CIDB Requirements

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for an 2 CE class of construction work, are eligible to have their
tenders evaluated.

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB,;

2. the lead partner has a contractor grading designation in the 2 CE class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for an 2 CE class of construction work or a
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations. The bulk of the work for this Contract is Steel security fencing,
however it also includes civil, electrical and control & instrumentation aspects. Should these
portions be sub-contracted, each Sub-Contractor shall have a sufficient CIDB grading in their
field to cover their portion of the Contract price. An indication of the portion of the total Contract
price allocated to each Sub-Contractor as well as proof of each Sub-Contractors CIDB grading
shall be included in the Tenderers submissions.

F.2.2

Cost of Bidding

Accept that the Employer will not compensate the Bidders for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements

F.2.3

Check documents

The Tenderer shall satisfy himself that the set of tender documents is complete and in
accordance with the index. If any page has been omitted or duplicated, or if the script or
dimensions, or anything else in the tender document is indistinct, or if doubt exists as to the
meaning of any description, or if the tender document contains any obvious errors, the Tenderer
shall immediately notify the Employer’s Agent accordingly, in writing, so that such discrepancy
or indistinctness can be clarified and rectified, as ERWAT or the Agent will not accept any
responsibility or consider any claim in connection with such discrepancy or indistinctness, which
are not rectified during the tender period.

F.2.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a proposal
offer in response to the invitation.

Contractor
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F2.5 Reference Documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference

F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the proposal documents, which the employer may issue, and
if necessary apply for an extension of the closing time stated in the Tender data, in order to take
the addenda into account.

F.2.7 The arrangements for a compulsory briefing/clarification meeting are:
Date: 04 DECEMBER 2020 Location: Heidelberg Road, Plot 14, Maraisdrift, Nigel
Time: 13:30 (26°26'40.37" S, 28°26'46.89" E
No individual should represent more than one bidder at the compulsory briefing session. Non-
completion in full of the fields required on the attendance register may lead to automatic
disqualification.
At least one member of the JV be represented at the compulsory clarification meeting.

F.2.8 Seek clarification
Questions or queries must be submitted to the Employer at least five (5) working days before the
stipulated closing date and time of the Tender. However, ERWAT shall not be liable nor assume
liability for failure of the bidder to receive response to any questions and / or queries raised by
the bidder by the closing time.

F.2.10 | Pricing the Tender
State the rates and prices in South African Rand (ZAR).
Please note that only firm prices would be accepted by ERWAT.

F.2.11 | Alterations to documents
Bidder must not make any alterations or additions to the proposal documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by the bidder. All
signatories to the Tender offer shall sign next to all such alterations. Erasures and the use of
masking fluid are prohibited. Copies are not allowed, only original documents will be accepted.

F.2.13 | Submitting a Tender offer
No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with
attached documents, if any, must be submitted in Black ink in sealed envelopes and clearly
marked:
“CONTRACT NO: ERW202006/TNDR-003: THE PAVING OF AREAS AROUND PROCESS
UNITS AT HERBERT BICKLEY WASTEWATER CARE WORKS
In addition, must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park,
R25 (Bapsfontein / Bronkhorstspruit), Kempton Park.
Accept that the tender submitted to the employer cannot be withdrawn or substituted.
No substitute tender offers will be considered.

Contractor
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All Tenders received by ERWAT will remain in the Company’s possession.

F.2.14

Information and data to be completed in all respects

To facilitate review of this Tender by ERWAT, it is requested that submissions conform to the
following format:

1. Coversheet: List Tender Statement, the name of your firm, and the name, address and
telephone number of a contact person for questions concerning the Tender submitted.

2. Executive Summary: Provide a brief overview of the project, description of the overall
approach to the project, key features of the technologies offered and an overview of the
performance guaranteed.

3. Relevant Experience and Reference Projects: Information of similar sized projects
completed by the Tenderer (in South Africa and worldwide) using the specific
technologies requested must be provided. The referenced projects must be comparable
in size, complexity and performance achieved to the tendered project. Operation and
maintenance experience must also be included here.

4. Project Team: Provide a project team organogram showing the structure and
composition of the proposed team. A CV highlighting the relevant project specific
experience for each team member must be supplied. Permanent staff and contracted
staff must be distinguished.

5. Project Schedule: A detailed project schedule must be submitted showing details with
respect to the different phases of the project as well as the different aspects pertaining
to engineering, procurement, construction, installation, commissioning and start up. The
key milestones during the project must be indicated.

Accept that Tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive. Responsive
Tenders are ONLY those Tenders with all documents and pages, contained herein, that have
been signed by the responsible person duly authorised to sign all documents indicated on the
returnable document “FORM C Authority of Signatory”.

The above is to be read in conjunction with F3.11 below as well as the Project Specifications
detailed in Section C3: Scope of Works.

F.2.15

Closing time

Closing date: 08 JANUARY 2021
Closing Time: 12:00

F.2.16

Tender offer validity

The Tender offer validity period is 120 Days.

F.2.17

Provide other information

The bidders are required to submit following documents and if requested to resubmit in
case if it was not initially submitted, it will result in automatic disqualification:

(1) an original valid Tax Clearance Certificate issued by the South African Revenue
Services;

(2) completion of MBD 2, 3.1, 4, 6.1, 6.2, 7.1, 8 and 9 forms

(3) copy of municipal Statement or letter from landlord stating not older than 3 months
(4) In case of Joint Venture — the Joint Venture Agreement

Contractor
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(5) Letter of intent to submit Third Party Liability Insurance and All risk contractors
insurance to cover this contract

NB: - Please note that non-compliance to specification may be deemed as an automatic
disqualification. Service Providers must quote for all aspects as per the specification.

F.2.20

Certificates

The Tenderer is required to submit with his Tender a letter of intent from an approved insurer
undertaking to provide the Performance Guarantee to the format included in Part C1.3 of this
Tender Document.

F3.4

Opening of tender

Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office Park,
R25 (Bapsfontein / Bronkhorstspruit), Kempton Park.

F3.5

Two-envelope System

A two-envelope procedure will NOT be followed.

F3.6

Non-disclosure

After the opening of the Tender offers, no information relating to the clarification, determination
of responsiveness, evaluation and comparison of Tender offers and recommendations
concerning the award of the Tender shall be disclosed to any other Bidder or persons not
concerned with such process until the award of the Tender has been announced by ERWAT.

F3.9

Arithmetical errors, omissions and discrepancies

ERWAT is to check BID offers for arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the
amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be
corrected.

c) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills
of quantities apply) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction
of the arithmetical error in the manner described above.

F3.11

Evaluation of tender offers

The Bidders notice is drawn to the fact that the evaluation, adjudication and awarding of this
Tender will be in terms of the Supply Chain Management Policy of ERWAT and the Preferential
Procurement Regulations of 2011.

If the submitted Tender does not comply with the Tender conditions, the Tender may be rejected.
If specifications are not met, the Tender may also be rejected. With regard to the above, certain
actions or errors are unacceptable, and warrant REJECTION OF THE TENDER, for example:

Contractor
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= Certified or scanned copies of Tax Clearance Certificates. (Only valid original tax
clearance certificates must be attached to the Tender document).

= Non submission of company registration certificates.
Pages that were to be completed being removed from the Tender document and have
therefore not been submitted.

Failure to fully complete form of offer.

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of Tippex or any erasable substance.

Failure to attend compulsory briefing meetings

The Tender has not been properly signed by a party having the authority to do so,

according to the Form C- “Authority for Signatory”.

» No authority for signatory submitted.

» Particulars required in respect of the proposal have not been provided — non-compliance
of Tender requirements and/or specifications.

» The Bidder's attempts to influence, or has in fact influenced the evaluation and/or
awarding of the contract.

» The Proposal has been submitted after the relevant closing date and time.

» If any municipal rates and taxes or municipal service charges owed by that Bidder or any
of its directors to the company, or to any other company or municipal entity, are in arrears
for more than three months (90 days).

= [f any Bidder who during the last five years has failed to perform satisfactorily on a

previous contract with the company or any other organ of state after written notice was

given to that Bidder that performance was unsatisfactory.

2. Good standing with SA Revenue Services

= Determine whether an original valid tax clearance has been submitted.

» To assist with the evaluation process of your bid we require your consent to check your
SARS tax compliance via e-filing. Kindly complete the table in the returnable document
schedule authorising ERWAT to check TCC for tender purposes only.

If the Tender does not meet the requirements contained in the ERWAT Supply Chain Policy, and
the mentioned framework, it will be rejected and may not subsequently be made acceptable by
correction or withdrawal of the non-conforming deviation or reservation.

3. Penalties

ERWAT will, if upon investigation it is found that a preference in terms of the Preferential
Procurement Policy Framework Act, 2000 and these regulations has been obtained on a
fraudulent basis, or any specified goals are not attained in the performance of the contract, one
or more of the following penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the
Bidder.

» Impose a financial penalty of twice the theoretical financial preference associated with
the claim, which was made in the Tender.

» Restrict the firm, its shareholders and directors on obtaining any business from ERWAT
for a period of 5 years and blacklisted on the National Treasury database of restricted
suppliers.

4, Evaluation Criteria

ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to make
recommendations to the Bid Adjudication Committee (BAC). The Bid Evaluation Committee will

Contractor
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short list and evaluate the bid document in accordance with the criteria below and make
recommendations to the BAC.

1) Pre compliance evaluation to be done and pre-qualified bidders goes through for the
functionality evaluation. Where some pre compliance information is not provided the
ERWAT supply chain will contact the responsible bidder to submit within 5 working days
and failure to do so will result in disqualification.

2) Score Bid evaluation points for functionality and exclude all Bids that do not achieve 75%
for functionality. Confirm that Bidders progressing to second stage are eligible for the
preferences claimed, and if so, score Bid evaluation points for preference

3) Score Bid evaluation points for price and preference points.
4) Calculate total Bid evaluation points, to two decimal places.
5) Rank Bid offers from the highest number of Bid evaluation points to the lowest.

6) Recommend Bidders with the highest number of Bid evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

FUNCTIONALITY CRITERIA: -

Note: The minimum required score/threshold for functionality is 75%. Bidders scoring less than
75% on functionality shall not proceed to the next stage of the evaluation.

Functionality criteria maximum points in respect of each criterion shall be as set out at the bottom
of this table.

All Tender submission will be evaluated by at least three evaluators against the Table below.
Tenderers shall ensure that their tender submissions are sufficiently detailed and that all required
information is included in their submissions. Information not provided will result in zero points
awarded for the respective item.

The minimum number of evaluation points for functionality is 75%. Submissions that do not meet
these criteria shall not be considered in further evaluations.

Tender evaluation points

Tender evaluation points will be allocated as per the Supply Chain Management policy and the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations,
2017 including the following:

The following preference point systems are applicable to all bids:

o the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

¢ the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

Preference points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contribution.
The maximum points for this bid are allocated as follows:

Contractor
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POINTS
PRICE 80 90
B-BBEE STATUS LEVEL OF CONTRIBUTION 20 10
Total points for Price and B-BBEE must not exceed 100 100

Regulations of disputes, objections, complaints and queries will be handled in accordance with
the Supply Chain Management Policy of ERWAT.

F3.17

Provide copies of the contracts
The number of paper copies of the signed contract to be provided by the Employer is one.

BID Award

ERWAT requires bidders to perform work of high quality as set out in this bid.

The lowest tender will not necessarily be accepted and ERWAT reserves the right to
accept a tender either as a whole or in part, has the right to award the bid to more than
one bidder, or not accept any bid.

The additional conditions of the proposal are:

1) ERWAT may also request that the Bidder provide written evidence that his financial, labour
and resources are adequate for carrying out the project.

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors and / or
execute any other financial investigations on the financial resources of any Bidder. The
Bidders shall provide all reasonable assistance in such investigations.

Contractor
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1.1

TECHNICAL / FUNCTIONALITYEVALUATION

Potential service providers will have to achieve a minimum of 75 points out of 100 for their technical
proposals before their financial proposals and B-BBEE status are evaluated. This is required so that
there is a level of comfort that the potential service provider can deliver the project with the required
professionalism and quality.

1.1.1 SCORING PROCESS

The Technical /Functional Evaluation Task Team will be established to determine the following:

« Whether or not the Bidder understood the project specifications.

o The bidders experience with similar projects.

« The suitability of the bidder’s proposed Plant and Equipment.

o The quality of the methodology proposed.

No alteration of technical/functionality proposals will be permitted after the deadline for receipt of bids.
Questions may be asked for clarification needed to evaluate their proposals, but bidders would not be
permitted to change the substance or price of their bids after bid opening. Requests for clarification and
the bidder’s responses would be made in writing. No interviews will be conducted in this regard.

Functionality Criteria Maximum Number of Points

Company experience

Portfolio of reference for paving projects of similar size and nature 40
Methodology and Project Understanding 15
Work Plan

(Detailed Programme of works and Project associated cash flow) 25

Expertise of the Key Personnel to run the project.

Team Leader Experience 10
Team Specialist Expertise 10
Possible score for functionality 100

*note: Functionality Evaluation Summary Sheet
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ERW202006/TNDR-003 Page 14 of 127

SCORING CRITERIA FOR CIDB CONTRACTS:

The score for the Technical/Functionality Evaluation will be calculated in accordance with the table below:

CRITERION CRITERION DETAILS POINTS
Portfolio of evidence should be provided with completion certificates or letters of
Company Experience in completion for previous projects of similar nature For JVs, the lead partner to provide
installation of pavement completion certificates. Only signed completion certificates and reference letters on the
project letterheads of the previous client/employer with a clear description of works, contract value,
Portfolio of evid hould contact person, and contact details of the contact person (day telephone number and
0 0'9 otevidence s 9“ company email address) will be accepted.
be provided as Completion
Certificates or Letter of 5 letters or more=40
reference. 4 letters=30
3 letters = 20 40
Note: 2 letters=10
Appointment/ Award letters shall Less than 2 letters =0
not be accepted
Met_hodology . and All bidders to submit detailed methodology covering the project objectives,
Project Understanding | g¢ope of work and deliverables and shows detailed explanation of how the
Detailed Comprehensive | works will be carried out, indicating tools and resources to be used for the entire
Methodology that project life cycle. Relevance and suitability of tools and processes to ensure
demonstrate Project quality control and assurance in all phases of the project. And also OHS plan
Understanding which
comprises of the following | Tenderer has submitted a detailed Method Statement Inclusive of all 3 components =
3 components: 15
; . . , 15
(1) Shows detailed Tenderer has submitted a detailed Method Statement Inclusive of 2 components =
explanation of how the 10
works will be carried out.
(2) Indicating tools and _ .
resources to be used for Tenderer has submitted the Method Statement Inclusive of 1 components = 5
the entire project life
cycle.
(3) Quality Control Plan Tenderer did not submit (Methodology) = 0
CRITERION CRITERION DETAILS POINTS
The bidder must clearly write/ show all these 5 components on their submission. (The
bidder should not only rely on Microsoft visual illustration).
Work Plan 1) Milestones, 2) Critical Path, 3) Resource allocation and balancing,
(Detailed Programme of 4) Task Dependency Map, 5) Cost Allocation, (cash flow must be in-line with the project cost and
works and Project programme of works).
associated cash flow) Tenderer has submitted a work plan Inclusive of all 5 components = 25 25
Note: Five (No5)
components must be Tenderer has submitted a work plan Inclusive of all 4 components = 20
stated in writing/or be . :
visible on a programme Tenderer has submitted a work plan Inclusive of all 3 components = 15
gﬂgeiaSh flow spread Tenderer has submitted a work plan Inclusive of 2 components = 10
' Tenderer has submitted a work plan Inclusive of 1 components = 5
Tenderer did not submit (Programme of works and the cash flow) = 0
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CRITERION CRITERION DETAILS POINTS
Portfolio of evidence should be provided indicating number of years’ experience on projects of
Relevant years’ similar nature as the required. The name of the project involved must be indicated and the key
. project designation indicated. The bidder must clearly indicate in the submitted CV’s the overall
Experience of Key experience of the key project managers
Project Members .
) 4 years and more experience =10
The key project ]
team with relevant vears Team Leader Experience / , ) _
) . y Contractor Manager: with Civil 2 to 3 years’ experience =5
Expertise. The evidence Engineering Qualification 10
should be provided for (National Diploma X 1)
each member indicating (Certificate X 0.5) Less than 1 year experience  =0.0
the years and the type of
projects involved in.
This does not limit bidders 4 years and more experience =10
from providing all
Foreman : -
necessary project 2 to 3 year experience =5 10
member ]
Less than 1 year experience  =0.0
TOTAL The minimum number of evaluation points for functionality is 75 100

Contractor
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY
WASTEWATER CARE WORKS

T 2.1 LIST OF RETURNABLE DOCUMENTS

1. Failure to fully complete and sign the relevant returnable documents shall render such a tender
offer unresponsive.

2. Bidders shall note that their signatures appended to each returnable form represents a
declaration that they vouch for the accuracy and correctness of the information provided,
including the information provided by candidates proposed for the specified keypositions.

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information
provided in the returnable documents is accepted in good faith and as justification for entering
into a contract with a Bidder. If subsequently any information is found to be incorrect such
discovery shall be taken as wilful misrepresentation by that Bidder to induce the contract. In
such event, the Employer has the discretionary right to terminate the contract.
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THE BIDDER MUST COMPLETE AND SIGN THE FOLLOWING RETURNABLE SCHEDULES:

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES

INDEX

PAGE NO

ADVERTISEMENT

STANDARD CONDITIONS OF BIDDING

SECTION 1: ADMINISTRATIVE COMPLIANCE

MBD 1 INVITATION TO BID

MBD 2 TAX CLEARANCE REQUIREMENTS

MBD 3.1 | PRICING STRUCTURE: FIRM PRICES SERVICES

MBD 4 DECLARATION OF INTEREST

MBD 6.1 | PREFERENCE POINT SCHEDULE

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION
MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH
LANDLORD: Copy of Municipal Statement not older than 3 months before date of closing
of bid OR Letter from landlord stating that you are renting from his/her property OR a Copy

FORM A .
of Lease agreement and Contact details.
Rates and taxes must not be in arrears for longer than 90 (ninety) days of date of closing of
bid.

FORM B | NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE

FORM C | AUTHORITY OF SIGNATORY

FORM D FINANCIAL REFERENCES/ BIDDERS’'S CREDIT RATING AND DETAILS OF BIDDERS
BANKING INFORMATION

FORME | RECORD OF ADDENDA TO TENDER DOCUMENTS

FORM F CERTIFICTE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

FORM G | OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

FORMH | CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS

FORM I CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION
COMMISSIONER

FORMJ | PROGRAM OF WORKS

FORM K | EXPERTISE OF THE KEY PERSONNEL
SANS/SABS/ISO CERTIFICATION OR TQM CERTIFICATION OR OTHER

FORML | CERTIFICATES REQUIRED IN TERMS OF THE REGULATORY AUTHORITY AS SET
OUT IN THE SPECIAL CONDITIONS OF CONTRACT

FORM M LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK
CONTRACTORS INSURANCE TO COVER THIS CONTRACT

FORMN | COPY OF COMPANY REGISTRATION DOCUMENTS

FORM P DECLARATION FOR SUB-CONTRATING AS CONDITION OF TENDER FOR CONTRACT
BELOW R30 MILLION

Contractor
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FORM Q | COMPANY PROFILE AND EXPERIENCE

FORMR | TECHNICAL IMPLEMENTATION

FORM S | SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

FORMT | LIST OF COMPANY OWNED PLANT AND ASSURANCE LETTER TO HIRE

Returnable Documents that will be incorporated into the contract

CONTRACT DOCUMENTS

C1.1 Offer Portion of Form of Offer and Acceptance

MBD 7.2 | CONTRACT FORM: WORKS

PART 1: (TO BE COMPLETED BY THE BIDDER)

PART 2: (TO BE COMPLETED BY ERWAT)

C1.2 Contract Data (Part 2)

C1.3 Form of Guarantee ( Third party Liability and All risk insurance)
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T2.1.1 IMPORTANT: Required Returnable Documentation:

Please ensure that the following supporting documents are attached to your Bid Document. Failure to submit the
below mentioned documents will result in disqualification of your bid.

For Office Use
To be completed | o\ isied b
by the Bidder: y y

Pl §ill in Y SCM Official:
Item Description of Document/Proof Sought ease ML N Y€S | please fill in Yes
or No if Proof/
Documentation

attached

or No if Proof/
Documentation
attached

1 A valid Tax Clearance Certificate/SARS issued pin

2 Certified Copy of ID documents of
owners/members/shareholders (see Bidders Information
Section).

3 Copy of Municipal Statement not older than 3 months OR
Letter from landlord stating that you are renting from his/her
property OR Copy of Lease agreement and Contact details
(Statement and arrears should not be older than 3 months)

4 Current Certificate of Good Standing from Compensation
Commissioner

5 Programme of Works

6 Expertise of the Key Personnel

7 Letter of intent to submit Third Party Liability Insurance and
All Risk Contractors Insurance to cover this contract

8 Occupational Health & Safety Plan
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T2.1.2 Other Returnable Documents required for the evaluation

Page 20 of 127

Item

Description of Document/Proof Sought

To be completed by the
Bidder: Please fill in Yes
or No if Proof/
Documentation attached

For Office Use Only
Verified by SCM Official:
Please fill in Yes or No if

Proof/
Documentation attached

Copy of Company/ Registration Documents (see Bidders
Information Section). — Failure to submit will result in
disqualification.

Original or Certified copy of BBBEE Verification certificate from
an accredited Verification Agency — failure to submit will result
in a zero score for BBBEE Contribution Level Status points
awarded.

For companies: A letter from the auditors confirming
shareholding percentages. — Failure to submit will result in
disqualification.

Certificate that there are no outstanding commitments for
municipal rates and taxes for more than 30 days - failure to
submit this information will result in disqualification.

Listing of all government contracts awarded in the past 5 years
— failure to submit this information will result in disqualification.

Proof of CSD registration (Supplier number and unique
reference ID) — failure to supply this information will result in
disqualification. This tender may not be awarded to a person
who is not registered on the CSD database.

Contractor Witness 1 Witness 2 Employer Witness 1
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S ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003

CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY
WASTEWATER CARE WORKS

T2.2 RETURNABLE SCHEDULES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR ERW202006/TNDR-003: THE PAVING OF AREAS AROUND
PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE WORKS

CLOSING DATE: 08 JANUARY 2021 TIME: 12:00
The successful bidder will be required to fill in and sign a written Contract Form (MBD7).
Completed Tender documents with attached documents, if any, must be completed in Ink and submitted in a

sealed envelope and clearly marked “CONTRACT NO: ERW202006/TNDR-003 to be placed in Tender Box
at ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein / Bronkhorstspruit), Kempton Park.

Bidders should ensure that bids are in the tender box at the closing time and date, including couriered
documents. Any late documents will not be accepted for consideration.

The box is generally open during office hours: 07:00 — 17:00 Mondays to Fridays.

N.B.: Bidders must ensure that they submit the full bidding document with all the pages, all requested
information completed and signed, including all supporting documents in the areas provided.

All bids must be submitted on the official forms — (not to be re-typed). Failure to complete the
document in full may result in disqualification.

Bids completed in pencil, re-typed or where correction tape/fluid is used will be regarded as invalid
bids.

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE,
ANY OTHER SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA:

Relevant specifications and technical proposals
Value for money

Capability to execute the contract

PPPFA & related regulations (including BBBEE)
Standard conditions of bidding

Special conditions of contract

General conditions of contract

Supporting documents where required

ONoOORWN =

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see
definition on MBD 4 attached)

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

In the case of a Joint Venture — This page is to be completed and submitted in respect of each
partner
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NAME OF ENTERPRISE

PHYSICAL ADDRESS:

POSTAL ADDRESS:

CONTACT PERSON

TEL NO: CELL NO:

FAX NO: EMAIL.:

COMPANY REGISTRATION NUMBER:

VAT NUMBER: TAX REF NUMBER:

CENTRALISED SUPPLIER DATABASE (CSD) NUMBER:

CIDB REGISTRATION NUMBER

CIDB GRADING

ERWAT VENDOR NUMBER (NOT COMPULSORY):

TOTAL BID PRICE/VALUE (INC. VAT) CARRIED OVER FROM
BOQ/PRICING SCHEDULE:

INCLUDING VAT

TOTAL NUMBER OF ITEMS OFFERED

* PREFERENCE POINTS CLAIMED AS  B-BBEE RATING
PPER FORM MBD 6.1 [LEVEL ]

VALID B-BBEE
CERTIFICATE ATTACHED

Yes

No

GOODS/SERVICES/WORKS OFFERED?

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE

Yes

No

DISABLED [ %] WOMEN [ %] YOUTH [ %]
*IF YES, WHOM WAS THE CERTIFICATE ISSUED BY?
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN [ ]
NATIONAL ACCREDITATION SYSTEM (SANAS) L]
A REGISTERED AUDITOR L]

A SWORN AFFIDAVIT
(tick applicable block)

[

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR SWORN AFFIDAVIT (SEE MBD6.1)
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/ SERVICES/

WORKS OFFERED?
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YES NO

NAME AND SURNAME:

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

DATE:

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE AND TECHNICAL INFORMATION MAY BE
DIRECTED TO:

SUPPLY CHAIN BIDDING PROCEDURES:

CONTACT PERSON: Ms. Phumzile Mdlalose

CONTACT DETAILS: (TEL) 011 929 7000 E-MAIL: publictenders@erwat.co.za

TECHNICAL QUERIES MAY BE DIRECTED TO:

CONTACT PERSON: Mr Sipho Mokhabela

CONTACT DETAILS: (TEL) 011 929 7131 E-MAIL: Sipho.mokhabela@erwat.co.za
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mailto:mzile@erwat.co.za

ERW202006/TNDR-003 Page 25 of 127

MBD 2

TAX CLEARANCE CERTFICATE REQUIREMENTS
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations.

NEED A TAX CLEARANCE? GO ONLINE

° Electronically request your Tax Compliance Status which will include a unique PIN which you can
provide to any third party (if requested) to enable them to verify your tax compliance status online via
e-Filing.

° Request a TCC via e-filing which will give you the option to print the TCC.

. Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to
you.

. To register for e-filing go to: www.sarsefiling.co.za

A tax compliant status is a holistic view of your tax compliance level across all your registered tax types.

Is your tax compliance status green?

o Ensure all tax returns are submitted

o No outstanding debt owed to SARS

° SARS has been notified of any change of residential or business address

o Your business is registered for all required tax types e.g. PAYE, VAT, income tax.

Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance
Profile” and rectify any non-compliance.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS:

To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance
via e-filing. Kindly complete the table below authorising ERWAT to check TCC for tender purposes only.

TCS Details

Tax payer name

Trading Name

Purpose of request TENDER

Request Reference number

PIN

PIN EXPIRY DATE

Note: Bidders may attach their Tax compliance status printout to the bidding document.

l, in my capacity as duly appointed as authorised

signatory holder, hereby grant ERWAT permission to check the TCC status of

and it is duly understood that the search is for tender purposes only.

NAME AND SURNAME DESIGNATION

DATE SIGNATURE

FOR ERWAT OFFICE USE ONLY:
VERIFIED [ IYES/[INO
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MBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

NAME OF BIDDER:

BID NUMBER: ERW202006/TNDR-003: THE PAVING OF AREAS AROUND PROCESS UNITS AT
HERBERT BICKLEY WASTEWATER CARE WORKS

CLOSING DATE: 08 JANUARY 2021 TIME: 12:00

OFFER TO BE VALID FOR ONE HUNDRED AND TWENTY CONSECUTIVE (120) DAYS FROM THE
CLOSING DATE OF BID.

- REQUIRED BY: EKURHULENI WATER CARE COMPANY
- AT: HERBERT BICKLEY WCW
BRAND AND MODEL OFFERED

COUNTRY OF ORIGIN

- DOES THE OFFER COMPLY WITH ALL SPECIFICATIONS? YES/NO*

- IF NOT TO SPECIFICATION, INDICATE DEVIATION(S) AND SUBMIT FULL TECHNICAL DETAIL
AND DRAWINGS ON DEVIATIONS

- DELIVERY PERIOD: DAYS/WEEKS/MONTHS

- DELIVERY BASIS: FIRM/NOT FIRM
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MBD 4

DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state.

2. Any

person, having a kinship with persons in the service of the state, including a blood relationship,

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. A Person who is an advisor or consultant contracted with the municipality.

4. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

41

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Full Name of bidder or his or her representative:

Identity Number:

Position occupied in the Company (director, trustee, shareholder?):

Company Registration Number:

Tax Reference Number:

VAT Registration Number:

The names of all directors / trustees / shareholders members, their individual identity numbers
and state employee numbers must be indicated in paragraph 5 below.

Are you presently in the service of the state? YES /NO
If so, furnish particulars.

4.9 Have you been in the service of the state for the past twelve months?

4.10

YES /NO
If so, furnish particulars.
Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with the evaluation
and or adjudication of this bid?
YES /NO

If so, furnish particulars.

Contractor
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4.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

YES / NO
If so, furnish particulars.

4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders
in service of the state?

YES /NO
If so, furnish particulars.

4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle
shareholders or stakeholders in service of the state?

YES / NO
If so, furnish particulars.

4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of
this company have any interest in any other related companies or business whether or not they
are bidding for this contract?

YES / NO
If so, furnish particulars.
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5. Full details of directors / trustees / members / shareholders.
STATE
FULL NAME IDENTITY NUMBER EMPLOYEE
NUMBER
1 MSCM Regulations: “in the service of the state” means to be —
(a) A member of —
any municipal council/entity;
any provincial legislature; or
the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning
of the public Finance Management Act, 1999 (Act No 1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or
() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and
exercises control over the company.

CERTIFICATION

I, THE UNDERSIGNED (NAME)
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

SIGNATURE DATE

POSITION NAME OF BIDDER
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB:

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1.1

1.2

1.3

1.4

1.5

1.6

2.

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes
included).

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 80/20
preference point system shall be applicable to this tender.

Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

DEFINITIONS

(@) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the

Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code

of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;
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(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

) “Functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:
i. B-BBEE Status level certificate issued by an authorized body or person;
ii. A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
iii. Any other requirement prescribed in terms of the B-BBEE Act;
(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black

Economic Empowerment Act;

() “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes.

3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 PREFERENCE POINT SYSTEMS
A maximum of 80 points is allocated for price on the following basis:

Py =80(1— Pt—Pmlnj

Pmin

Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:
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7.1

BoBEE SutusLovelof | Numberofpoits | Kind ek e
(80/20 system) points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1

6.1 B-BBEE Status Level of Contribution: = (maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

SUB-CONTRACTING

Will any portion of the contract be sub-contracted? [YES] [ NO | |

(Tick applicable box)

711 If yes, indicate:

i) What percentage of the contract will be subcontracted %?

i) The name of the sub-contractor

i) The B-BBEE status level of the sub-contractor

iv) Whether the sub-contractor is an EME or QSE [YES] [ NO | |
(Tick applicable box)

v) Specify, by ticking the appropriate box, for subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

7.1.2 BIDDERS DECLARATION FOR SUB-CONTRACTING A MINIMUM OF 30% OF THE VALUE

OF THE CONTRACT TO EITHER OR ALL OF THE FOLLOWING ADVANCED DESIGNATED
GROUPS:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202006/TNDR-003 Page 34 of 127
BBBEE
NO. ADVANCE DESIGNATEDGROUPS LEVEL SIGNATURE

a EME or QSE which is at least 51% owned by blackpeople and/or;

and/or;

a EME or QSE which is at least 51% owned by black people who are youth

women;

a EME or QSE which is at least 51% owned by black people who are

physically challenged;

a EME or QSE which is at least 51% owned by black people who are

8.1

8.2

8.3

8.4

8.5

8.6

8.7

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm:

VAT registration number

Company registration number:

TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Company

O (Pty) Limited

[TICK APPLICABLE BOX]

DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

COMPANY CLASSIFICATION

Manufacturer
Supplier
Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

N
N
N
J

MUNICIPAL INFORMATION

Municipality where business is situated:

Registered Account Number:

Stand Number:
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8.8 Total number of years the company/firm has been in business:

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1
of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we
acknowledge that:

i) The information furnished is true and correct;

i)  The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii)  In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv)  If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted by the
National Treasury from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES:
1.
SIGNATURE(S) OF BIDDER(S)
2.
ADDRESS:
DATE:
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NB — BIDDERS MUST TAKE NOTE THAT ERWAT ONLY
ACCEPTS THE FOLLOWING FORMATS OF SWORN
AFFIDAVIT FOR EME’s OR QSE’s WHERE YOUR ANNUAL
TURNOVER IS LESS THAN R10 MILLION.

NO SWORN AFFIDAVITS WILL BE ACCEPTED WHERE A
BEE CERTIFICATE HAS BEEN ISSUED TO A BIDDER.

WHERE A BEE CERTIFICATE AND SWORN AFFIDAVIT HAS
BEEN ATTACHED, THE ORIGINAL OR CERTIFIED BEE
CERTIFICATE WILL TAKE PRESENDENCE AND POINTS
WILL BE AWARDED BASED ON THE CERTIFICATE ONLY.

Please note that that the form is completed only once
annually, as the certificate is valid for a period of one year
from date of signature of affidavit.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART A - SWORN AFFIDAVIT: B-BBEE EXEMPTED MICRO ENTERPRISE

[, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1.
2.

The contents of this statement are to the best of my knowledge a true reflection of the facts.
| am a member / director / owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name

Trading Name

Registration Number

Enterprise Address
3. | hereby declare under oath that:
e The enterprise is % black owned;
e The enterprise is % black woman owned;
e Based on the management accounts and other information available on the

financial year, the income did not exceed R10,000,000.00 (ten million rands);
Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.

Deponent Signature:

Date:

Commissioner of Oaths Signature & Stamp:

100% black owned Level One (135% B-BBEE procurement recognition)
More than 51% black owned Level Two (125% B-BBEE procurement recognition)
Less than 51% black owned Level Four (100% B-BBEE procurement recognition)

4. The entity is an empowering supplier in terms of the dti Codes of Good Practice.

5. I know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the owners of the enterprise which |
represent in this matter.

6. The sworn affidavit will be valid for a period of 12 months from the date signed by

commissioner.

COMMISSIONER OF OATHS STAMP

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART B - SWORN AFFIDAVIT: B-BBEE QUALIFYING SMALL ENTERPRISE

[, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a member / director / owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name

Trading Name

Registration Number

Enterprise Address
3. | hereby declare under oath that:
. The enterprise is % black owned;
. The enterprise is % black woman owned;
. Based on the management accounts and other information available on the

income did not exceed R50,000,000.00 (Fifty Million Rands);

° The entity is an Empowering Supplier in terms of Clause 3.3 (a) or (b) or (c) or (d) or as amended 3.3 (e)
(select one) of the DTI Codes of Good Practice.
o Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.
100% black owned Level One (135% B-BBEE procurement recognition)

More than 51% black owned

Level Two (125% B-BBEE procurement recognition)

(@) At least 25% of cost of sales, (excluding labour costs and
depreciation)must be procurement from local producers or suppliers in
South Africa; for the services industry include labour costs but capped at
15%

(b) Job Creation — 50% of jobs created are for black people, provided
that the number of black employees in the immediate prior verified B+
BBEE measurement is maintained

(c) At least 25% transformation of raw material / beneficiation which
include local manufacturing, production and /or assembly, and/ or

(d) At least 12 days per annum of productivity deployed in assisting
QSE and EME beneficiaries to increase their operation or financial

packaging capacity
(e) At least 85% of labour costs should be paid to South African
employees by service industry entities.
4. | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and

consider the oath binding on my conscience and on the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by Commissioner.

Deponent Signature:

Date:

Commissioner of Oaths Signature & Stamp:

COMMISSIONER OF OATHS STAMP

Contractor Witness 1 Witness 2

Employer Witness 1 Witness 2

financial year, the
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4

MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of
the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the company’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. wilfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item | Question Yes No

41

Is the bidder or any of its directors listed on the National Treasury’s Yes No
Database of Restricted Suppliers as companies or persons prohibited ] ]
from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audi alteram partem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Yes No
Defaulters in terms of section 29 of the Prevention and Combating of [] []
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the bottom
of the home page.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including Yes No
a court of law outside the Republic of South Africa) for fraud or corruption ] ]
during the past five years?

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the company / municipal entity, or to any other ] ]
municipality / municipal entity, that is in arrears for more than three
months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity Yes No

or any other organ of state terminated during the past five years on account ] ]

of failure to perform on or comply with the contract?

4.71

If so, furnish particulars:

|, THE UNDERSIGNED (FULL NAME

CERTIFICATION

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This Municipal Bidding Document (MBD) must form part of all bids" invited.

2.  Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b.  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper

conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4.  This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

DESCRIPTION: THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY
WASTEWATER CARE WORKS

PROJECT NO: ERW202006/TNDR-003

in response to the invitation for the bid made by:

EKURHULENI WATER CARE COMPANY (ERWAT)
(Name of Municipality/Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of (Name of Bidder) that:
1. | have read and | understand the contents of this Certificate;
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and

complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder,;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) Provides the same goods and services as the bidder and/or is in the same line of business as
the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) Prices;

(b) Geographical area where product or service will be rendered (market allocation)

(c) Methods, factors or formulas used to calculate prices;

(d) The intention or decision to submit or not to submit, a bid;

(e) The submission of a bid which does not meet the specifications and conditions of the bid; or

(f)  Bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

10. lamaware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No. 12 of 2004 or any other applicable legislation.

SIGNATURE DATE

POSITION NAME OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM A

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY
CHAIN MANAGEMENT PURPOSE

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service provider
are not more than three months in arrears with the relevant municipality / landlord in the municipal area
where the service provider conduct his / her business. Kindly attach the latest municipal rates and taxes
account not older than 3 months from date of advertising of bid.

Where bidders are not owners of a property and cannot submit a copy of the municipal account, the
following must be completed together with a Rental/lease agreement:

(TO BE COMPLETED BY THE LANDLORD)

Name of the Landlord:

Property Physical Address:

Please tick below Yes No
Rental: in arrears for more than 3 months
Municipal services: in arrears for more than 3 months

Landlord Signature:

Date:

Landlord’s business stamp here (where applicable)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM B

CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED SUPPLIER
DATABASE

CONFIRMATION OF CSD VENDOR INFORAMTION

—_

VENDOR NAME

CSD APPROVED NUMBER M

COMPANY REG NUMBER

COMPANY TAX NUMBER

COMPANY VAT NUMBER

COMPANY BEE LEVEL

CONTACT PERSON

OFFICE TEL. NUMBER

O 0| N[Ol | WO|DN

OFFICE FAX NUMBER

—_
o

E-MAIL ADDRESS

—_
—_

CELL NUMBER

l, in my capacity as being
the

authorized signatory, hereby declare that the above information is true and correct.

AUTHORISED SIGNATORY DESIGNATION NAME AND SURNAME

RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT

SIGNATURE DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM C

AUTHORITY OF SIGNATORY TO SIGN BIDS

The bid shall be signed by a person duly authorised thereto and the following is applicable:

Company: A resolution by its board of directors authorizing a director or other official of the company to sign
the documents on behalf of the company.

Close Corporation: A resolution by its members authorizing a member or other official of the corporation to sign
the documents on each member’s behalf.

Partnership: All the partners shall sign the documents unless one partner or a group of partners has been
authorised to sign on behalf of each partner, in which case proof of such authorization shall be included in the
bid.

Joint Venture: Should two or more firms jointly submit a bid, the bid shall be accompanied by the document of
establishment of the joint venture, duly registered and authenticated by a notary public or other official deputed
to witness sworn statements, which defines the conditions under which the joint venture will function, the period
of duration, the persons authorised to represent the Joint Venture and who are obligated thereby, the
participation of the several firms forming the joint venture, and well as any other information necessary to permit
a full appraisal of its functioning.

One Man Concern: This shall be clearly stated and all documents shall be signed accordingly.

Details of person responsible for Bid Document process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their
members or their board of directors, as the case may be.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202006/TNDR-003 Page 47 of 127

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS

"By resolution of the board of directors passed on (date)

Prof./Dr/Mr/Ms

has been duly authorized to sign all documents in connection with the Bid Document for Contract Number
and any Contract which may arise there from on behalf of

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

AS WITNESSES: 1.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PRO-FORMA FOR JOINT VENTURES:
Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby authorise Mr/Ms

: authorised signatory of the company

, acting in the capacity of lead partner, to sign all documents in

connection with the Bid Document offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Signature: ...

Name: .....ccoooiiiiiiiiie .

Designation: .......................

Signature: ...,

Name: ..o,

Designation: .......................

Signature: ...

Name: .....cooooiiiiiiee .

Designation: .......................

Signature: ..o,

Name: .....ccoooeiiiiiiie .

Designation: .......................

N.B.: THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF SIGNATORY ON
COMPANY LETTERHEAD SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM D

FINANCIAL REFERENCES/ BIDDERS’S CREDIT RATING AND DETAILS OF BIDDERS BANKING

INFORMATION

Notes to Bidder:

1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details. Failure to provide
the required letter with the Bid Document submission shall render the Bidder’s offer unresponsive.

2. The Bidder’'s banking details as they appear below shall be completed.

3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture shall be

similarly provided and attached to this form.

BANK NAME:

ACCOUNT NAME: (e.g. ABC  Civil

Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque efc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK/ CONTACT:

How long has this account been in existence:

0-6 months

7-12 months

13-24 months
More than 24
months

(Tick which is appropriate)

Signature on behalf of Bidder

N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE MONTHS)

SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK.

Contractor Witness 1 Witness 2 Employer

Witness 1 Witness 2
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FORM E
RECORD OF ADDENDA TO BID DOCUMENTS

We confirm that the following communication received from the Employer before the submission of this
BID DOCUMENT offer, amending the BID DOCUMENT documents, have been taken into account in
this BID DOCUMENT offer:

Date Title of Details

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM F

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this
page a duly signed and dated copy of the relevant resolution of the board of directors.

By resolution of the board of directors passed at a meeting held on 20 ,

Mr//Ms whose signature

appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY :

IN HIS/HER CAPACITY AS

DATE

SIGNATURE OF SIGNATORY

WITNESS: WITNESS:

NAME (in capitals): NAME:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM G

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN (WHERE APPLICABLE)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM H

CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORMI

CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION COMMISSIONER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM J

PROGRAMME OF WORKS

Work Plan
(Detailed Programme of works and Project associated cash flow)

Note: For programme and cash flow:
Five (No5) components must be stated in writing/or be visible on a programme and cash flow spreadsheet;

(1) Milestones,

(2) Critical Path

(3) Resource allocation

(4) Task dependency map

(5) Monthly project cash flow, (cash flow must be in-line with the project cost and programme of works).

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM K

EXPERTISE OF THE KEY PERSONNEL

1. Personnel / Individual adequacy: Portfolio of evidence (CV) should be provided. Indicating similar
projects / jobs by Team leader, middle manager and supervisors.

2. Qualifications; Portfolio of evidence should be provided for the key staff with supporting Qualifications
and detailed organogram

The tenderer shall state below what project personnel will be available for this contract.

(Note: Failure to provide shall lead to technical non-compliance and therefore automatic disqualification)

No. of relevant

Position on this contract Name Qualifications )
experience

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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No. of relevant

Position on this contract Name Qualifications )
experience

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM L

PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS IN TERMS OF
THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE SCOPE OF WORKS

INCLUDE STANDARDS SECTION

1. CIDB GRADING 2 CE
2. SANS 1200
3. SABS Certificates

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM M

LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK
CONTRACTORS INSURANCE TO COVER THIS CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202006/TNDR-003 Page 60 of 127

FORMN
COPY OF COMPANY REGISTRATION DOCUMENTS
1. For Closed Corporations
CK1 or CK2 or CK9 as applicable (Founding Statement).
2. For Companies:
o Aletter from the auditors confirming shareholding percentages or
e A copy of the Certificate of Incorporation
Certified Copies of the ID’s of the Directors and
e The shareholders’ register.
3. For Joint Venture Agreements
. Copy of the Joint Venture Agreement between all the parties,
) As well as the documents in MBD 1, MBD 6.1, Form C and Form D of each Joint Venture
member.
4, For Partnership
. Certified Copies of the ID’s of the partners
5. One-person Business / Sole trader/Sole Proprietor

Certified Copy of ID

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM P

PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCUREMENT FOR A CONTRACT BELOW
R 30 MILLION

(Note: Attach under Appendix on the proposal document and mark FORM O)

Regulation 4 of the Preferential Procurement Policy Act, 2000 (Act 5 of 2000) — Preferential Procurement
Regulations, 2017 provides the following:

1. Pre-qualification criteria for preferential procurement:

“4. (1) If an organ of state decides to apply pre-qualifying criteria to advance certain designated groups, that
organ of state must advertise the tender with a specific tendering condition that only one or more of the
following tenderers may respond-

(2) A tender that fails to meet any pre-qualifying criteria stipulated in the tender documents is an
unacceptable tender.”

2. Bidders attention is drawn to the definitions applicable to this section as set out in the MBD 6.1

form.

3. BIDDERS DECLARATION FOR SUB-CONTRACTING A MINIMUM OF 30% OF THE VALUE OF
THE CONTRACT TO THE FOLLOWING ADVANCED DESIGNATED GROUPS:

BBBEE

NO. ADVANCE DESIGNATEDGROUPS LEVEL

SIGNATURE

1 | a EME or QSE which is at least 51% owned by blackpeople and/or;

) |2 EME or QSE which is at least 51% owned by black people who are youth
and/or;

3 | @ EME or QSE which is at least 51% owned by black people who are
women;

4 |2 EME or QSE which is at least 51% owned by black people who are
physically challenged;
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4,

DETAILS OF THE SUB-CONTRACTING PARTY:

° Name of the sub-contractor:

° Sub-contracting company registration number:

° Rates and taxes not older than 3 months attached: Yes/No
° MBD 4 of contracting party attached: Yes/No

° BBBEE Level: (Certified or original to be attached)

° CSD number: MAAA

LIST OF NATIONAL TREASURY ACCREDITED SUPPLIERS:

A list of all suppliers registered on a database approved by the National Treasury is available from
National Treasury’s Centralised Supplier Database at: www.cd.org.za.

Kindly contact the Supply Chain Unit should you require any assistance relating to the extraction of the
data.

I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the advanced designated groups claimed, based on the B-BBE status level of contribution indicated
above of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we
acknowledge that:

i The information furnished is true and correct;

ii. In the event of a contract being awarded as a result of advanced designated groups claimed as
shown in paragraph 3, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

ii.  If the B-BBEE status level of the advanced designated groups has been claimed or obtained on
a fraudulent basis or any of the conditions of contract have not been fulfilled, the purchaser may,
in addition to any other remedy it may have —

a. disqualify the person from the bidding process;

b. recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

C. cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

d. restrict the bidder or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

e. forward the matter for criminal prosecution.
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WITNESSES:

1.

DATE: SIGNATURE(S) OF BIDDER(S)

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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. Attach company profile

COMPANY PROFILE AND EXPERIENCE

Page 64 of 127

FORM Q

Company experience in similar projects; Portfolio of evidence should be provided with five (5) completion

certificate or / JV the lead partner to provide 5 completion certificate for similar projects). Number of letters
to be used and interpolated if less than five (5). Appointment letters shall not be accepted.

Note to tenderer:

The tenderer shall enter in the spaces provided below a complete list of the last ten similar contracts awarded

to him.

Employer (Name, Tel
No. & Fax No.)

Nature of Work

Value of Work

Year Completed

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1

Witness 2

Employer Witness 1

Witness 2
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FORMR
TECHNICAL IMPLEMENTATION

1. Technical Implementation and Work Methodology: Provide clear method statement / proposal on

approaching the job. Technicality of work to be in line with the scope and the BOQ. Full method
statement including plant to be utilised, etc.

2. Quality Plan: Provide a detailed plan covering the aspects of the scope of work

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM S

SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated value of the work to be completed every month, based on his
preliminary programme for the consulting services in the table below.

Month Value Month Value

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM T

LIST OF COMPANY OWNED PLANT AND ASSURANCE LETTER TO HIRE

LIST OF PLANT QUANTITY

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C. AGREEMENTS AND CONTRACT DATA

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance

MBD 7.2 Contract Forms: Works

C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 Occupational Health and Safety

C1.5 Corporate Governance Breach Clause

Part C2: Pricing Data

Cc2.1 Pricing Instructions

Part C3: Scope of Work
C3.1 Scope of Work

Part C4: Site Information

C4 Site Information

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C1 AGREEMENTS AND CONTRACT DATA

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance
MBD 7.2 Contract Forms: Works

C1.2 Contract Data

C1.3 Form of Guarantee

C14 Occupational Health and Safety

C1.5 Corporate Governance Breach Clause

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect of the
following works: “PROJECT NO: ERW202006/TNDR-003 and CONTRACT DESCRIPTION: THE PAVING OF
AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE WORKS”

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance,
the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL FOR ALL THE WORKS (THE PRICES INCLUSIVE OF VALUE ADDED TAX) IS:

.................................................................... Rand (in words); R ......cccccceviiiiiiiiiieiineeeeeneeee. (in figures).
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the Bidder before the end of the period of validity stated in the Tender Data,

whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in the Contract
Data.

ST (e] =1 (] (=T ) PP PP OPP SR
NAME(S) oo rere e eeeeeeaiaeeee e b e e e e e e e e e be e e e s ah b e e e e e b ee e e e aanreeeeaaee
(@7 T o - [o7 1 7/ R SOPERR

(Lo T (TS Y1 =70 [0 [T

Name & Signature
L 4119 =TT TSRS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Bidder’'s Offer shall form an agreement between the Employer
and the Bidder upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in:
o Agreements and Contract Data (which includes this Agreement)
o Pricing Data
o Scope of Work
o Site information

And drawings and documents or parts thereof, which may be incorporated by reference into above stated terms.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorised representative(s) of both parties.

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions of
Contract identified in the Contract Data at or just after the date this Agreement comes into effect. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Bidder (now

Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

ST [e] =1 (U] (=T ) PP OPP S
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Name & Signature
Of WIENESS ittt e srtee e stee e snreneesse eeeeeeaaaee e e e e e e anar e e anbe e e e e annees
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is
limited to those permitted in terms of the Conditions of Tender.

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid becomes the subject of agreements reached during the process of
Offer and Acceptance; the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change
to the Tender documents and which it is agreed by the Parties becomes an obligation of the contract, shall also

be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here shall
also be incorporated into the final draft of the Contract.

T SUDJECE . ——————
D= =Y PSPPI
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in
the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or
change to the terms of the Offer agreed by the Bidder and the Employer during this process of Offer and Acceptance. It

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the Tender documents and the receipt by the Bidder of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this Agreement.

FOR THE BIDDER:

ST [o] =1 (U] (=T ) PSR OPP S
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Name & Signature
Of WIENESS ittt sree et e e snieneesse eeeeeeeaaaee e e e e e e anae e e anae e e e e anaees

FOR THE EMPLOYER
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CONTRACT FORM: PURCHASE OF GOODS/WORKS

MBD7.1

BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2) MUST FILL THIS FORM
IN DUPLICATE. BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL
BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding

documents to (name of institution)
in accordance with the requirements and specifications stipulated in bid number ERW202006/TNDR-
003 at the price/s quoted. My offer/s remain binding upon me and open for acceptance by the
purchaser during the validity period indicated and calculated from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

(i) Bidding documents, viz
- Invitation to bid;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2017;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s)
and rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) WITNESSES
CAPACITY
SIGNATURE !
NAME OF FIRM 2
DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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MBD7.1

CONTRACT FORM: PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE ERWAT REPRESENTATIVE)

1. in my capacity as

accept your bid under reference number:

ERW202006/TNDR-003 dated for the supply of goods/works indicated
hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the
delivery note.

MEM | PRICE (ALLAPPLICABLE | ... | DELIVERY | BBRECSTATUS | O o

NO. TAXES INCLUDED) PERIOD .U )
CONTRIBUTION CONTENT (if applicable)
Kindly refer to the pricing
schedule/BOQ
4, | confirm that | am duly authorized to sign this contract.
NAME (PRINT) WITNESSES
CAPACITY
1)
SIGNATURE
NAME OF FIRM 2)
DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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1.2 CONTRACT DATA

GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works General Conditions of
Contract 2015 (GCC 2015, Third Edition)

Documents can be ordered from SAICE who can be contacted through their website www.saice.org.za. Physical
address: SAICE House, Block 9, Thorn hill Office Park, Bekker Street, Midrand, Johannesburg. Telephone number:
(011) 805 5947.

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under
"Special Conditions of Contract".

SPECIAL CONDITIONS OF CONTRACT

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of Contract
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent specified
below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number of the
applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, or (where a new
special condition that has no relation to the existing clauses is introduced) by a number that follows after the last clause
number in the General Conditions, and an appropriate heading.

AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

DATA PROVIDED BY THE EMPLOYER

Clause Data

Definitions
The definitions contained in Clause 1.1 are hereby amended and/or supplemented as follows:

SCC 1.1.1.13 | The Defects Liability Period is 12 months from the date of the Certificate of Completion.

SCC 1.1.1.14 | The Overall Works shall be completed within 3 months from the commencement date.

SCC 1.1.1.15 | The Name of the Employer is ERWAT
1.21.2 The address of the Employer is:

The Managing Director

ERWAT

Hartebeestfontein Office Park

R25 (Bapsfontein/Bronkhorstspruit)
Kempton Park

Telephone: 011 929 7000

1.1.1.16 The Name of the Principal Agent is ERWAT

1.1.1.17 The Name of the Employer’s Representative is PROJECT MANAGER:

1.21.2 The address of the Engineer is: SNR ENGINEERING MANAGER
Telephone: 011 929 7000

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause Data
SCC 1.1.1.26 | The Pricing Strategy is a Re-measurement Contract
SCC 3.2.3 Add the following:
Approval of the Employer is required for;
i). Cessions — issuing of cessions by the Contractor is expressly prohibited except if and when
prior written approval of the Employer under the signature of the Municipal Manager for the issue
of the cession has been requested and obtained
ii). Use of contingencies — for all items for which rates have not been approved in terms the
contract.
iii). Extension of Time — extension of time can only be granted by the Employer.
SCC4.1.2 Add the following:
“When completed, the parts of the works designed by the Contractor, to the extent specified in the
Contract, shall be fit for the purposes for which the Works are intended”
SCC 4.41 Add the following:
The Contractor is to submit to the Employer’'s Agent in writing a request for appointment of a
particular sub-contractor. Accompanying this request is to be the full detail of the sub-contractor,
including:
= Previous experience
=  Work which will be sub-contracted to him/her
» Approximate value of the work to be sub-contracted (Refer to Form P- minimum of 30% of
the contract value to be sub-contracted)
Before the Employer’s Agent in terms of Clause 6.10 hereof issues any certificate that includes any
payment in respect of work done or goods supplied by any sub-contractor appointed in accordance
with the provisions of Clause 4.4 of the General Conditions of Contract for Construction works
(2015, Third Edition), he shall be entitled to call upon the Contractor to furnish reasonable proof
that all payments (less retention moneys) included in previous certificates in respect of the work or
goods of such sub-contractors have been made or discharged by the Contractor, in default of
which, unless the Contractor:
= Informs the Employer's Agent in writing that he has reasonable cause for withholding or
refusing such payment; and
= Submits to the Employer’s Agent reasonable proof that he has so informed such sub-
contractor in writing.
SCC 4.91 Add the following:
“All equipment on site shall be in a good working order, and is to be in such a condition that it can
achieve production rates which are typical of the industry standards.
Should any equipment, in the opinion of the Employer's Agent, be substandard or breaks down
frequently to such an extent that it affects the progress on the project, the Employer’'s Agent may
instruct the Contractor to replace such equipment.”
SCC 5.3.1 Add the following to 5.3.1:

The documentation required before Commencement of the Works are:
e Health & Safety Plan (Refer to Cl. 4.3)
e Initial Programme (Refer to Cl. 5.6)
e Insurances (Refer to Cl. 8.6)

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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Clause

Data

SCC 5.3.1

Add the following:
Commencement of the Works shall be within 1 day from the Commencement Date.

SCC5.3.3

Add the following:

The time to the documentation required before Commencement of the Works execution is 21
days

SCC 5.4.1

Add the following:
The Commencement Date shall be the date the contractor is given possession of site.

SCC 5.8.1

Add the following:
The special non-working days are the official builder’s holiday plus all statutory public holidays.
The year-end break commences on 18 December 2020 and ends on 11 January 2021.

SCC 5.12

Add the following:

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion of
the Employer’s Agent, all progress on an item or items of work on the critical path of the working
programme of the contractor has been brought to a halt. Delays on working days only (based on a
five-day working week) will be taken into account for the extension of time, but the Contractor shall
make provision in his programme of work for an expected delay of "n” working days caused by normal
rainy weather, for which he will not receive any extension of time, where “n” equals 5 days. Extension
of time during working days will be granted to the degree to which actual delays, as defined above,

exceed the number of "n" workings days.

SCC 5.12.2.1

Add the following:

Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be calculated
using the following formula for each calendar month or part thereof:

V = (Nw - Nn) + (Rw — Rn)

X
Where:
V = Extension of time in calendar days in respect of the calendar month under consideration.
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more
has been recorded.
Nn = Average number of days in the relevant calendar month , as derived from existing rainfall

records, on which a rainfall of 20mm or more has been recorded for the calendar month.
Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records as
stated in the Site Information.

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the
South African Weather Service'’s rainfall records of the nearest station to the site.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to

Contractor
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Clause

Data

subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values
of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays
and will be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be
considered to represent a fair allowance for variations from the average in the number of days
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point
on the Site and the Contractor shall at his own expense, take all necessary precautions to ensure
that rain gauges cannot be interfered with by unauthorized persons.

SCC 5.131

Add the following:

The penalty for failing to complete the works is: Penalty = Contract Value x % per day.

= Contract Value x 0.2% per day

SCC 6.2.2

Add the following:

The Form of Guarantee is to contain the wording of the pro-forma document included in the
General Conditions of Contract (Pro-forma included in section C1.3 to this document).

Form of Guarantee: construction guarantee: the successful bidder will be required to submit a
construction guarantee that is equal to 10% of the total contract value all-inclusive and must be
submitted to the SCM office within 10 working days from date of appointment. Only original
guarantees issued by an accredited and registered financial institution will be accepted and will
only be released on final completion of works.”

SCC 6.9.1

All materials shall comply with the requirements of the South African Bureau of Standards, and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Client's Representatives
approval of such material must be gained before use thereof.

SCC 6.10.1.5

Add the following:

The percentage advance on materials not yet built into the Permanent Works but received on site
is 80 %.

SCC 6.10.3

Add the following:
The percentage retention on the amounts due to the Contractor is 10%.

SCC 6.10.3

Add the following:
The limit of retention money is 10 % of the contract value.

SCC 7.21

Add the following:

All materials shall comply with the requirements of the South African Bureau of Standards, and
shall bear the official standardization mark. Where SABS standard does not exist for a certain
material, or a material does not bear the official standardization mark, the Employer’'s Agents
approval of such material must be gained before use thereof.

SCC 8.6.1.5

Add the following:

In addition to the insurances required in terms of the GCC Clauses 8.6.1.1 to 8.6.1.4 the following
is also required:

Contractor
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Clause Data

Add to 8.6.1.

The Contractor shall insure in the joint names of the Employer, the Contractor and all Sub-
Contractors (whether nominated or otherwise) for an amount of R2 million per occurrence against
the liability stated in Sub-Clause 8.6.1.

SCC 8.6.1.1.2 | Add the following:
The value of the materials supplied by the Employer to be included in the insurance sum is nil.

SCC 8.6.1.3 Add the following:
The limit of indemnity for liability insurance is 10 % of contract value.
Public Liability Insurance to a minimum of R1 million to be provided.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART 2: DATA PROVIDED BY THE CONTRACTOR

Sub-
Clause

Data

1.1.17

The Contractor is:

The Address of the Contractor is:

Address (physical):

TelePhONE: ...

(= To1=1 10 111

1.1.22

Contractors Representative

TelePhONE: ...

[RE=To1=T 10 011 [T

Contractor
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C1.3 FORM OF GUARANTEE

FORM OF GUARANTEE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE WORKS

WHE R E A S e e e s s e e s e s e m e e s e e e e me e e s e e e e e e e eneeeeanes

Entered into, on the................. dayof ..o 20, v A

LI O70) 1 (1r= T3 V1Y 1 { o T ST

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way of
surety ship for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ...ttt ettt h e bt e e bt e e bt e et ea et e bt e e bt e eaeesae e et e e b e e nbeenbeenneas
has/ have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ...ttt ettt e e e e e et e e e e e e e s e e e e e e e e e e s anneeneeas hereby guarantee
and bind ourselves jointly and severally as Sureties and Co-principal Debtors to the Employer under renunciation of the
benefits of division and excursion for the due and faithful performance by the Contractor of all the terms and conditions
of the said Contract, subject to the following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner
authorised and/or contemplated by the terms of the said contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the Due Completion Date of the Works under the said
Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be
affected by reason of any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the Due Completion Date which the Employer may make, give, concede or agree to
under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give time to
or compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

B

Our total liability hereunder shall not exceed the sum of (R ........ccccoeeeiiiiiiiiiiieecciie ).
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
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IN WITNESS WHEREOF this guarantee has been executed by us at ........ccccceoveiiiiiieeieiiicciiieeee, on this day
(o] IR 20 e

As witnesses:

PR SOPPPPRR Signature

2 e e — e e e e e e e e e e e Signature

Duly authorised 10 Sign 0N Dehalf Of ... e e
Address

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.4 OCCUPATIONAL HEALTH AND SAFETY

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

Between EAST RAND WATER CARE COMPANY (ERWAT) (hereinafter called "the Employer") of the one
part, NErein rePreSENEA DY .......eiiiiiie et e e e st ee e e s sate e e e s seeeeesntaeeeaassaeaeaseeeeeanraeaeannraeens
Lol T o= T o= o] Y T OO PSPRT PR

and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the provisions of Act
No 7 of 1998,

gl o= T = Lo V= LTS UR PP
and being duly authorized by virtue of a resolution appended hereto as Annexure A;

WHEREAS the Employer requires certain works be constructed, viz THE PAVING OF AREAS AROUND PROCESS
UNITS AT HERBERT BICKLEY WASTEWATER CARE WORKS and has accepted a Bid by the Mandatory for the
construction, completion and maintenance of such Works and whereas the Employer and the Mandatory have agreed
to certain arrangements and procedures to be followed in order to ensure compliance by the Mandatory with the
provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice from the
Employer or engineer requiring him to commence the execution of the Works, to either -
(a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General Conditions of

Contract 2015 (hereinafter referred to as "the GCC"), as contained in the Contract Documents pertaining
to this Contract, or

(b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC.
3 The Mandatory declares himself to be conversant with the following:
(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 1993),

hereinafter referred to as "The Act", together with its amendments and with special reference to the
following Sections of The Act:
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(i) Section8 : General duties of Employers to their employees

(i) Section9 : General duties of Employers and self-employed persons to persons other than
employees

(iii) Section 37 : Acts or omissions by employees or mandatories

(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his
subcontractors.
4 In addition to the requirements of Clause 8.4 of the GCC (as amended by Special Condition of Contract) and all

relevant requirements of the above-mentioned Volume, the Mandatory agrees to execute all the Works forming part
of this Contract and to operate and utilize all machinery, Plant and equipment in accordance with the Act.

5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules of the employer by
all his subcontractors, whether or not selected and/or approved by the Employer.

6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the Compensation
for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, shall remain in force whilst
any such workmen are present on site. A letter of good standing from the Compensation Commissioner to this
effect must be produced to the Employer upon signature of the agreement.

7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will at all
times comply with the following conditions:

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act. The Mandatory shall
not delegate any duty in terms of Section 16.2 of this Act without the prior written approval of the
Employer. If the Mandatory obtains such approval and delegates any duty in terms of section 16.2 a
copy of such written delegation shall immediately be forwarded to the Employer.

b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of Labour as
well as to the Employer. The Employer will further be provided with copies of all written documentation

relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of section
32 of the Act into any incident involving the Mandatory and/or his employees and/or his subcontractors.

In witness, hereof the parties are to set their signatures hereon in the presence of the subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER e e e

WINESS e WINESS e
(NAME) e (Name)
(Print) (Print)
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SIGNED FOR AND ON BEHALF OF THE MANDATORY L et eeeaeeae e a—e e e e te e te e teeteereereenns
WINESS e WiItneSs o,
(NAME) e (Name)
(Print) (Print)
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ANNEXURE A

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in terms
of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and dated copy
of the relevant resolution of the board of directors.

By resolution of the board of directors passed at a meeting held on ... 20......,

IMIEIIIVIS ettt h ettt ettt ettt ettt et et e e whose signature

appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of ............c.cccue...
SIGNED ON BEHALF OF THE COMPANY © et e eeteeteeeeeeeeeteeeeeeaeeaeaee et aeeteaeeaeaeeateneeeeaaeaeeeens
IN HIS/HER CAPACITY AS L ettt bbbt
DATE e e e e e e e e e e aa—————eaaaeeaaaarraeeas
SIGNATURE OF SIGNATORY © et e eeteeteeeeeeeeeteeeeeeaeeaeaee et aeeteaeeaeaeeateneeeeaaeaeeeens
WITNESS 1 e WITNESS @ e
NAME (in capitals): ....cccccooceeiiiie e NAME e a— e e e e aeearaes
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C1.5 CORPORATE GOVERNANCE BREACH CLAUSE

1. Ekurhuleni Water Care Company (“ERWAT”) requires [insert name of company] (“the Company”) to comply, mutatis
mutandis with the Code contained in the King Ill Report and Code of Good Corporate Governance (below “the Code”)
for the term of this Agreement and any extension thereof.

2. The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with the Code for the term of
this Agreement and any extensions thereof.

3. The Company acknowledges and agrees that:

3.1 It is essential that the Company complies with the Code, in order to discharge all of its obligations under and in
terms of the Agreement in a proper, efficient and professional manner, and

3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing to comply with the
Code.

4. The Company shall be required, within seven (7) days of the end of each calendar month during the term of this
Agreement (and any extensions thereof), to furnish ERWAT with a written certificate, signed by the directors of the
Company [alternatively members of the Close Corporation], certifying that the Company has complied with the
provisions of the Code during the preceding months.

5. ERWAT shall have the right, without assigning any reason therefore and at any time, to appoint either the Institute of
Directors of South Africa or a firm of chartered accountants or attorneys, to conduct an audit of the business and affairs
of the Company in order to ascertain whether the Company is indeed complying with the terms of the Code. To this
end, the Company irrevocably undertakes and agrees to co-operate fully with the party conducting such investigation
for and on behalf of ERWAT and to make available to such party all such documentation and all such information as
the investigation party may require to fully discharge its obligations under and in terms hereof and to report fully to
ERWAT. In the event of it being found that the Company is not complying with the Code, then ERWAT shall be entitled
to (a) regard this as a breach of the agreement and (b) recover the costs of the investigation, on an attorney and client
basis, from the Company. In the event of it being found that the Company is, in fact, discharging its obligations under
and in terms of the Code, then ERWAT shall bear the costs incurred in such investigation. In either of the afore going
events, the Company shall be entitled to receive a copy of the written report once same has been concluded by the
investigating party.

6. In the event of the Code being replaced with another Code (or similar document), then such replacement document
shall replace the Code and a reference to the Code shall be deemed to be a reference to such replacement document.
The reference to the Code shall be deemed to include any statutory codification of directors’ obligations and duties
which may be enacted in the Republic of South Africa at any time in the future.

7. In entering into this Agreement, the Company represents and warrants to ERWAT that it is familiar with the Code, that

it fully understands and appreciates the rights, obligations and recommendations therein contained and agrees to be
bound thereby as herein recorded.

Initial:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202006/TNDR-003 Page 89 of 127

& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C2 PRICING DATA

C2.1  Pricing Instructions
C2.2 Schedule of Quantities
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C2.1 PRICING INSTRUCTIONS

1 The applicable Conditions of Contract, the Contract Data, the Specifications (including the Project
Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities.

2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he
should note the fact that the Contractor is entitled, under various circumstances, to payment for
additional work carried out and that the Engineer is obliged to base his assessment of the rates to
be paid for such additional work on the rates the Contractor inserted in the Bill.

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized
and Project Specifications. No consideration will be given to any claim by the Contractor submitted
on such a basis.

4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any
allowance having been made for waste.

5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to
the Employer for the work described under the several items. Such amounts shall cover all the costs
and expenses that may be required in and for the construction of the work described, and shall
cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and
obligations set forth or implied in the documents on which the Tender is based.

6 The quantities set out in the schedule of quantities are only approximate quantities. The quantities
of work finally accepted and certified for payment, and not the quantities given in the schedule of
quantities, will be used to determine payments to the contractor.

7 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered to be
covered by the other amounts or rates in the Bill.
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10

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the
amount column. Although no work is foreseen under these items and no quantities are consequently
given in the quantity column, the tendered rates shall apply should work under these items actually
be required.

Should the Tenderer group a number of items together and Tender one sum for such group of items,
the single tendered sum shall apply to that group of items and not to each individual item, or should
he indicate against any item that full compensation for such item has been included in another item,
the rate for the item included in another item shall be deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the applicable
Conditions of Contract, remain valid irrespective of any change in the quantities during the execution
of the Contract.

The quantities of work as measured and accepted and certified for payment in accordance with the
applicable Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used
to determine payments to the Contractor. The validity of the Contract shall in no way be affected by
differences between the quantities in the Bill of Quantities and the quantities certified for payment.

Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for
construction purposes.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications

Quantity The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer Tenders to do the
work

Amount The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the

Bill of Quantities, the Specifications or elsewhere, but of which the
quantity of work is not measured in units

The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantities:

mm = millimetre
m = metre
km = kilometre
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km-pass = kilometre-pass
m? = square metre
m2-pass = square metre-pass
ha = hectare
m3 = cubic metre
m3-km = cubic metre-kilometre
kW = kilowatt
kg = kilogram
t = ton (1 000 kg)
% = per cent
PC Sum = Prime Cost Sum
Prov Sum = Provisional Sum

11 Payment for items which are designated to be constructed labour-intensively (either in this schedule

or in the Scope of Works) will not be made unless they are constructed using labour-intensive
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively
will not be condoned and any works so constructed will not be certified for payment.

12. Rates tendered for BOQ items are deemed to include for all required tools, equipment, plant,
materials, labour and supervision necessary to complete that bill item. Off cuts and wastage
are to be included in the tendered rate.

13. Mistakes made by the Tenderer in completion of the BOQ shall not be erased or covered with
correcting fluid. A line shall be drawn through the incorrect entry and the correct entry shall be
written above the deletion and initialled by the Tenderer. Failure to observe this Condition may lead
to the Tender being disqualified.

14. By nature, a Design and Build Contract BOQ will contain a significant amount of sums.
In order to facilitate payment during the Design Build period, it is in the Contractors interest to
append a detailed Bill of Quantity for each sum detailing what the sum is made up of.

15. Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for
construction purposes.

16.  Crossing-out of allocated Provisional Sums on the Bill of Quantities shall lead to
disqualification of the Bidder.

17.  The actual work shall be re-measurable during construction.
"Re-measurement Contract” means the Contractor is paid an amount determined from the actual
quantities of work completed multiplied by the rates or prices for such work subject to adjustments in
accordance with the Contract.
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C2.2 SCHEDULE OF QUANTITIES
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ERWAT
CONTRACT NO. ERW202006/TNDR-003

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE
WORKS

SECTION 1 : SITE ESTABLISHMENT, DE-ESTABLISHMENT & P & G’s

ITEM

NO DESCRIPTION UNIT QTY RATE AMOUNT
1 SECTION 1 : SITE ESTABLISHMENT,
DE-ESTABLISHMENT & P & G’s
1.1 (a) Site establishment Sum 1
*The rate should cater for the Office & Store
Containers, Ablution facilities, Safety
Signage and Office furniture for the duration
of the project
1.2 (b) Site De-establishment Sum 1
1.3 c)P&G’s
1.3.1 i. Project Management Sum 1
1.3.2 [|ii. Travelling Sum 1
133 | Cos_t of survey in terms of the land- Sum 1
surveying act.
1.3.4 | iv. Sundries Sum 1
v. Provision of testing requested by the
Client by an approved independent
1.3.5 | laboratory including travelling expenses P. Sum | R5000.00 R 5000.00
and supply of a certified copy of test
results
136 |V .Handllng costs and profit in respect of % R 5 000.00
(c-iv) above
1.3.7 | vii. Close Out Report Sum 1
*The rate should cater for the As-Built
drawings
14 d) Safety Related items
1.4.1 i. Submission of the Safety File Sum 1
ii. Induction of Staff i.e. Provision of
1.4.2 | inoculations to staff (Waste water Sum 1
treatment plant environment related)
143 iii. Provision of a Health and Safety Sum 1

Representative

TOTAL AMOUNT OF SECTION 1 CARRIED FORWARD TO SUMMARY OF

SCHEDULES
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ERWAT
CONTRACT NO. ERW202006/TNDR-003

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE
WORKS

SECTION 2 : AREA 1

ITEM
NO.

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

2.1

2.11

2111

2.1.21

2122

2123

2.2

2.2.1

2211

2212

2213

SECTION 2 : AREA 1

EARTHWORKS
Site clearance

Clearing and grubbing

*All rubble and spoil to be removed and
disposed at an approved Waste dispposal
site or Land Fill site. Transport and dumping
costs for the disposal of rubble and spoil to
be included in the clearance rates.

Excavations

Excavation of top soil up to an average
depth of 250mm below the ground
surface level

Ripping and levelling out of the
pavement bed breaking down oversize
material, adding suitable material where
necessary

Compaction of the pavement bed to 93%
of modified AASHTO density

PAVING LAYERS

Sub-base Course

Selected imported G7 (C3 after
stabilisation) natural gravel in 150mm
layers and spread, level, water and
compact to 95% modified AASHTO
density

Stabilising with ordinary portland cement
at the rate of 3% by mass.

Provision and application of water for
curing

Bags

Kl

1215

304

1215

1215

182

45

TOTAL CARRIED FORWARD TO NEXT PAGE
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ERWAT
CONTRACT NO. ERW202006/TNDR-003
THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

WORKS
SECTION 2 : AREA 1
Mo DESCRIPTION UNIT | QTYy RATE AMOUNT
BROUGHT FORWARD FROM PREVIOUS PAGE
222 Base Course
Spraying of Approved brand of anti-
2.2.2.1 | termite soil poison & weedkiller with m? 1215
guarantee of ten years.
Laying and spreading of 30mm
2.2.2.2 | (thickness after final compaction) clean m?3 36
river sand
223 Paving
221 x 110 x 80mm thick "Infraset Craz 'E'
G-Blok", or equal approved, grey colour
2.2.3.1 | interlocking precast concrete blocks 1:6 m? 1215
cement grout swept & watered into joints
between roadstones:
23 SUNDRIES
30Mpa/19mm Concrete edge beam size
150 x 150mm deep finished smooth on
all exposed surfaces to a uniform dense
finish with one top corner having a 25 x
25mm chamfer with and including closed
231 cell expanded polyethylene filler and m 160

polyurethane sealant expansion joints at
6m centres and saw cut construction
joints and sealant at 2m centres
including all necessary excavation,
backfilling, cutting into paving, formwork,
dowels, etc.

TOTAL AMOUNT OF SECTION 2 CARRIED FORWARD TO SUMMARY OF

SCHEDULES
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ERWAT

CONTRACT NO. ERW202006/TNDR-003
THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

WORKS

SECTION 3: AREA 2

ITEM
NO.

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

3.1

3.11

3.1.1.1

3.1.2

3.1.2.1

3.1.2.2

3.1.23

3.1.24

3.2

3.2.1

3.2.1.1

3.2.1.2

3.2.1.3

3.2.2

SECTION 3: AREA 2
EARTHWORKS

Site clearance

Clearing and grubbing

*All rubble and spoil to be removed and
disposed at an approved Waste disposal site or
Land Fill site. Transport and dumping costs for
the disposal of rubble and spoil to be included
in the clearance rates.

Excavations

Excavation of top soil up to an average
depth of 250mm below the ground surface
level

Excavation of top soil up to an average
depth of 600mm below the ground surface
level

Ripping and levelling out of the pavement
bed breaking down oversize material,
adding suitable material where necessary

Compaction of the pavement bed to 93%
of modified AASHTO density

PAVING LAYERS

Sub-base Course

Selected imported G7 (C3 after
stabilisation) natural gravel in 150mm
layers and spread, level, water and
compact to 95% modified AASHTO density

Stabilising with ordinary Portland cement
at the rate of 3% by mass.

Provision and application of water for
curing

Base Course

Bags

ki

300

53

54

300

300

45

17

TOTAL CARRIED FORWARD TO NEXT PAGE
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ERWAT

CONTRACT NO. ERW202006/TNDR-003
THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

WORKS

SECTION 3: Al

REA 2

ITEM

NO. DESCRIPTION

UNIT

QTY

RATE

AMOUNT

BROUGHT FORWARD FROM PREVIOUS PAGE

Spraying of Approved brand of anti-termite
3.2.2.1 | soil poison & weedkiller with guarantee of

ten years.

Laying and spreading of 30mm (thickness

3.22.2 . . .
after final compaction) clean river sand

3.2.3 Paving
3.2.3.1 | Blocks

221 x 110 x 80mm thick "Infraset Craz 'E'
G-Blok", or equal approved, grey colour
3.2.3.1.1 | interlocking precast concrete blocks 1:6
cement grout swept & watered into joints
between roadstones:

3.2.3.2 | Concrete

3.2.3.2.1 | Laying of DPC platic

3.2.3.2.2 | Ref 888 Mesh

30Mpa/19mm Concrete slab with rough
finish on all exposed surfaces to a uniform
dense finish with one top corner having a
25 x 25mm chamfer with and including
3.2.3.3.3 | closed cell expanded polyethylene filler
and polyurethane sealant expansion joints
at 6m centres and saw cut construction
joints and sealant at 2m centres including
all necessary, formwork, dowels, etc.

3.3 SUNDRIES

30Mpa/19mm Concrete edge beam size
150 x 150mm deep finished smooth on all
exposed surfaces to a uniform dense finish
with one top corner having a 25 x 25mm
chamfer with and including closed cell
3.3.1 expanded polyethylene filler and
polyurethane sealant expansion joints at
6m centres and saw cut construction joints
and sealant at 2m centres including all
necessary excavation, backfilling, cutting
into paving, formwork, dowels, etc.

300

210

90
90

14

98

TOTAL AMOUNT OF SECTION 2 CARRIED FORWARD TO SUMMARY OF

SCHEDULES
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CONTRACT NO. ERW202006/TNDR-003

ERWAT

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

WORKS

DESCRIPTION

AMOUNT

SUMMARY OF SCHEDULES

SECTION 1 : SITE ESTABLISHMENT, DE-ESTABLISHMENT &

P&G’s
SECTION 2 :AREA 1

SECTION 3: AREA 2

SUB-TOTAL 1

Add 15% of SUB-TOTAL 1 FOR VAT

TOTAL CARRIED TO FORM OF OFFER
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C3 SCOPE OF WORK
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER

CARE WORKS

SECTION HEADING COLOUR
C3 Scope of Work BLUE
C3.1 Description of work
C3.2 Engineering
C3.3 Construction
C3.4 Procurement
C3.5 Management of the Works
C3.6 Health and Safety

C3.7 Technical Specifications
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PART C3 SCOPE OF WORKS

C3.1

C3.2

C3.3

C3.4

C3.5

C3.6

Description of works

C3.11 Status

C3.1.2 Employer’s objectives
C3.1.3 Overview of the Works
C3.14 Location of the Works
C3.1.5 Extent of Works
Engineering

C3.2.1 Drawings

Construction

C3.3.1 Standards

C3.3.2 Site establishment
C3.3.3 Execution
Procurement

C3.41 Procurement

Management of the works
C3.5.1 Planning and Programming
C3.5.2 Quality Management

Health and Safety
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C3.1 DESCRIPTION OF THE WORKS

C3.1.1Status

This project is regarded as a ‘Turnkey - Design and Build installation with no materials free-issued’. The main
contractor shall be responsible for all aspects of the project detailed hereunder to provide a fully installed
pavement which will be handed over to Ekurhuleni Water Care Company.

In the event of any discrepancy between the Scope of Works and a part or parts of the SANS 1200 (Civil),
the Bill of Quantities, the Bill of Quantity shall take precedence and prevail in this Contract.

C3.1.2 Employer’s Objectives

ERWAT is seeking a service provider with sufficient experience in the discipline of pavement design &
installation to offer the services for the paving of areas around process units at Herbert Bickley Wastewater
Care Works.

C3.1.3 Overview of the Works

The turnkey project entails provision of pavement installation.

The scope of work includes the furnishing of all labour, material and services for the Supply, Manufacture,
Testing, Works Inspection, Delivery to Site, Offloading, Placing into Position, Site Assembly, Pre-
commissioning, Commissioning Assistance and Rectification of Defects during Warranty period.

The contractor needs to submit a general layout plan of the installation of equipment on site.

The bidder must include his own insurance against theft, malicious damage or natural disaster while
material is delivered on site and during installation.

C3.1.4 Location of the Works

Refer to section C4 — ‘Site information’ for the areas where the subject services will be required.

C3.1.5 Extent of the Works

The extent of the works includes the Turnkey Design and Build for the pavement installation as per the
details provided for hereunder. The works to be carried out by the Contractor compromise the following:

Inspection of the areas to be paved.
Documenting the work to be carried out
Preparation of method statement
Preparation of program
Preliminary scope of work
Site Establishment
Supply of materials

- Paving bricks

7 7
L X X4

3

¢

7 7
COER X I X4

7
*

-,

53

¢

- Retaining concrete blocks
- River sand
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Cement

% Site preparation including:

7

Removing all weeds and roots
Excavations

Spraying appropriate weed killer
Levelling of area for proper drainage
Compacting area

«+ Installation

Sub-base

Laying course

Block laying

Edge courses and kerbs
Alignment and Compliance
Cutting-In

Finishing touches

Jointing and Compaction

+ Site de-establishment

Removal of excess material
Clearing of site

Page 104 of 127

Contractor

Witness 1 Witness 2

Employer

Witness 1

Witness 2



ERW202006/TNDR-003 Page 105 of 127

C3.2 ENGINEERING

C3.2.1 Drawings

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or relocated
during the contract.

The position of all underground infrastructure shall be given by co-ordinates and dimensions in reference to
setting out points. Where necessary, height levels shall be recorded. A marked-up set of drawings shall also
be kept and updated by the Contractor. This information shall be submitted/presented to the client as a close
out report.

The Contractor shall be required to complete the as-built/record drawings before a Certificate of Completion
will be issued.

All drawings provided by the Contractor shall be of an appropriate engineering standard and to the approval
of the Client.

Bidders must ensure that all precautionary measures are taken before, during and after any works
taking into account all aspects of construction and current infrastructure such as Eskom, Telkom,
Gas lines, etc. Bidders will be held liable for any damages should occur in these instances.
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C.33 CONSTRUCTION

C3.3.1Standards

All work must be carried out in strict accordance with suitable reference Codes and Standards as indicated
in table below:

3.3.1.1 References Codes and Standards

INSTALLATION QUALITY MANAGEMENT

ISO 9001
CIVIL WORKS

SANS 1200
SITE MANAGEMENT

ISO 14001
OHSAS 18001

C3.3.2 Site Establishment

C3.3.2.1 Services and Facilities provided by the Employer.

(a) Water Sources

There is a potable water supply available. The Sites have a water reticulation system, which connects directly
to a supply main. The Contractor will be responsible for supplying all pipe work required to convey the water
to the Works.

The Contractor shall regulate his usage of water so as not to inconvenience other users and if necessary
supply and erect a storage tank of sufficient capacity to even out unacceptable peak demands. The
connection may only be made on the written consent of the Client after he is satisfied that the Contractor has
made all the necessary and proper arrangements for receiving the water.

No warranty is offered or given by the Employer that the existing available reticulated water supply will be
adequate for neither the Contractor’s purposes nor that such supply is in any way guaranteed.

As the Sites are situated on dolomitic strata no leakage or indiscriminate discharge of water will be permitted
on or about the Works and failure on the part of the Contractor or his employees to observe this requirement
will result in the termination of water supplies until such time as any shortcomings in this regard are rectified.

(b) Sanitary Services

No sanitary services are available for use by the Contractor at the site. The Contractor shall, at his own
expense, be responsible for safely and hygienically dealing with and disposing of all bio-waste and similar
matter generated on the Site during the course of the Contract, to the satisfaction of the responsible health
authorities in the area of the Site and the Engineer.

All such bio-waste shall be removed from the Site and shall not be disposed of by the Contractor on the Site.
The Contractor shall further comply with any other requirements in this regard as may be stated in the
Contract.
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No separate payment will be made to the Contractor in respect of discharging his obligations in terms of this
sub clause and the costs thereof shall be deemed to be included within the Contractor’s bided Preliminary
and General Items.

(c) Area for Contractor’s Site Establishment

The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site by
the plant manager during Site Hand-Over,

C3.3.2.2 Facilities provided by the Contractor

The Contractor is required to provide a construction camp including materials, store, sanitary facilities and
equipment for his own use as required.

C3.3.2.3 Site Usage

The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the
demarcated site of the Works and the direct access roads thereto. Temporary routes shall be subject to the
written approval of the Engineer and be subject to the applicable Standardized Specifications

N.B. No personnel shall be allowed on site without the required permits, access cards and Personal Protective
Equipment.

C3.3.2.3.1 Site instruction book

The Contractor shall keep a triplicate book for site instructions on the Site at all times.

C3.3.3 Execution General:

At the start of the contract, all the work should be completed as specified. This work shall include but not
be limited to the details specified in the Specification.

All work shall be executed using approved materials and equipment.
All materials and equipment shall comply fully with the requirements as specified for each task.

The said work shall be executed in accordance with the relevant codes of practice, standards and
manufacturer’s specifications.

All work shall be furnished with a written guarantee with a defects liability period of twelve (12) months from
date of completion of work. These guarantees shall be furnished in favour of ERWAT.
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C34 PROCUREMENT

e Payment Terms:

Payments will be effected within 30 days from receipt of a valid Invoice/Tax Invoice and Statement.

e General Iltems

>

>

Site induction training has to be completed before any work can be undertaken.

All the relevant work permits (indemnity forms and compliance with health and safety) and
authorization has to be obtained at ERWAT Head Office before any work can be under taken.

All work done and equipment supplied has to be in accordance with the relevant and current
SANS code 10142-1 and applicable statutory requirements.

The relevant requirement with regards to the Occupational Health and safety act has to be
complied with, with particular reference to the safety file in accordance with the construction
regulation and items covered by this document taking into consideration that that the most
current regulation will always take precedence.

No modifications to material supplied and installed may be undertaken without written approval
from the designated ERWAT representative.

All the required tools, consumables, testing facilities, etc. required to perform the work as per
the Contract shall be provided by the Contractor.

All tools required will have to be inspected by safety officer at ERWAT on day of induction.
All consumables will be included where required.

ERWAT reserves the right to hold the Contractor responsible for any equipment that will be
damaged due to Contractor’s negligence or poor workmanship.

The completion of all information in this document is compulsory. Non-compliance will
lead to disqualification.

C3.5 MANAGEMENT OF THE WORKS

C3.5.1 Planning and Programming

The programme referred to in the General Conditions of Contract shall be a network- based programme in
accordance with the precedence method; a detailed cash flow graph indicating projected monthly invoice
amounts shall also be provided. The critical path of the programme of work shall be clearly indicated and
the programme monitored continually and updated monthly by the Contractor in accordance with his

progress.

(1) In compiling the programme of work, the Contractor shall incorporate the following important specific
requirements and constraints:
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(a) The identification and marking of affected services prior to commencing construction works.

(o) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction
Regulations, 2003.

(c) The relocation of services.
(d) An allowance to accommodate “normal” rain days.

(2) The programme submitted shall include at least the following details:
(a) A work breakdown structure identifying the major activity groups.

(o) The critical path shall be indicated and floats on non-critical activities shall be shown.

(c) The working hours per day, week and month allowed for in the programme with details of resource
allocations per activity.

(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation, commissioning,
etc.

(3) In addition, the Contractor shall submit to the Engineer at monthly intervals a progress report indicating
the following details:

(a) Work completed in previous month and total progress to date, per activity.

(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as well
as the measures to be implemented to make up delays.

(c) A GANTT chart showing the original programme, the latest approved version of the programme, actual
progress achieved and revised completion sates, if and when applicable.

Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a programme based
on his own assumptions to evaluate claims for extension of time for completion of the works, or for additional
compensation.

C3.5.2 Quality Management
Testing and Commissioning

ERWAT will instruct the Contractor when Installation and Commissioning can commence.

Costs of testing

All costs shall be borne by the Contractor and shall be deemed to be included in the bid rates and prices for the
respective items of work for all testing and quality control.
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C3.6 HEALTH AND SAFETY SPECIFICATIONS

CONTENTS

C3.6.1 INTRODUCTION AND BACKGROUND

C3.6.1.1

C3.6.1.2

Background to the construction Health and Safety Specification

Purpose of the construction Health and Safety Specification

C3.6.2 HEALTH AND SAFETY SPECIFICATION

C3.6.2.1

C3.6.2.1.2
C3.6.2.2

C3.6.2.2.1
C3.6.2.2.2
C3.6.2.3

C3.6.2.3.1
C3.6.2.3.2
C3.6.2.3.3
C3.6.2.34
C3.6.2.35
C3.6.2.3.6
C3.6.2.3.7

Scope

Provision for Health & Safety Cost

Interpretations

Application

Definitions

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

Assignment of Contractor's Responsible Person to Supervise Health and Safety on Site
Competency of Principal Contractor Responsible Persons

Compensation of Occupational Injuries and Diseases Act (COIDA) Act 130 of 1993
Occupational Health and Safety Policy

Health and Safety Organogram

Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification

and Risk Assessment

C3.6.2.3.8

C3.6.2.3.9

Health and Safety Representative(s)

Health and Safety Committee(s)

C3.6.2.3.10 Health and Safety Training

C3.6.2.3.10.1 Induction

C3.6.2.3.10.2 Awareness

C3.6.2.3.10.3 Competency

C3.6.2.3.11
C3.6.2.3.12

C3.6.2.3.13

General Record Keeping
Health and Safety Audits, Monitoring and Reporting

Emergency Procedures
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C3.6.2.3.14
C3.6.2.3.15
C3.6.2.3.16
C3.6.2.3.17
C3.6.2.3.18
C3.6.2.3.19
C3.6.2.3.20
C3.6.2.3.21
C3.6.2.4
C3.6.2.41
C3.6.2.4.2
C3.6.24.3
C3.6.2.4.4
C3.6.245
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C3.6.2.55
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C3.6.2.5.10
C3.6.2.5.11

C3.6.2.6

First Aid Box and First Aid Equipment
Accident / Incident Reporting and Investigation
Hazards and Potential Situations

Personal Protection Equipment and Clothing
Occupational Health and Safety Signage
Contractors

Incentives and Penalties

Health & Safety Officer (Part-time)

Physical Requirements

Civil Work

Excavations / Trenching

Confined Spaces

Existing Structures

Edge Protection and Penetrations

Hazardous Chemical Substances (HCS)
Stacking of Materials

Plant and Machinery
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Public Health and Safety
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C3.6.1 INTRODUCTION AND BACKGROUND

C3.6.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION

The Construction Regulations (July 2003) place the onus on the Client to prepare a preconstruction Health
and Safety specification, highlighting all risks not successfully eliminated during design setting standards for
Health and Safety during construction phase.

C3.6.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 and the promulgated
Construction Regulations (July 2003) in order to reduce incidents and injuries, these specifications shall act
as the basis for the drafting of the construction phase Health and Safety plan by the Contractor.

The specification sets out the requirements to be followed by the Principal Contractor and their Contractors
so that the Health and Safety of all persons potentially at risk may receive the same priority as other facets
of the project e.g. Cost, programmed, environment, quality etc.

C3.6.2 HEALTH AND SAFETY SPECIFICATION

C3.6.2.1 SCOPE

This specification covers the requirements for eliminating and mitigating incidents and injuries on the subject
bid project.

The scope also addresses legal compliance, hazard identification and risk assessment, risk control and
promoting a Health and Safety culture amongst those working on the project. The specification also makes
provision for the protection of those persons other than employees.

C3.6.2.1.2 Provision for Health & Safety Cost

The Principal Contractor must make provision for the cost of Health & Safety Measures during the
construction process as required by the Construction Regulation 4(h).

C3.6.2.2 INTERPRETATIONS
C3.6.2.2.1 APPLICATION

This specification is a compliance document drawn up in terms of the South African legislation and is therefore
binding. It must be read in conjunction with relevant legislation as noted previously.

C3.6.2.2.2 DEFINITIONS

The definitions as listed in the Occupational Health and Safety Act 85/1993 and Construction Regulations
(July 2003) shall apply.

C3.6.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS
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C3.6.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK

The Principal Contractor shall notify the provincial Director of the Department of Labour in writing that
construction work commences.

C3.6.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE HEALTH
AND SAFETY ON SITE

The Principal Contractor shall submit supervisory appointments as well as any relevant Appointments in
writing (as stipulated by the OHSA and Construction Regulations), prior to commencement of work. Proof of
competency must be included. See annexure B.

C3.6.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON

The Principal Contractors’ competent persons for the various risk management portfolios shall fulfill the
criteria as stipulated under the definition of Competent in accordance with the Construction Regulations (July
2003). Proof of competence for the various appointments must be included.

C3.6.2.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 1993
(COIDA)

The Principal Contractor shall submit a letter of good standing from their Compensation Insurer-FEM or
Compensation Commissioner to the Client’'s Representative as proof of registration. Contractors shall submit
proof of registration to their Contractor before they commence work on site.

C3.6.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY

The Contractor and their Contractors shall submit a Health and Safety policy signed by their Chief Executive
Officer. The Policy must outline objectives and how they will be achieved and implemented by the Company
/ Contractor.

C3.6.2.3.6 HEALTH AND SAFETY ORGANOGRAM

The Principal Contractor and their Contractors shall submit an organogram, outlining the Health and Safety
Site Management Structure including the relevant appointments / competent persons. In cases where
appointments have not been made, the organogram shall reflect the intended positions. The organogram
shall be updated when there are any changes in the site Management Structure.

C3.6.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS
HAZARD IDENTIFICATION AND RISK ASSESSMENT

. Working at heights, as per CR8 — Fall Protection Plan, Scaffolding Management
o Person falling

o) Material falling

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202006/TNDR-003 Page 115 of 127

o Protection of decking edges, finished floor slab edges, stairways, floor penetrations, lift shafts,
any other openings and areas from where persons may fall.

. Excavations
o Collapse of Walls
o People/Equipment falling in Excavations
o Shoring
o Underground services
o Drainage

o Pipe-Jacking operations

. Confined Space entry
. Noise Control
. Dust Control

Principal Contractor to ensure that these risk assessments as well as other risks identified by them are
updated monthly or as the risk change and communicated to all relevant parties. CR 7(4)

C3.6.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S)

The Principal Contractor and their Contractors shall ensure that Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions. The appointment must be in writing.

The Health and Safety Representative shall carry out regular inspections, keep records and report all findings
to the Responsible Person forthwith and at Health and Safety meetings.

C3.6.2.3.9 HEALTH AND SAFETY COMMITTEES

Principal Contractor shall organize monthly Health & Safety meetings. Minutes and records shall be kept.
Principal Contractors Health & Safety representative and responsible person shall attend this meeting.

C3.6.2.3.10 HEALTH AND SAFETY TRAINING

C3.6.2.3.10.1 Induction

Principal Contractor shall ensure that all undergo site-specific induction presented by a competent person
and proof of it too.

C3.6.2.3.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per week.
These talks should deal with risks relevant to the construction work at hand. A record of attendance shall be
kept in the Health and Safety file. All Principal Contractor have to comply with this minimum requirement.

C3.6.2.3.10.3 Competency
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All competent persons shall have the knowledge, experience, training and qualifications specific to the work
they have been appointed to supervise, control, and carry out. This will have to be assessed on a regular
basis e.g.

Periodic audits by the Client’'s Health & Safety Agent, progress meetings, etc. The Contractor is responsible
to ensure that competent Contractors are appointed to carry out construction work.

C3.6.2.3.11 GENERAL RECORD KEEPING

The Principal Contractor and their Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act 85/1993, and with the Construction
Regulations (July 2003). The Principal Contractor shall ensure that all records of incidents / accidents,
emergency procedures training, inspections, audits, etc. are kept in a Health and Safety file held in the site
office. The Principal Contractor must ensure that every sub-Contractor keeps its own Health and Safety file,
maintains the file and make it available on request (The file must include the Sub-Contractor’s health and
safety plan). These records are crucial for inclusion in the Principal Contractors’ consolidated health and
safety file for handover to the Client on completion of construction work.

C3.6.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING

The Client’s Health & Safety Agent shall conduct monthly Health and Safety audits of the work.
Operations including a full audit of physical site activities as well as an audit of the administration
Health and Safety. The Principal Contractor is obligated to conduct similar audits on their Contractors.

Detailed reports of the audit findings and results shall be reported on at all levels of project management
meetings / forums. Copies of the Client audit reports shall be kept in the Primary Project Health and Safety
file while the Principal Contractor audit reports shall be kept in their file, a copy being forwarded to the Client.
Principal Contractor has to audit their Contractors and keep records of these audits in their Health and Safety
files, available on request.

C3.6.2.3.13 EMERGENCY PROCEDURES

The Principal Contractor shall compile a comprehensive Evacuation Plan with assemble point and contact
details in the case of any emergency supplied by the Client’s Health & Safety Agent.

C3.6.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT

The Principal Contractor and their Contractors shall appoint in writing First Aider(s). The appointed First
Aider(s) are to be sent for accredited first aid training. Valid certificates are to be kept on site. All Principal
Contractor with more than 5 employees shall supply their own first aid box. Principal Contractor with more
than 10 employees shall have trained, certified first aider on site at all times & First aid Box adequately
stocked at all times.

C3.6.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION

Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal Contractor must stipulate
in its construction phase Health and Safety plan how it will handle each of these categories. When reporting
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injuries to the Client, these categories shall be used. All contractors must investigate and report on the 4
categories of injuries to the Principal Contractor at least monthly. Contractors must investigate injuries and
accidents involving their employees within seven days of the incident in the form on Annexure1 (General
Administrative Regulations) and forward a copy on the investigation report to the principal contractor forthwith.
All incidents reportable in terms of the provision of Section 24 of the OHS Act 1993 must be reported
to the local Dept. of Labour in the prescribed manner.

The Principal Contractor must report all injuries to the Client in the form of a spreadsheet, which includes all
contractor injuries/incidents and man-hours worked for the month as well as the cumulative total. This report
must be done on a monthly basis and must form part of the Principal Contractor’s progress report.

C3.6.2.3.16 HAZARDS AND POTENTIAL SITUATIONS

The Principal Contractor shall immediately notify the Client's Health & Safety Agent of any hazardous or
potentially hazardous situations that may arise during the performance of construction activities.

C3.6.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING

The Principal Contractor shall ensure that all workers are issued and wear hard hats, protective footwear and
overalls. The Principal Contractor and their Contractors shall make provision and keep adequate quantities
of SABS or SANS approved PPE on site at all times.

C3.6.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE

The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited to: “no
unauthorized entry”, “report to site office”, “site office”, and “hardhat area”. Signage shall be posted up at all
entrances to site as well as on site in strategic locations e.g. Access routes, entrances to structures and

buildings, scaffolding and other potential risk areas / operations. All Contractors to adhere to it.

C3.6.2.3.19 CONTRACTORS

The Principal Contractor shall ensure that all Contractors appointed by them comply with this Specification,
the OHS Act 85/1993, and Construction Regulation (July 2003).

The Principal Contractor may only appoint a sub-contractor after approving the sub-contractor's health &
safety plan. The Principal Contractor must audit each of its Contractors on a monthly basis, with audit reports
filed in the health & safety file on site. The audit must include an administrative assessment as well as a
physical inspection of the contractor's health & safety system.

The Principal Contractor must stop any Contractor from carrying out construction work that is not in
accordance with the Principal Contractor's or Contractor's health & safety plan or if there is an immediate
threat to the health and safety of persons.

The Principal contractor shall take all reasonable steps necessary to ensure co- operation between all
Contractors to enable each of those Contractors to comply with the provisions of these regulations;

The Principal Contractor must ensure that their Contractor is registered and in good standing with a
recognized compensation fund or with a licensed compensation insurer prior to work commencing on site;
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The Principal Contractor must ensure that potential Contractors submitting tenders have made provision for
the cost of health and safety measures during the construction process; The Principal Contractor shall discuss
and negotiate with their Contractor the contents of the health and safety Plan and shall finally approve that
plan for implementation;

C3.6.2.3.20 PENALTIES

Penalties may be imposed for ongoing non-compliance to the provisions of the Client’'s Health and Safety
specification and Principal Contractors’ health & safety plans. The penalty procedure shall consist of a written
warning with a compliance time frame. Failure to comply within the time frame stipulated would result
in a R20 000 penalties per non-compliance item per day that the non- compliance persists.

C3.6.2.3.21 AHEALTH AND SAFETY OFFICER CR 6.6

The Principal Contractor shall provide a full-time safety officer on site and proof of their competency to be
attached to their appointment.

C3.6.2. PHYSICAL REQUIREMENTS
C3.6.2.4.1 STACKING OF MATERIALS

The Principal Contractor shall ensure that there are sufficient appointed stacking supervisors and that all
materials and equipment is stacked and stored safely. Double handling of material should be avoided and for
this purpose, pallets and other stacking options should be used.

C3.6.2.5 PLANT AND MACHINERY
C3.5.2.5.1 CONSTRUCTION PLANT

The Principal Contractor shall ensure that all such plant complies with the Requirements of the OHS Act
85/1993 and Construction Regulations (July 2003). The Principal Contractor shall inspect and keep records
of inspections of construction plants used on site. Only authorized / competent persons are to use machinery
under proper supervision. Appropriate PPE must be provided and maintained at all times.

C3.6.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES
The Principal Contractor shall comply with the Vessels under Pressure Regulations, including:

Providing competency and awareness training to the operators, Providing PPE, Inspect Equipment regularly
and keep record of inspections, Provide appropriate firefighting equipment (Fire Extinguishers) on hand.

C3.6.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT

The Principal Contractor shall provide adequate, regularly serviced firefighting equipment located at strategic
points on site, specific to the classes of fire likely to occur. The appropriate notices and signs must be posted
as required.

C3.6.2.5.4 HIRED PLANT AND MACHINERY
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The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use. The
necessary requirements as stipulated by the OHS Act 85/1993 and Construction Regulations (July 2003)
shall apply. The Contractor shall ensure that operators hired with machinery are competent and that
certificates are kept on site in the Health and Safety file. All relevant Contractors must ensure the same.

C3.6.2.5.5 FORMWORK AND SUPPORT WORK FOR STRUCTURES

The Principal Contractor shall ensure that the provisions of section 10 of Construction Regulations (July 2003)
are adhered to. These provisions must include but not be limited to ensuring that all equipment used is
examined for suitability before use, that all formwork and support work is inspected by a competent person
immediately before, during and after placement of concrete or any other imposed load and thereafter on a
daily basis until the formwork and support work has been removed. Records of all inspections must be kept
in a register on site.

C3.6.2.5.6 GENERAL MACHINERY

The Principal Contractor shall ensure compliance with the Driven Machinery Regulations, which include
inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance, issuing
PPE, and training those who operate the machinery.

C3.6.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS

If high voltage electrical lines are present on the site perimeter, the Contractor must be aware of the location
of them and are to demarcate its positions.

These demarcations must be maintained throughout the duration of the construction work. The minimum
safety clearances as per Electrical Machinery Regulation 15 must be adhered to. All installation must comply
with SANS 10142 & the regulations of the OHS Act 85/1993 and Construction Regulation 22.

All temporary electrical installations must be inspected at least weekly.

C3.6.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS

The Principal Contractor shall ensure that use and storage of all explosive powered tools and portable
electrical tools are in compliance with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical distribution boards, extension leads, and plugs
are kept in safe working order. Regular inspections and toolbox talks must be conducted to make workers
aware of the dangers and the control measures that are to be implemented e.g. Personal protection
equipment, guards, etc.

A competent person to undertake routine inspections and records are to be kept on file. Only authorized
trained persons are to use the tools, the safe work procedures to apply. Awareness training to be carried
out, compliance enforced at all times, and PPE are provided and maintained,

C3.6.2.5.9 WELDING EQUIPMENT
. Only authorised / trained persons to use the equipment.

. The operators are to wear correct PPE - eye/ face/foot/body/respirator.
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. Flashback arrestors are to be fitted on cylinders and gauges when using gas welding
equipment. Fire prevention methods to be applied.

. Where electric arc welders are used, equipment only to be used in a dry area, protected from
wetness.

C3.6.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is
reasonably practicable to prevent members of the public and site visitors from being affected by the
construction activities. Site visitors must be briefed on the hazards and risks they may be exposed to and
what measures are in place or should be taken to control these hazards and risks. A record of these inductions
must be kept on site in accordance with the Construction Regulations. Principal Contractor to ensure that no
unauthorized personal enter the construction area.

C3.6.2.5.11NIGHT WORK

Adequate lighting to be provided where required. Personnel should not work alone at night.

C3.6.2.6 OCCUPATIONAL HEALTH
C3.6.2.6.1 OCCUPATIONAL HYGIENE

Exposure of workers to occupational health hazards and risks is very common in any work environment,
especially in construction. Occupational exposure is a major problem and Principal Contractor must ensure
that proper health and hygiene measures are put in place to prevent exposure to these hazards.

The Risk to be looked at includes:
Ventilation

Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / welding / petrol
or diesel/ motors running and in confined spaces / basements.

Noise

Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to reduce noise levels.
Hearing protection is to be used where noise levels cannot be reduced to below 85 dBa.

Dust

Principal Contractor to ensure that employees working with grinders, saws & jackhammers, etc. are issued
with dust masks and dust exposure to be minimized at all times.

C3.6.2.6.2 WELFARE FACILITIES

The Principal Contractor will provide ablution facilities for all on site, including changing facilities & hand
washing facilities. Safe and adequate facilities will be provided. Waste bins must be strategically placed and
emptied regularly. Safe and clean storage areas must be provided for workers to store personal belongings
and personal protective equipment.

C3.6.2.6.3 ALCOHOL AND OTHER DRUGS
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The Principal Contractor is to ensure that no alcohol and other drugs are allowed on site. No person may be
under the influence of alcohol or any other drugs while on the construction site. Any person on prescription
drugs must inform his/her superior, who shall in turn report this to the Contractor forthwith. Any person
suffering from any illness / condition that may have a negative effect on his/her safety performance must
report this to his/her superior, who shall in turn report this to the Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or other drugs must be sent home immediately,
to report back the next day for a preliminary inquiry. The Contractor concerned must follow a full disciplinary
procedure and a copy of the disciplinary action must be forwarded to the Principal Contractor for his records.
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THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

Annexure A

The Principal Contractor must submit compliance with Annexure A within one week of receiving this
Specification.

HSS REQUIREMENT OHSA SUBMISSION
Item no. REQUIREMENT DATE
2.31 Assignment of Responsible Persons OHS Act (section Before
to supervise Construction work 16.2) & Construction commencement on
Regulation 6 site
2.3.2 Competence of Responsible Persons OHS Act (section Together with H &
16.2) & Construction S plan
Regulation 6
2.3.3 Compensation of Occupational COIDA Together with H &
Injuries and Diseases - Proof of S plan
Registration- FEM or CC
234 Occupational Health and Safety OHS Act Together with H &
Policy S plan
2.3.5 Health and Safety Client Requirement Together with H &
Organogram S plan
2.3.6 Initial Hazard Identification and Risk Construction Together with H &
Assessment based on the Client/s Regulations. S plan
assessment
23.7 Health and Safety OHS Act Submit as soon as There

Representative

are more than 20
employees on site

Contractor

Witness 1

Witness 2
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THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

The Principal Contractor shall make the following appointments according to the initial risk assessment: (further
appointments could become necessary as the project progresses). Contractors shall make the relevant appointments
as per their operations. The Client reserves the right to insist on any appointment as determined by its risk assessment

of the Contractor concerned.
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HEALTH AND SAFETY SPECIFICATIONS (HSS)

WORKS

Annexure B

APPOINTMENT

OHSA REFERENCE

REQUIREMENT

CEO Assignee

Section 16(2)

A competent person to assume the overall H
& S responsibility - Contractor’'s Responsible Person

Inspector

Construction Work CR 6.1 A competent person to supervise and be responsible
Supervisor for Health and Safety related issues on site
Subordinate CR6.2 A competent person to assist with the daily supervision
Construction Work of construction / building work. The person(s) assist the
Supervisors Construction Work Supervisor
Health and Safety Section 17 A competent person(s) to assist with identifying
Representative(s) risks, attend H & S meetings, conduct inspections,
assist with investigations, etc.
Incident Investigator GAR 8 A competent person to investigate incidents / accidents
on site, this could either be:
* The 6.1 or 6.2 Person
* H & S Representative
* Member of the H & S Committee
* H & S officer
Risk Assessment Co- CR7 A competent person to co-ordinate all assessments on
coordinator behalf of the Principle Contractor. The same applies to
Contractors.
Fall protection plan co- CR 8 A competent person to prepare and amend the fall
coordinator protection plan
First Aiders GSR 3 A qualified person to address all on site first aid cases
Lifting machine and DMR 18 A competent person to inspect lifting machines
equipment Inspector and equipment
Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles
Scaffolding Inspector SANS 10085- A competent person to inspect scaffolding before use and
1:2004 every time after bad weather, etc.
Scaffolding Erector SANS 10085- A competent person to erect scaffolding
1:2004
Scaffolding Supervisor SANS 10085- A competent person to supervise scaffolding
1:2004
Stacking Supervisor CR 26 A competent person to supervise all stacking and storage
operations
Explosive powered tools CR 19 A competent person to inspect and clean the tools daily
Inspector / Supervisor and controlling all operations thereof
Temporary electrical CR 22 A competent person to control all temporary electrical
installations Supervisor installations
Fire-fighting equipment CR 27 A competent person to inspect fire-fighting equipment
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OTHER REQUIREMENTS

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE

WORKS

Annexure C

The Principal Contractor shall comply but not be limited to the following requirements: Reports on these to the
addressed to the Client at progress meetings or at least monthly whichever is sooner. A report with supporting
documents shall be tabled at the Contractor/s monthly Health and Safety meeting.

ACCEPTED
WHAT WHEN OUTPUT BYCLIENT
WITHDATE
Construction-phase Within one weeks of Principal Contractor to report on status
Health and Safety plan receipt of the Spec. of Principal Contractors’ Health and Safety
plans
Health and Safety file Open file when [ Have file on hand at meetings
construction begins
and maintain
throughout
Awareness At least weekly Attendance registers
Training(Tool Box Talks)
Health and Safety Monthly Report covering:
Reports * Incidents/Accidents and
Investigations
* Non conformances by employees
& contractor
* Internal & External H & S audit
reports
Risk assessment Updated and signed off [ Documented risk assessment
at least monthly
Method  statements(safe | Drawn up before Documented set of safe work
work procedures) workers are procedures (method
exposed to new risks statements)updated and signed off
General Inspections Weekly and Daily OHS Act Compliance Registers:
* Scaffolding
* Excavations
* Formwork & support  work
* Explosive tools
* Temporary electrical  Installations
General Inspections Monthly * Fire-fighting equipment
* Portable electrical equipment
* Ladders
General Inspections 3 - Monthly * Lifting tackle
* Oxy-acetylene cutting and welding sets
* Fall prevention and arrest
equipment
General Inspections 6 - Monthly * Lifting machines
Workman’s Updated Weekly Table list of Principal Contractors ‘workman’s
Compensation compensation proof of good standing
Construction site rules & Update Weekly Table a report of all signed up
Section 37.2Mandatoryj Mandatory’s
Agreement
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THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER CARE
WORKS

Annexure D

Acknowledgement of Receipt of the Health and Safety Specifications:

1, representing

Contractor

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure that the Contractor and
its personnel comply with all obligations/requirements in respect thereof.

Signature of CONTRACTOR DATE

COMMENTS:
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G ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202006/TNDR-003
CIDB: 2 CE OR HIGHER

THE PAVING OF AREAS AROUND PROCESS UNITS AT HERBERT BICKLEY WASTEWATER
CARE WORKS

C4 SITE INFORMATION

All equipment and materials shall be designed and manufactured to operate under the following conditions:

Altitude above sea level - 1482m
Summer Conditions

Average Temperature - 20°C
Maximum Temperature - 32.6°C
Minimum Temperature - 14.7°C
Relative Humidity - 48% - 80%
Wind - Predominantly North Westerly average - 4.1 m/s

Winter Conditions

Average Temperature - 10.4°C
Maximum Temperature - 16.7°C
Minimum Temperature - -1.1°C
Relative Humidity - 28% - 70%

The Waste Water Treatment Works will have large open liquid areas which are aerated and or agitated and the
environment is damp. The high prevailing winds can also carry spray and foam from the plant.

This environment is very corrosive to ferrous metals and, where the use of such metals cannot be avoided, the metals
must be adequately protected, such protection systems being designed for a life of at least 15 years.

Various gases are also present throughout the treatment works and these may contain hydrogen sulphide which, in
addition to being corrosive to ferrous metals, is also corrosive to most non-ferrous metals. The effect on copper alloys
can be particularly severe, often with disastrous effects on the reliability and life of switch gear, control systems, slip-
rings, etc. Such equipment must therefore be adequately sealed and protected.
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WCW Address:

1. HERBERT BICKLEY WCW
Heidelberg Road, Plot 14, Maraisdrift, Nigel

Pt CoOrdinates
HERBERT BICKLEY WCW 26°26'40.37" S 28°26'46.89" E

Our fmap.
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