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CIDB 4 EP (3 EP PE) 

CIDB REFERENCE NUMBER: ________________ 

PROJECT NO: ERW202007/TNDR-016 

 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
NAME OF BIDDER:  
  
(BIDDING ENTITY) FULL NAME i.e. (CC, (PTY) LTD, LTD, JV, SOLE PROPRIETOR etc.) 

 
TEL NUMBER :   

 
FAX NUMBER :   

 
NATIONAL TREASURY CSD NUMBER : MAAA    

 
BIDDERS OFFER : R INCLUDING VAT 

 

 

DESCRIPTION: SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 

GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 

DEPARTMENT: INFRASTRUCTURE PLANNING AND PROJECTS 

COMPULSORY BRIEFING SESSION: FRIDAY, 12TH FEBRUARY 2021 @ 13H30 AT THE 

Rondebult Water Care Works 

GPS: 26°01′11.58” S, 28°17′04.80” E 

CLOSING DATE:  THURSDAY, 25 FEBRUARY 2021 @ 12:00 

 

 

ERWAT STAMP 
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PROJECT NO: ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 
RONDEBULT WASTEWATER CARE WORK 

 
 

 
 

THE TENDER  

Part T1:  Bidding Procedures 

T1.1 Tender notice and invitation to Tender  

T1.2 Tender Data 

 

Part T2: Returnable Documents 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

 

THE CONTRACT 

 

Part C1:  Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3    Form of Guarantee 

C1.4    Occupational Health and Safety 

C1.5    Corporate Governance Breach Clause 

 

Part C2:  Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

 

Part C3:  Scope of Work 

C3 Scope of Works 

 

Part C4: Site Information 

C4 Site Information 

 

Part C5: Drawings 

C5 Drawings 

 

CONTENTS 
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PROJECT NO: ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 
RONDEBULT WASTEWATER CARE WORK 

 
 

T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION 
 

 

TENDER NOTICE 
 

Bidders are hereby invited to submit tender offers for the project listed below:  
 

Project No. Project Description 
CIDB 

Grading 
Contact 

Compulsory 
Briefing 

Session Date 
Closing Date 

Tender  
Cost 

ERW202007
/TNDR-016 

SUPPLY, DELIVERY AND 
INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT 
WASTEWATER CARE WORK 

4 EP 
(3 EP PE) 

Mr. L Maneli 
011 929 7000 

Friday, 
12 

February 
2021 @ 13h30 

Thursday, 
25 February 

2021 @ 12h00 

 
R250 

 
 

 

Tender documents will be available at its ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein/ Bronkhorstspruit), Kempton Park or at the compulsory briefing meeting on Friday, 12 
February 2021 13:30. The Tender documents can be bought from the ERWAT head Office for a non- 
refundable fee of R250 per Tender document during office hours from 08h00 -13h00 and 14h00 -16h00 
weekdays. 
 

Compulsory clarification meeting with the representative of the employer will be held at the Rondebult Water 
Care Works 
GPS: 26°01′11.58” S, 28°17′04.80” E 
 
Completed Tenders in ink and clearly marked “Contract No.: ERW202007/TNDR-016 SUPPLY, DELIVERY 
AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR RONDEBULT WASTEWATER CARE 
WORK  
 
must be placed in the Tender Box, ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/ 
Bronkhorstspruit), Kempton Park, not later than 12:00 on Thursday, 25 February 2021 at which hour and 
date the Tenders will be opened in public at ERWAT Head Office. Tenders shall remain valid for a period of 
120 days from closing date and no late, faxed, e-mailed or other form of Tender will be accepted. 
 
All SCM Enquiries shall be addressed to: publictenders@erwat.co.za/ publictenders@erwat.co.za.   
 
All Technical Enquiries shall be addressed to Lehlohonolo Maneli at lehlohonolo.maneli@erwat.co.za/ 
011 929 7000. 
 
Tenders will be evaluated in terms of the Supply Chain Management Policy of ERWAT and the lowest Tender 
will not necessarily be accepted and the right to accept the whole or part of any Tender or not to consider any 
Tender not suitably endorsed is fully reserved by ERWAT. 
 
25 January 2021 
 

mailto:publictenders@erwat.co.za
mailto:lehlohonolo@erwat.co.za/
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PROJECT NO: ERW202007/TNDR-016 

 

 SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 

RONDEBULT WASTEWATER CARE WORK 

 
 

T1.2    TENDER DATA 
 

 

General  

 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 

of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB) 

Standard for Uniformity in Construction Procurement. See www.cidb.org.za which is reproduced without 

amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-

referenced to the clause in the Standard Conditions of Tender to which it mainly applies.  

The following variations, amendments and additions to the Standard Conditions of Tender as set 

out in the Tender Data below shall apply to this tender. 

Clause No. TENDER DATA 

F1.1 

 

 

 

 

 

F.1.2 

The Employer is: 

 

Ekurhuleni Water Care Company (ERWAT) 

Hartebeestfontein Office Park 

R25 (Bapsfontein/Bronkhorstspruit Road) 

Kempton Park 

 

The Tender document’s contents is as follows: 

 

THE TENDER  

 

Part T1:  Tender Procedures (Pink) 

T1.1 Tender notice and invitation to Tender  

T1.2 Tender Data 

 

 

 

http://www.cidb.org.za/
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Part T2: Returnable Documents (Pink) 

T2.1 List of returnable documents 

T2.2 Returnable schedules 

 

THE CONTRACT 

 

Part C1:  Agreements and Contract Data (Yellow) 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4    Occupational Health and Safety 

C1.5    Corporate Governance Breach Clause  

 

Part C2:  Pricing Data (Yellow) 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

 

Part C3:  Scope of Work (Blue) 

C3.1  Description of Works 

C3.2     Engineering 

C3.3     Construction 

C3.4     Management of Works 

C3.5     Health and Safety 

C3.6     Environmental Management During Construction 

C3.7     Technical Specifications 

 

Part C4: Site Information (White) 

C4 Site Information 

 

Part C5: Drawings (White) 

C5 Drawings 

 

 F1.3 Interpretation 

 

The Tender data and additional requirements contained in the Tender schedules that are included 
in the returnable documents are deemed to be part of these Tender conditions. 

 

  F.1.4 The Employer’s Representatives are: 

 

SCM: Phumzile Mdlalose - Telephone: 011 929-7000 

 

E-mail Address: publictenders@erwat.co.za   

 

Technical:  Mr  Lehlohonolo Maneli - 011 929 7000. 

 

E-mail Address:  lehlohonolo.maneli@erwat.co.za  
 
Attention is drawn to the fact that verbal communication given by the Employer’s representative 

mailto:lehlohonolo@erwat.co.za
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prior to the close of Request for Proposals (Tender) will not be regarded as binding on the 
employer. Only information issued formally by the employer in writing to the bidders, under the 
signature of the Accounting Officer or his nominee will be regarded as amending the Tender 
documents. Tender offer communicated on paper shall be submitted as an original. 
 
In the event that no correspondence or communication is received from ERWAT within one hundred 
and twenty (120) days after the stipulated closing date and time of the Tender, the Tender proposal 
will be deemed to be unsuccessful. 

F.1.5 Reject or Accept  

 

The Employer may accept or reject any variation, deviation, Tender offer, or alternative Tender offer, 
and may cancel the Tender process and reject all Tender offers at any time before the formation of 
a contract. The employer shall not accept or incur any liability to a bidder for such a cancellation 
and rejection, but will give written reasons for such action upon written request to do so. 

 

F.2.1 CIDB Requirements 

 

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 4 EP(3 EP PE)  class of construction work, are eligible to have their tenders 
evaluated. 

 

Joint ventures are eligible to submit tenders provided that: 

 

1. Every member of the joint venture is registered with the CIDB: 

 

2. The lead partner has a contractor grading designation in the 4 EP(3 EP PE)  class of 
construction work; and 

 

3. The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 4 EP(3 EP PE)  class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations.  
 

 The bulk of the work for this Contract is Mechanical, however it also includes civil, electrical 
and control & instrumentation aspects. Should these portions be sub-contracted, each Sub-
Contractor shall have a sufficient CIDB grading in their field to cover their portion of the 
Contract price. An indication of the portion of the total Contract price allocated to each Sub-
Contractor as well as proof of each Sub-Contractors CIDB grading shall be included in the 
Tenderers submissions. 

 

F.2.2 Cost of Bidding 

 

Accept that the Employer will not compensate the Bidders for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 

 

F.2.3 Check documents 
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The Tenderer shall satisfy himself that the set of tender documents is complete and in 

accordance with the index. If any page has been omitted or duplicated, or if the script or 

dimensions, or anything else in the tender document is indistinct, or if doubt exists as to 

the meaning of any description, or if the tender document contains any obvious errors, the 

Tenderer shall immediately notify the Employer’s Agent accordingly, in writing, so that such 

discrepancy or indistinctness can be clarified and rectified, as ERWAT or the Agent will not 

accept any responsibility or consider any claim in connection with such discrepancy or 

indistinctness, which are not rectified during the tender period. 

 

F.2.4 Confidentiality and copyright of documents 

 

Treat as confidential all matters arising in connection with the Tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a proposal offer in response 
to the invitation. 

F2.5 Reference Documents 

 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference 

F2.6 Acknowledge Addenda 

 

Acknowledge receipt of addenda to the proposal documents, which the employer may issue, and if 
necessary apply for an extension of the closing time stated in the Tender data, in order to take the 
addenda into account. 

F.2.7 The arrangements for a compulsory briefing/clarification meeting are: 

 

Date: 12 February 2021 

Time: 13h30 

Location:   Rondebult Water Care Works 

GPS: 26°01′11.58” S, 28°17′04.80” E 

No individual should represent more than one bidder at the compulsory briefing session. Non-
completion in full of the fields required on the attendance register may lead to automatic 
disqualification. 

 

At least one member of the JV be represented at the compulsory clarification meeting. 

F.2.8 Seek clarification 

 

Questions or queries must be submitted to the Employer at least five (5) working days before the 
stipulated closing date and time of the Tender. However, ERWAT shall not be liable nor assume 
liability for failure of the bidder to receive response to any questions and / or queries raised by the 
bidder by the closing time. 

F.2.10 

 

Pricing the Tender  

 

State the rates and prices in South African Rand (ZAR). 

Please note that only firm prices would be accepted by ERWAT. 
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F.2.11 Alterations to documents 

 

Bidder must not make any alterations or additions to the proposal documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the bidder. All 
signatories to the Tender offer shall sign next to all such alterations. Erasures and the use of 
masking fluid are prohibited. Copies are not allowed, only original documents will be accepted. 

F.2.13 Submitting a Tender offer 

 

No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with attached 
documents, if any, must be submitted in Black ink in sealed envelopes and clearly marked:  

 

“CONTRACT NO ERW202007/TNDR-016: SUPPLY, DELIVERY AND INSTALLATION OF A 
1000 KVA PRIME GENERATOR FOR RONDEBULT WASTEWATER CARE WORK”  

 

and must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 

 

Accept that the tender submitted to the employer cannot be withdrawn or substituted. No substitute 
tender offers will be considered. 

 

All Tenders received by ERWAT will remain in the Company’s possession.  

F.2.14 Information and data to be completed in all respects 

 

To facilitate review of this Tender by ERWAT, it is requested that submissions conform to the 
following format: 

 

1. Coversheet: List Tender Statement, the name of your firm, and the name, address and 
telephone number of a contact person for questions concerning the Tender submitted.  

 

2. Executive Summary: Provide a brief overview of the project, description of the overall approach 
to the project, key features of the technologies offered and an overview of the performance 
guaranteed. 

 

3. Relevant Experience and Reference Projects: Information of similar sized projects completed 
by the Tenderer (in South Africa and worldwide) using the specific technologies requested must 
be provided. The referenced projects must be comparable in size, complexity and performance 
achieved to the tendered project. Operation and maintenance experience must also be included 
here. 

 

4. Project Team: Provide a project team organogram showing the structure and composition of 
the proposed team. A CV highlighting the relevant project specific experience for each team 
member must be supplied. Permanent staff and contracted staff must be distinguished.  

 

5. Project Schedule: A detailed project schedule must be submitted showing details with respect 
to the different phases of the project as well as the different aspects pertaining to engineering, 
procurement, construction, installation, commissioning and start up. The key milestones during 
the project must be indicated. 

 

6. Electrical and C&I: All information asked for regarding the electrical and C&I equipment shall 
be included here. 
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Accept that Tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. Responsive Tenders are 
ONLY those Tenders with all documents and pages, contained herein, that have been signed by 
the responsible person duly authorised to sign all documents indicated on the returnable document 
“FORM C Authority of Signatory”. 

 

The above is to be read in conjunction with F3.11 below as well as the Project Specifications detailed 
in Section C3: Scope of Works. 

 

F.2.15 Closing time 

 

Closing Date: Thursday, 25 February 2021 

Closing Time: 12h00 

 

F.2.16 Tender offer validity 

 

The Tender offer validity period is 120 Days. 

F2.18 Provide other information 

 

The bidders are required to submit following documents and if requested to resubmit in case 
if it was not initially submitted, it will result in automatic disqualification: 

 
(1) Proof of SARS Tax status (pin issued by the South African Revenue Services); 

(2) Completion of MBD 2, 4, 5, 6.1, 6.2, 7.1, 8 and 9 forms 

(3) Copy of municipal Statement not older than 3 months or letter from landlord stating that rates 
and taxes are not in arrears for more than 90 days from date of closing of bid. 

(4) In case of Joint Venture – the Joint Venture Agreement 

(5) Letter of intent to submit Third Party Liability Insurance and All risk contractor’s 
insurance to cover this contract 

 
NB: - Please note that non-compliance to specification may be deemed as an automatic 
disqualification. Service Providers must quote for all aspects as per the specification. 

 

F2.23 Certificates 

 

The Tenderer is required to submit with his Tender a letter of intent from an approved insurer 
undertaking to provide the Performance Guarantee to the format included in Part C1.3 of this Tender 
Document. 

 

F3.4 

 

Opening of tender  

 

Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 

F3.5 Two-envelope System 

 

A two-envelope procedure will NOT be followed. 
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F3.6 Non-disclosure 

 

After the opening of the Tender offers, no information relating to the clarification, determination of 
responsiveness, evaluation and comparison of Tender offers and recommendations concerning the 
award of the Tender shall be disclosed to any other Bidder or persons not concerned with such 
process until the award of the Tender has been announced by ERWAT. 

F3.9 Arithmetical errors, omissions and discrepancies 

 

ERWAT is to check BID offers for arithmetical errors in the following manner:  

 

a) Where there is a discrepancy between the amounts in words and amounts in figures, the 
amount in words shall govern.  

 

b) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected.  

 

c)  Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the prices 
shall govern and the tenderer will be asked to revise selected item prices (and their rates if 
bills of quantities apply) to achieve the tendered total of the prices.  

 

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 
the arithmetical error in the manner described above. 

F3.11 1. Evaluation of tender offers 

 
The Bidders notice is drawn to the fact that the evaluation, adjudication and awarding of this 
Tender will be in terms of the Supply Chain Management Policy of ERWAT and the 
Preferential Procurement Regulations of 2017. 

 
If the submitted Tender does not comply with the Tender conditions, the Tender may be 
rejected. If specifications are not met, the Tender may also be rejected. With regard to the 
above, certain actions or errors are unacceptable, and warrant REJECTION OF THE 
TENDER, for example: 

 
 Proof of SARS Tax status (pin issued by the South African Revenue Services); 

 Non submission of company registration certificates. 

 Pages that were to be completed being removed from the Tender document and have 
therefore not been submitted. 

 Failure to fully complete form of offer. 

 Scratching out without initialing next to the amended rates or information. 

 Writing over / painting out rates / the use of Tippex/correction fluid or any erasable ink. 

 Failure to attend compulsory briefing meetings 

 The Tender has not been properly signed by a party having the authority to do so, according 
to the Form C– “Authority for Signatory”. 

 No authority for signatory submitted. 

 Particulars required in respect of the proposal have not been provided: non- compliance of 
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Tender requirements and/or specifications. 

 The Bidder’s attempts to influence, or has in fact influenced the evaluation and/or awarding 
of the contract. 

 The Proposal has been submitted after the relevant closing date and time. 

 If any municipal rates and taxes or municipal service charges owed by that Bidder or any of 
its directors to the company, or to any other company or municipal entity, are in arrears for 
more than three months (90 days). 

 If any Bidder who during the last five years has failed to perform satisfactorily on a previous 
contract with the company or any other organ of state after written notice was given to that 
Bidder that performance was unsatisfactory. 

 
2. Good standing with SA Revenue Services 

 
 Determine whether the bidders tax matters are in order as provided for by SARS. 

 The Bidder must complete the MBD 2 form in the returnable schedule and or attach their 
valid SARS Pin to verify their Tax matters to the designated page of the Tender document. 

 
If the Tender does not meet the requirements contained in the ERWAT Supply Chain 
Policy, and the mentioned framework, it will be rejected and may not subsequently be 
made acceptable by correction or withdrawal of the non-conforming deviation or 
reservation. 

 
3. Penalties 

 
ERWAT will, if upon investigation it is found that a preference in terms of the Preferential 
Procurement Policy Framework Act, 2000 and these regulations has been obtained on a 
fraudulent basis, or any specified goals are not attained in the performance of the contract, 
one or more of the following penalties will be imposed: 

 
 Cancel the contract and recover all losses or damages incurred or sustained from the Bidder. 

 Impose a financial penalty of twice the theoretical financial preference associated with the 
claim, which was made in the Tender. 

 Restrict the firm, its shareholders and directors on obtaining any business from ERWAT for a 
period of 5 years and blacklisted on the National Treasury database of restricted suppliers. 

 
4. Evaluation Criteria 

 
ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to make 
recommendations to the Bid Adjudication Committee (BAC). The Bid Evaluation Committee 
will short list and evaluate the bid document in accordance with the criteria below and make 
recommendations to the BAC. 

 
1) Pre compliance evaluation to be done and pre-qualified bidders goes through for the 

functionality evaluation. Where some pre compliance information is not provided the 
ERWAT supply chain will contact the responsible bidder to submit within 5 working days 
and failure to do so will result in disqualification. 

 
2) Score Bid evaluation points for price and preference points 

 
3) Calculate total Bid evaluation points, to two decimal places 

 
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest 
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5) Recommend Bidders with the highest number of Bid evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
 

 FUNCTIONALITY CRITERIA: - 

 

Note: The minimum required score for functionality is stipulated in the functionality table listed 
elsewhere in the document. Bidders scoring less than the stipulated threshold on functionality shall 
not proceed to the next stage of the evaluation. 

 

Functionality criteria maximum points in respect of each criterion shall be as set out at the bottom 
of this table.  

 

All Tender submission will be evaluated by at least three evaluators against the Table below. 
Tenderers shall ensure that their tender submissions are sufficiently detailed and that all required 
information is included in their submissions. Information not provided will result in zero points 
awarded for the respective item. 

 

Tender evaluation points 

 

Tender evaluation points will be allocated as per the Supply Chain Management policy and the 
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017 
including the following:  

 

The points allocation for this Tender is: 

 

a)  Price:  80 
b)  B-BBEE Status Level of Contribution:20 

                                                

Regulations of disputes, objections, complaints and queries will be handled in accordance with the 
Supply Chain Management Policy of ERWAT. 

F3.17 Provide copies of the contracts 

 

The number of paper copies of the signed contract to be provided by the Employer is one. 

 

 The additional conditions of the proposal are: 

 

1) ERWAT may also request that the Bidder provide written evidence that his financial, labour 
and resources are adequate for carrying out the project. 
 

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors and / or 
execute any other financial investigations on the financial resources of any Bidder. The Bidders 
shall provide all reasonable assistance in such investigations. 
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1.1 TECHNICAL / FUNCTIONALITY EVALUATION 
 

Potential service providers will have to achieve a minimum of 75 points out of 100 for their 
technical proposals before their financial proposals and B-BBEE status are evaluated. This is 
required so that there is a level of comfort that the potential service provider can deliver the project 
with the required professionalism and quality. 

 

1.1.1 SCORING PROCESS 
 

The Technical / Functional Evaluation Task Team will be established to determine the following: 
 

 Whether or not the Bidder understood the project specifications. 
 The bidders experience with similar projects. 
 The suitability of the bidder’s proposed Plant and Equipment. 
 The quality of the methodology proposed. 
 The qualifications and experience of the key staff proposed. 
 The suitability of Sub-Contractors proposed. 

 
No alteration of technical / functionality proposals will be permitted after the deadline for receipt of 
bids. Questions may be asked for clarification needed to evaluate their proposals, but bidders 
would not be permitted to change the substance or price of their bids after bid opening. Requests 
for clarification and the bidder’s responses would be made in writing. No interviews will be 
conducted in this regard. 
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SCORING CRITERIA FOR CIDB CONTRACTS: 
 

The score for the Technical / Functionality Evaluation will be calculated in accordance with the table below: 

CRITERION CRITERION DETAILS POINTS 

Company 

Experience 

 

Company experience in Installation of Generators, Please provide reference letter or completion certificate 

 

Bidders are required to submit signed reference letters and or completion certificates from companies (on their 

respective letterheads) where the works were completed and should include the works done, timeframe and the 

level of satisfaction. Certified copies are acceptable. 

 

 4 and more Letters/Certificates                                                                                                               = 30 

 3 Letters/Certificates                                                                                                                               = 20 

 2 Letters/Certificates                                                                                                                               = 15 

 1 Letter/Certificate                                                                                                                                  = 5 

 None, uncontactable or denied references                                                                                             = 0 

30 

Installation 

Installation duration of a Generator per site – (bidders indicating an installation duration period under the datasheet 
that does not fall within the Three categories below, the maximum will be considered) 

 Less Than 5 hours                  = 20  

 Between 6 – 7 hours               = 10 

 8 and more hours                   = 0                                                                                

20 

Expertise of key 

staff 

 

Expertise of key staff: 

 

Project Manager: 

 0 – 6 Years Experience                                                                                                                             = 0 

 7 Years’ Experience                                                                                                                                  = 5 

 8 or More years’ of experience                                                                                                                  = 10 

Technician: 

 0 – 4 Years’ Experience                                                                                                                            = 0 

 5 Years’ Experience                                                                                                                                  = 5 

 6 or more years’ experience                                                                                                                     = 10 

Electrician: 

 0 – 2 Years’ Experience                                                                                                                           = 0 

 3 Years’ Experience                                                                                                                                 = 5 

 4 or more years’ experience                                                                                                                    = 10 
 

30 

Accreditations 

ISO accreditation: 

ISO 18001:2007 Occupational Health and Safety Management System Certificate : The supply, installation and servicing 

of diesel generators and related products       = 10 

 

No Certificate                                                    = 0 

Certificate of accreditation to be provided 

10 

ISO accreditation: 

ISO 9001:2015 Quality Management Certificate : The supply, installation and servicing of diesel generators and related 

products                                                     = 10 

 

No Certificate                                              = 0 

 

Certificate of accreditation to be provided 

10 

TOTAL Bidder must score a minimum of 75 points to be considered for father evaluation 100 
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PROJECT NO: ERW202007/TNDR-016 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 

GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 

 

T 2.1 LIST OF RETURNABLE DOCUMENTS 

 
1. Failure to fully complete and sign the relevant returnable documents shall render such a tender 

offer unresponsive. 
 

2. Bidders shall note that their signatures appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 
3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 

provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a Bidder. If subsequently any information is found to be incorrect such 
discovery shall be taken as willful misrepresentation by that Bidder to induce the contract. In 
such event the Employer has the discretionary right to terminate the contract. 
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THE BIDDER MUST COMPLETE AND SIGN THE FOLLOWING RETURNABLE SCHEDULES: 
 

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
 

MBD 1 INVITATION TO BID 

MBD 2 TAX CLEARANCE REQUIREMENTS 

MBD 3.1 PRICING STRUCTURE:  FIRM PRICES 

MBD 4 DECLARATION OF INTEREST 

MBD 6.1 DECLARATION FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS 

MBD 6.2 LOCAL CONTENT PRODUCTION 

MBD 7.1 CONTRACT FORM:  PURCHASE OF GOODS/SERVICES 

 PART 1:  TO BE COMPLETED BY THE BIDDER 

 PART 2:  TO BE COMPLETED BY ERWAT 

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

FORM A MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH 
LANDLORD: 

 

Copy of Municipal Statement not older than 3 months before date of closing of bid OR 
Letter from landlord stating that you are renting from his/her property OR a Copy of 
Lease agreement and Contact details. 

 

Rates and taxes must not be in arrears for longer than 90 (ninety) days of date of closing 
of bid. 

FORM B NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE 

FORM C AUTHORITY OF SIGNATORY 

FORM D FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS 

FORM E DECLARATION OF GOOD STANDING REGARDING TAX 

FORM E RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM F CERTIFICTE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN 
TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 
85 OF 1993) FORM G OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

FORM H PREFERENCE SCHEDULE 

FORM I CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION 
COMMISSIONER 

FORM J PROGRAM OF WORKS/SERVICES 

FORM K EXPERTISE OF THE KEY PERSONNEL 
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FORM L SANS/SABS/ISO CERTIFICATION OR TQM CERTIFICATION OR OTHER 
CERTIFICATES REQUIRED IN TERMS OF THE REGULATORY AUTHORITY AS 
SET OUT IN THE SPECIAL CONDITIONS OF CONTRACT 

FORM M LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND 
ALL RISK CONTRACTORS INSURANCE TO COVER THIS CONTRACT 

FORM N COPY OF COMPANY REGISTRATION DOCUMENTS 

FORM O SUB-CONTRACTING AS CONDITION OF TENDER FOR A CONTRACT  

 
Returnable Documents that will be incorporated into the contract 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

C1.1 OFFER PORTION OF FORM OF OFFER AND ACCEPTANCE 

C1.2 CONTRACT DATA (PART 2) 

C1.3 FORM OF GUARANTEE ( THIRD PARTY LIABILITY AND ALL RISK INSURANCE) 
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T2.1.1 IMPORTANT: Required Returnable Documentation: 

Please ensure that the following supporting documents are attached to your Bid Document.  Failure to submit 

the below mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

To be completed by 

the Bidder: Please 

fill in Yes or No if 

Proof/ 

Documentation 

attached 

For Office Use 

Only Verified 

by SCM 

Official: 

Please fill in 

Yes or No if 

Proof/ 

Documentatio

n attached  

1 A valid Tax Clearance Certificate/SARS issued pin   

2 Certified Copy of ID documents of 

owners/members/shareholders (see Bidders Information 

Section). 

  

3 Copy of Municipal Statement not older than 3 months OR 

Letter from landlord stating that you are renting from his/her 

property OR Copy of Lease agreement and Contact details 

(Statement and arrears should notbe older than 3 months) 

  

4 Current Certificate of Good Standing from Compensation 

Commissioner 

  

5 Programme of Works   

6 Expertise of the Key Personnel   

7 Letter of intent to submit Third Party Liability Insurance and 

All Risk Contractors Insurance to cover this contract 

  

8 Occupational Health & Safety Plan   
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T2.1.2 Other Returnable Documents required for the evaluation  

Item Description of Document/Proof Sought 

To be completed by the 

Bidder: Please fill in 

Yes or No if Proof/ 

Documentation 

attached 

For Office Use Only 

Verified by SCM Official: 

Please fill in Yes or No if 

Proof/ 

Documentation attached 

1 
Copy of Company/ Registration Documents (see Bidders 

Information Section). – Failure to submit will result in 

disqualification. 

  

2 

Original or Certified copy  of BBBEE Verification certificate 

from an accredited Verification Agency – failure to submit 

will result in a zero score for BBBEE Contribution Level 

Status points awarded. 

  

3 
For companies: A letter from the auditors confirming 

shareholding percentages. – Failure to submit will result in 

disqualification. 

  

4 
Audited Financial Statements for the past three financial 

years - failure to submit this information will result in 

disqualification 

  

5 
Certificate that there are no outstanding commitments for 

municipal rates and taxes for more than 30 days – failure 

to submit this information will result in disqualification. 

  

6 
Listing of all government contracts awarded in the past 5 

years – failure to submit this information will result in 

disqualification. 

  

7 

Proof of CSD registration (Supplier number and unique 

reference ID) – failure to supply this information will result 

in disqualification. This tender may not be awarded to a 

person who is not registered on the CSD database. 
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PROJECT NO: ERW202007/TNDR-016 

 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR 

FOR RONDEBULT WASTEWATER CARE WORK 
 

 

T2.2      RETURNABLE SCHEDULES 
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RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
 

COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The successful bidder will be required to fill in and sign a written Contract Form (MBD7). 
 
Completed Tender documents with attached documents, if any, must be completed in Ink and submitted in a 
sealed envelope and clearly marked “CONTRACT NO: ERW202007/TNDR-016” to be placed in Tender Box 
at ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein / Bronkhorstspruit), Kempton Park. 
 

Bidders should ensure that bids are in the tender box at the closing time and date, including couriered 

documents.  Any late documents will not be accepted for consideration. 

 
The box is generally open during office hours:  07:00 – 17:00 Mondays to Fridays. 
 
N.B .: Bidders must ensure that they submit the full bidding document with all the pages, all requested 
information completed and signed, including all supporting documents in the areas provided. 
 
All bids must be submitted on the official forms – (not to be re-typed). Failure to complete the document in 
full may result in disqualification. 
 
Bids completed in pencil, re-typed or where correction tape/fluid is used will be regarded as invalid bids. 
 
THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT 

 
THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA: 
 
1. Relevant specifications and technical proposals 

2. Value for money 

3. Capability to execute the contract 

4. PPPFA & related regulations (including BBBEE) 

5. Standard conditions of bidding 

6. Special conditions of contract 

7. General conditions of contract 

8. Supporting documents where required 

 
NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see 

definition on MBD 4 attached) 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR 

BID BEING DISQUALIFIED) 

In the case of a Joint Venture – This page is to be completed and submitted in respect of each 
partner 
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NAME OF ENTERPRISE  

PHYSICAL ADDRESS: 
 

 
POSTAL ADDRESS: 

 

CONTACT PERSON  

TEL NO:   CELL NO:    

FAX NO:  EMAIL:    

COMPANY REGISTRATION NUMBER:  

VAT NUMBER:  TAX REF NUMBER:  

CENTRALISED SUPPLIER DATABASE (CSD) NUMBER: MAAA  

CIDB REGISTRATION NUMBER  

CIDB GRADING  

ERWAT VENDOR NUMBER (NOT COMPULSORY):  

TOTAL BID PRICE/VALUE (INC. VAT) CARRIED OVER FROM 
BOQ/PRICING SCHEDULE: 

R INCLUDING VAT 

TOTAL NUMBER OF ITEMS OFFERED 
 

* PREFERENCE POINTS CLAIMED AS 
PER FORM MBD 6.1 

B-BBEE RATING 
[LEVEL ] 

VALID B-BBEE 
CERTIFICATE ATTACHED 

Yes 
 

No 
 

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE 
GOODS/SERVICES/WORKS OFFERED? 

Yes 
 

No 
 

DISABLED [  %] WOMEN [  %] YOUTH [  %] 

 

*IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

 

A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN 
NATIONAL ACCREDITATION SYSTEM (SANAS) 
A REGISTERED AUDITOR 
A SWORN AFFIDAVIT 
(tick applicable block) 

 

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR SWORN AFFIDAVIT (SEE MBD6.1) 

MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE) 
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ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/ SERVICES/ 
WORKS OFFERED? 

YES  NO  

 

NAME AND SURNAME:  
 ______________________________________________ 

 
 

SIGNATURE OF BIDDER:  
 ______________________________________________ 

 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED:    
 

DATE:    
 

 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE AND TECHNICAL INFORMATION MAY 

BE DIRECTED TO: 

 
 

SUPPLY CHAIN BIDDING PROCEDURES: 
 

CONTACT PERSON:  Ms. Phumzile Mdlalose 
 

CONTACT DETAILS: (TEL) 011 929 7000   E-MAIL: publictenders@erwat.co.za 
 
 

TECHNICAL QUERIES MAY BE DIRECTED TO: 

 
 

CONTACT PERSON: Mr. Lehlohonolo Maneli 
 

CONTACT DETAILS: (TEL) 011 929 7000   E-MAIL: Lehlohonolo.maneli@erwat.co.za 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

  

mailto:mzile@erwat.co.za
mailto:thi@erwat.co.za
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MBD 2 

 

TAX CLEARANCE CERTFICATE REQUIREMENT 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 
NEED A TAX CLEARANCE? GO ONLINE 
 

 Electronically request your Tax Compliance Status which will include a unique PIN which you can 
provide to any third party (if requested) to enable them to verify your tax compliance status online via 
e-Filing. 

 Request a TCC via e-filing which will give you the option to print the TCC. 

 Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to 
you. 

 To register for e-filing go to:  www.sarsefiling.co.za 
 
A tax compliant status is a holistic view of your tax compliance level across all your registered tax types. 
 
Is your tax compliance status green? 
 

 Ensure all tax returns are submitted 
 

 No outstanding debt owed to SARS 
 

 SARS has been notified of any change of residential or business address 
 

 Your business is registered for all required tax types e.g. PAYE, VAT, income tax. 
 
Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance 
Profile” and rectify any non-compliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sarsefiling.co.za/
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS: 
 
To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance 
via e-filing.  Kindly complete the table below authorising MLM to check TCC for tender purposes only. 
 

TCS Details  

Tax payer name  

Trading Name  

Purpose of request TENDER 

Request Reference number  

PIN  

PIN EXPIRY DATE  

 
Note:  Bidders may attach their Tax compliance status printout to the bidding document. 
 
 
I, _____________________ in my capacity as ___________________ duly appointed as authorised  
 
signatory holder, hereby grant ERWAT permission to check the TCC status of 
 
____________________________ and it is duly understood that the search is for tender purposes only. 
 
 
 
____________________________         
NAME AND SURNAME     DESIGNATION 
 
 
             
DATE        SIGNATURE 
 

 

 

 

 

 

 

FOR ERWAT OFFICE USE ONLY: 
VERIFIED  YES / NO  
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MBD 3.1 
 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 

 
NAME OF BIDDER: _____________________________________________  
 
BID NUMBER: ERW                                       
 
CLOSING DATE: _______________________   TIME: _________ 
 

 
OFFER TO BE VALID FOR ONE HUNDRED AND TWENTY CONSECUTIVE (120) DAYS FROM THE 
CLOSING DATE OF BID. 
 

  
- REQUIRED BY:   EKURHULENI WATER CARE COMPANY 
 
- AT:    PROJECT MANAGEMENT UNIT  
 
- BRAND AND MODEL  ______________________________________________ OFFERED 
 
- COUNTRY OF ORIGIN          
 
- DOES THE OFFER COMPLY WITH ALL SPECIFICATIONS? YES/NO* 
 
- IF NOT TO SPECIFICATION, INDICATE DEVIATION(S) AND SUBMIT FULL TECHNICAL DETAIL 

AND DRAWINGS ON DEVIATIONS  
 

_____________________________________________________________________ 
 
_____________________________________________________________________ 

 
-       DELIVERY PERIOD:    _________________ DAYS/WEEKS/MONTHS   
 
-       DELIVERY BASIS:  __________________ FIRM/NOT FIRM  
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MBD 4 

 
DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  

 
3. A Person who is an advisor or consultant contracted with the municipality. 

   
4. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

4.1 Full Name of bidder or his or her representative:  
 
    
 
4.2  Identity Number:   
  
4.3 Position occupied in the Company (director, trustee, shareholder²):  
 
     
 
4.4 Company Registration Number: ________________________________________ 
 
4.5 Tax Reference Number: ______________________________________________ 
 
4.6 VAT Registration Number:   ___________________________________________ 
 
4.7 The names of all directors / trustees / shareholders members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 5 below. 
 

4.8 Are you presently in the service of the state?                                 YES / NO 
        If so, furnish particulars. 

  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.9   Have you been in the service of the state for the past twelve months?         

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
 
 
4.10   Do you have any relationship (family, friend, other) with persons   
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 in the service of the state and who may be involved with the evaluation  
 and or adjudication of this bid?  

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.11   Are you, aware of any relationship (family, friend, other) between   
 any other bidder and any persons in the service of the state who   
 may be involved with the evaluation and or adjudication of this bid?                 

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders 

in service of the state?  
 YES / NO 

 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 

4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 
shareholders or stakeholders in service of the state? 

                                                                                YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other related companies or business whether or not they are 
bidding for this contract?                               

 YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
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5. Full details of directors / trustees / members / shareholders. 
 

FULL NAME IDENTITY NUMBER 
STATE 

EMPLOYEE 
NUMBER 

   

   

   

   

   

   

   

   

   

   

 
 

1 MSCM Regulations:  “in the service of the state” means to be – 
 

(a) A member of – 
- any municipal council/entity; 
- any provincial legislature; or 
- the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the public Finance Management Act, 1999 (Act No 
1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)   
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
_______________________________  ___________________________ 
SIGNATURE DATE 

 
 

____________________________  ____________________________ 
POSITION        NAME OF BIDDER 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

1. GENERAL CONDITIONS 
 

1.1 The following preference point systems are applicable to all bids: 
 

 
- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes 

included). 
 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 80/20 
preference point system shall be applicable to this tender. 
 

1.3 Preference points for this bid shall be awarded for:  
 
(a) Price; and 
(b) B-BBEE Status Level of Contribution. 

 
1.4 The maximum points for this bid are allocated as follows: 

 

POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not exceed 100 

 
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 

bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 
 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 
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2. DEFINITIONS 
 
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 
 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act; 
 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

 
(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

 
(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents. 
 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   
 

(h) “proof of B-BBEE status level of contributor” means: 
 

i. B-BBEE Status level certificate issued by an authorized body or person; 
 

ii. A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

iii. Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes. 
 
3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 points is allocated for price on the following basis: 
  

 






 


min

min
180

P

PPt
Ps  
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Where: 
  
Ps = Points scored for comparative price of bid under consideration 
Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 

 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

 
4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 

must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points  

(80/20 system) 

Kindly tick the 
applicable level and 

points 

1 20  

2 18  

3 14  

4 12  

5 8  

6 6  

7 4  

8 2  

Non-compliant contributor 0  

 
5. BID DECLARATION 
 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 

4.1  
 

6.1 B-BBEE Status Level of Contribution:   = (maximum of 20 or 10 points) 
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 
7. SUB-CONTRACTING 
 
7.1 Will any portion of the contract be sub-contracted?   
    
           (Tick applicable box) 

 
 
 
 
 
 

7.1.1 If yes, indicate: 

YES  NO  
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i) What percentage of the contract will be subcontracted_____________%? 

 
ii) The name of the sub-contractor       

 
iii) The B-BBEE status level of the sub-contractor    

 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

 
v) Specify, by ticking the appropriate box, for subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017: 
   
7.1.2 BIDDERS DECLARATION FOR CONFORMING TO THE FOLLOWING ADVANCED 

DESIGNATED GROUPS: 
 

NO. ADVANCE DESIGNATED G R O U P S  BEE LEVEL SIGNATURE 

1 an EME or QSE; which is at least 51% owned by black people   

2 an EME or QSE which is at least 51% owned by black people who are youth   

3 an EME or QSE which is at least 51% owned by black people who are women   

4 an EME or QSE which is at least 51% owned by black people with disabilities   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

 
8.1 Name of company/firm:        

 
8.2 VAT registration number        
 
8.3 Company registration number:        
 
8.4 TYPE OF COMPANY/ FIRM 

 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

 
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 

________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 

 
 
 
 
 
 

YES  NO  
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8.6 COMPANY CLASSIFICATION 
 

  Manufacturer 

  Supplier 

  Professional service provider 

  Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

  
8.7 MUNICIPAL INFORMATION 
 

Municipality where business is situated:  _______________________________ 
 
Registered Account Number:   _______________________________________ 
 
Stand Number:  __________________________________________________ 

 
8.8 Total number of years the company/firm has been in business:  _________________________ 
 
8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 
of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we 
acknowledge that: 

 
i) The information furnished is true and correct; 

 
ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 
 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of 
the purchaser that the claims are correct;  

 
iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or 

any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

 
(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

 
(d) recommend that the bidder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 
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(e) forward the matter for criminal prosecution. 
 

 
 
WITNESSES: 
 
1. _______________________ 

 
 
2. _______________________ 
 
 
DATE:_______________________   

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

__________________________________ 

SIGNATURE(S) OF BIDDER(S) 

 

ADDRESS: ___________________________ 

 

 

 

_____________________________________ 
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NB – BIDDERS MUST TAKE NOTE THAT ERWAT ONLY 
ACCEPTS THE FOLLOWING FORMATS OF SWORN 

AFFIDAVIT FOR EME’s OR QSE’s WHERE YOUR ANNUAL 
TURNOVER IS LESS THAN R10 MILLION. 

 
NO SWORN AFFIDAVITS WILL BE ACCEPTED WHERE A 

BEE CERTIFICATE HAS BEEN ISSUED TO A BIDDER. 
 

WHERE A BEE CERTIFICATE AND SWORN AFFIDAVIT HAS 
BEEN ATTACHED, THE ORIGINAL OR CERTIFIED BEE 

CERTIFICATE WILL TAKE PRESENDENCE AND POINTS 
WILL BE AWARDED BASED ON THE CERTIFICATE ONLY. 

 
 

Please note that that the form is completed only once 
annually, as the certificate is valid for a period of one year 

from date of signature of affidavit. 
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PART A - SWORN AFFIDAVIT: B-BBEE EXEMPTED MICRO ENTERPRISE 

 
I, the undersigned, 

 

Full name & Surname  

Identity number  
 

Hereby declare under oath as follows: 
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

2. I am a member / director / owner of the following enterprise and am duly authorised to act on its 
behalf: 

 

Enterprise Name  

Trading Name  

Registration Number  

Enterprise Address  

 

3. I hereby declare under oath that: 

 The enterprise is % black owned; 

 The enterprise is % black woman owned; 

 Based on the management accounts and other information available on the   
financial year, the income did not exceed R10,000,000.00 (ten million rands); 

 Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 
 

100% black owned Level One (135% B-BBEE procurement recognition)  

More than 51% black owned Level  Two  (125% B-BBEE procurement recognition)  

Less than 51% black owned Level Four (100%  B-BBEE procurement recognition)  

 

4. The entity is an empowering supplier in terms of the dti Codes of Good Practice. 
 

5. I know and understand the contents of this affidavit and I have no objection to take the prescribed 
oath and consider the oath binding on my conscience and on the owners of the enterprise which I 
represent in this matter. 

 

6. The sworn affidavit will be valid for a period of 12 months from the date signed by 
commissioner. 

 

   
Deponent Signature:    
 

Date:  __________________________ 
 

Commissioner of Oaths Signature & Stamp: ___________________________________________ 
 
 
 
 
 
 
 
 
 

 

COMMISSIONER OF OATHS STAMP 
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PART B - SWORN AFFIDAVIT: B-BBEE QUALIFYING SMALL ENTERPRISE 

 
I, the undersigned, 
 

Full name & Surname  

Identity number  
 

Hereby declare under oath as follows: 
 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

 
2. I am a member / director / owner of the following enterprise and am duly authorised to act on its behalf: 
 

Enterprise Name  

Trading Name  

Registration Number  

Enterprise Address  

 

3. I hereby declare under oath that: 

 The enterprise is % black owned; 

 The enterprise is % black woman owned; 

 Based on the management accounts and other information available on the _______ financial year, the 
income did not exceed R50,000,000.00 (Fifty Million Rands); 

 The entity is an Empowering Supplier in terms of Clause 3.3 (a) or (b) or (c) or (d) or as amended 3.3 (e) 
(select one) of the DTI Codes of Good Practice. 

 Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 
 

100% black owned Level One (135% B-BBEE procurement recognition)  

More than 51% black owned Level Two (125% B-BBEE procurement recognition)  

(a) At least 25% of cost of sales, (excluding labour costs and 
depreciation)must be procurement from local producers or suppliers in 
South Africa; for the services industry include labour costs but capped at 
15%, 

 
(b) Job Creation – 50% of jobs created are for black people, provided 
that the number of black employees in the immediate prior verified B- 
BBEE measurement is maintained 

 

(c) At least 25% transformation of raw material / beneficiation which 
include local manufacturing, production and /or assembly, and/ or 
packaging 

 
(d) At least 12 days per annum of productivity deployed in assisting 
QSE and EME beneficiaries to increase their operation or financial 
capacity 

 

(e) At least 85% of labour costs should be paid to South African 
employees by service industry entities. 

   

 

4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 
consider the oath binding on my conscience and on the owners of the enterprise which I represent in this matter. 

5. The sworn affidavit will be valid for a period of 12 months from the date signed by Commissioner. 
 
Deponent Signature:    
 

Date: __________________________ 
 
Commissioner of Oaths Signature & Stamp: ___________________________________________ 
 
 
 
 

 
  
 

 

COMMISSIONER OF OATHS STAMP 
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MBD 6.2 

 
LOCAL PRODUCTION: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017 
and the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 
Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 

1.1. Preferential Procurement Regulations, 2017 (Regulation 9) makes provision for the promotion of 
local production and content. 

 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 

production and content is of critical importance, such bids must be advertised with the specific 
bidding condition that only locally produced goods, services or works or locally manufactured 
goods, with a stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content 
and the second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows: 
 

LC = [1-  x / y] *100 
 

Where 
x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement 
of the bid as required in paragraph 4.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 

 

 

1.6. A bid may be disqualified if – 

http://www.thedti.gov.za/industrial
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(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) 
are not submitted as part of the bid documentation; and 

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) 
have been audited and certified as correct. 

 
2. Definitions 
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods 
meet the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, 
or senior member / person with management responsibility (close corporation, partnership or 
individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, 

parts or materials which have been or are still to be imported (whether by the supplier or its 
subcontractors) and which costs are inclusive of the costs abroad (this includes labour and 
intellectual property costs), plus freight and other direct importation costs, such as landing costs, 
dock duties, import duty, sales duty or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 
 
2.8. “stipulated minimum threshold” means that portion of local production and content as determined 

by the Department of Trade and Industry; and 
 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows: 
 

The stipulated minimum threshold percentage for local production and content for this project is: 
 

 Electrical/Telecom Cables:         90% 
 

Please refer to Annexure attached hereto for full details. 
 
 
 
 
 
4. Does any portion of the services, works or goods offered have any imported content? 
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 (Tick applicable box) 
 

YES  NO  

 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A 
of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 
 (Tick applicable box) 

 

YES  NO  

 
 
5.1. If yes, provide the following particulars: 
 

(a) Full name of auditor: _______________________________________________________ 
 

(b) Practice number: _________________________________________________________ 
 

(c) Telephone and cell number: _______________________________ 
 

(d) Email address: _______________________________________________________ 
 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 
the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation 
with the Accounting Officer / Accounting Authority provide directives in this regard. 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: ERWAT 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

 
 
I, the undersigned _______________________________________________ (full names), 
 
do hereby declare, in my capacity as __________________________________________ 
 
of _________________________________________ (name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 
(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum 

local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and 
 

(ii) the declaration templates have been audited and certified to be correct. 
 
(a) The local content percentages (%) indicated below has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C; 

 
 
 
 
 
 
 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
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Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.  The local content percentages for each 
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of 
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that 

the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished 

in this application. I also understand that the submission of incorrect data, or data that are not 
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Municipal / 
Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of the 
Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy Framework 
Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
  
  
 SIGNATURE:                                                     DATE: ___________ 
  
  
 WITNESS No. 1                                                 DATE: ___________ 
 
  
 WITNESS No. 2                                                 DATE: ___________ 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the company’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons 
prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction after 
the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the company / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more than 
three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 

CERTIFICATION 
 
 

I, THE UNDERSIGNED (FULL NAME_______________________________________________ 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

___________________________________ 

   SIGNATURE ON BEHALF OF BIDDER 



ERWAT:SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 
RONDEBULT WASTEWATER CARE WORK 

47 

 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 
se prohibition meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 
 
b.  reject the bid of any bidder if that bidder or any of its directors has  abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 
DESCRIPTION: SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 
RONDEBULT WASTEWATER CARE WORK 
 
PROJECT NO: ERW202007/TNDR-016 
 
in response to the invitation for the bid made by: 
 
EAST RAND WATER COMPANY (ERWTAT) 
(Name of Municipality/Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of          (Name of Bidder) that: 
 
1.  I have read and I understand the contents of this Certificate; 
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
 
3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
 
4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5.  For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 
 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 
 
(c)  provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
(b)  geographical area where product or service will be rendered (market allocation) 
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid; 
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f)  bidding with the intention not to win the bid. 
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8.  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 
 
___________________________  _________________________ 
SIGNATURE      DATE 
 
 
___________________________  _________________________ 
POSITION     NAME OF BID
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FORM A 

 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY 
CHAIN MANAGEMENT PURPOSE 

 
The purpose of this form is to obtain prove that municipal services, rates and taxes of the 
service provider are not more than three months in arrears with the relevant municipality / 
landlord in the municipal area where the service provider conduct his / her business. Kindly 
attach the latest municipal rates and taxes account not older than 3 months from date of 
advertising of bid. 
 
Where bidders are not owners of a property and cannot submit a copy of the municipal 
account, the following must be completed together with a Rental/lease agreement: 

 
( TO BE COMPLETED BY THE LANDLORD) 

Name of the Landlord: 
 

Property Physical Address: 
 
 
 
 

Please tick below Yes No 

Rental:                         in arrears for more than 3 months   

Municipal services:      in arrears for more than 3 months   

 
 
 
 
Landlord Signature:  
 

 
 
Date: ________________________         
 
 
Landlord’s business stamp here (where applicable)  
 
 
 
 
    
 

 

 

 

 

 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 51 

 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

 
FORM B 

 

CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED 

SUPPLIER DATABASE 

 

CONFIRMATION OF CSD VENDOR INFORAMTION 

1 VENDOR NAME  

2 CSD APPROVED NUMBER M__________________________ 

3 COMPANY REG NUMBER  

4 COMPANY TAX NUMBER  

5 COMPANY VAT NUMBER  

6 COMPANY BEE LEVEL  

7 CONTACT PERSON  

8 OFFICE TEL. NUMBER  

9 OFFICE FAX NUMBER  

10 E-MAIL ADDRESS  

11 CELL NUMBER  

  
 
I, _____________________________________ in my capacity as ___________________ 
being the  
 
authorized signatory, hereby declare that the above information is true and correct. 
 
 
____________________________________   ________________________ 
AUTHORISED SIGNATORY DESIGNATION   NAME AND SURNAME 
 
 
 
____________________________________ 
RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT 
 
 
 
 
_________________________________   ________________________ 
SIGNATURE      DATE 
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FORM B 

 

CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED 

SUPPLIER DATABASE 

 

CONFIRMATION OF CSD VENDOR INFORAMTION 

1 VENDOR NAME  

2 CSD APPROVED NUMBER M__________________________ 

3 COMPANY REG NUMBER  

4 COMPANY TAX NUMBER  

5 COMPANY VAT NUMBER  

6 COMPANY BEE LEVEL  

7 CONTACT PERSON  

8 OFFICE TEL. NUMBER  

9 OFFICE FAX NUMBER  

10 E-MAIL ADDRESS  

11 CELL NUMBER  

  
 
I, _____________________________________ in my capacity as ___________________ 
being the  
 
authorized signatory, hereby declare that the above information is true and correct. 
 
 
____________________________________   ________________________ 
AUTHORISED SIGNATORY DESIGNATION   NAME AND SURNAME 
 
 
 
____________________________________ 
RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT 
 
 
 
 
_________________________________   ________________________ 
SIGNATURE      DATE 

 
 

 

 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 
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"By resolution of the board of directors passed on (date) ______________________________ 

 

Prof./Dr/Mr/Ms _____________________________________________________________ 

 

has been duly authorized to sign all documents in connection with the Bid Document for Contract 

Number _________________________ and any Contract which may arise there from on behalf 

of _______________________________________________________ 

 (BLOCK CAPTIALS) 

 

SIGNED ON BEHALF OF THE COMPANY _______________________________________ 

 

IN HIS CAPACITY AS   _______________________________________ 

 

 

DATE  _______________________________________ 

 

FULL NAMES OF SIGNATORY _______________________________________ 

 

 

 

AS WITNESSES: 1.  _______________________________ 

 

   2.  _______________________________ 
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PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

 

We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby 

authorise Mr/Ms _____________________________, authorised signatory of the company 

_____________________________, acting in the capacity of lead partner, to sign all documents 

in connection with the Bid Document offer an any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 
 

  

Signature: …………………….. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

Signature: …………………….. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

Signature: …………………….. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

 

 

 

  

Signature: …………………….. 

 

Name: …………………………. 

 

Designation: ………………….. 

 

N.B.: THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 

SIGNATORY ON COMPANY LETTERHEAD SHOULD BE INCLUDED IN THE RETURNABLE 

DOCUMENTS PACK. 
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FORM D 

 

FINANCIAL REFERENCES/ BIDDERS’S CREDIT RATING AND DETAILS OF BIDDERS 

BANKING INFORMATION 

Notes to Bidder: 

1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details.  

Failure to provide the required letter with the Bid Document submission shall render the Bidder’s offer 

unresponsive. 

2. The Bidder’s banking details as they appear below shall be completed. 

3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture 

shall be similarly provided and attached to this form. 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil 

Construction  cc) 

 

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence:  
(Tick which is appropriate) 
 
 
 
 

0-6 months  

7-12 months  

13-24 months  

More than 24 
months 

 

 

 

 
 
______________________________ 

Signature on behalf of Bidder 
N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE 
MONTHS) SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK. 
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FORM E 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

We confirm that the following communication received from the Employer before the 
submission of this BID DOCUMENT offer, amending the BID DOCUMENT documents, have 
been taken into account in this BID DOCUMENT offer: 

 Date Title of Details 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

 
 
 
 
 
 

 
_______________________________ 

SIGNATURE ON BEHALF OF BIDDER 
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FORM F 

 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and 
the Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by 
attaching to this page a duly signed and dated copy of the relevant resolution of the board of 
directors. 
 
 
By resolution of the board of directors passed at a meeting held on ______________ 20 ______, 
 
 
Mr//Ms_________________________________________________________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  
 
 

 
 
SIGNED ON BEHALF OF THE COMPANY : ______________________________________  
 
 
IN HIS/HER CAPACITY AS : ______________________________________ 
 
DATE : ______________________________________ 
 
 
SIGNATURE OF SIGNATORY : ______________________________________ 
 
 
WITNESS:  ___________________________ WITNESS:  ____________________________ 
 
 
NAME (in capitals): ____________________  NAME: ________________________________ 
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FORM G 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN (WHERE APPLICABLE) 
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FORM H 

 
CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 
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FORM I 

 
CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSAION COMMISSIONER 
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FORM J 
 

PROGRAMME OF WORKS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 62 

 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

FORM K 
 

EXPERTISE OF THE KEY PERSONNEL 
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FORM L 
 

PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS IN 
TERMS OF THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE SCOPE OF 

WORKS 
 

 
 CIDB GRADING      4EP OR 3EP PE 

 Transformers SANS 780 

 Mini Subs SANS 1029 and SANS 1030 

 Low voltage MCCs SANS 60439 

 Low voltage cable SANS 1507 

 Luminaires SANS 1279 & SANS 60598 

 Earthing and lightning protection  SANS 10313 & 61024 

 Regulations for the wiring of premises SANS 10142 -1 (2003)  
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FORM M 

 
LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK 

CONTRACTORS INSURANCE TO COVER THIS CONTRACT 
 

Bidders are required to ensure the safekeeping and insurance of items in place until such time that the 
works/goods or services are handed over to ERWAT and ERWAT has signed off thereon. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 65 

 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

 
 

FORM N 
 

INLCUDE THE FOLLOWING DOCUMENTS IN THE SUPPORING DOCUMENTS 
FILE TO BE SUBMITTED WITH THE ORIGINAL BIDDING DOCUMENT 

 
1. FOR CLOSED CORPORATIONS  

 
 CK1 or CK2 as applicable (Founding Statement). 
 
2. FOR COMPANIES  
 

 A copy of the Certificate of Incorporation 

 Certified Copies of the ID’s of the Directors and  

 The shareholders’ register. 
 
3. FOR JOINT VENTURE AGREEMENTS  

 

 Copy of the Joint Venture Agreement between all the parties,  

 As well as the documents in (1) or (2) and (6) of each Joint Venture member. 
 
4. FOR PARTNERSHIP  
 

 Certified Copies of the ID’s of the partners 
 
5. ONE-PERSON BUSINESS / SOLE TRADER/SOLE PROPRIETOR 
 

 Certified Copy of ID 
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FORM O 
 

PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCUREMENT FOR A 
CONTRACT BELOW R 30 MILLION 
 
Regulation 4 of the Preferential Procurement Policy Act, 2000 (Act 5 of 2000) – Preferential 
Procurement Regulations, 2017 provides the following: 
 
1. Pre-qualification criteria for preferential procurement: 
 

“4. (1) If an organ of state decides to apply pre-qualifying criteria to advance certain 
designated groups, that organ of state must advertise the tender with a specific 
tendering condition that only one or more of the following tenderers may   respond- 
 

(a) a tenderer having a stipulated minimum B-BBEE status level of   contributor; 
 

(b) an EME or QSE; 
 

(c) a tenderer subcontracting a minimum of 30% to- 
 

(i) an EME or QSE which is at least 51% owned by black p e o p l e ; 

(ii) an EME or QSE which is at least 51% owned by black people who are   
youth; 

(iii) an EME or QSE which is at least 51% owned by black people who are 
women; 

(iv) an EME or QSE which is at least 51% owned by black people with 
disabilities; 

(v) an EME or QSE which is 51% owned by black people living in rural or 
underdeveloped areas or townships; 

(vi) a cooperative which is at least 51% owned by black p e o p l e ; 

(vii) an EME or QSE which is at least 51% owned by black people who are 
military veterans; 

(viii) an EME or QSE. 
 

(2) A tender that fails to meet any pre-qualifying criteria stipulated in the tender 
documents is an unacceptable tender.” 

 
2. Bidders attention is drawn to the definitions applicable to this section as set out in 

the MBD 6.1 form. 
 
3. BIDDERS DECLARATION FOR CONFORMING TO THE FOLLOWING ADVANCED 

DESIGNATED GROUPS: 
 

NO. ADVANCE DESIGNATED G R O U P S  BEE LEVEL SIGNATURE 

1 an EME or QSE; which is at least 51% owned by black people   

2 an EME or QSE which is at least 51% owned by black people who are youth   

3 an EME or QSE which is at least 51% owned by black people who are women   

4 an EME or QSE which is at least 51% owned by black people with disabilities   
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4. DETAILS OF THE SUB-CONTRACTING PARTY: 
 

 Name of the sub-contractor:  _______________________________________ 
 

 Sub-contracting company registration number:  _________________________ 
 

 Rates and taxes not older than 3 months attached:  Yes/No 
 

 MBD 4 of contracting party attached:  Yes/No 
 

 BBBEE Level:  _______________________ (Certified or original to be attached) 
 

 CSD number:  MAAA____________________  
 
5. LIT OF NATIONAL TREASURY ACCREDITED SUPPLIERS: 

 
A list of all suppliers registered on a database approved by the National Treasury is 
available from National Treasury’s Centralised Supplier Database at:  www.csd.org.za. 

 
Kindly contact the Supply Chain Unit should you require any assistance relating to the 
extraction of the data. 

 
6. I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the advanced designated groups claimed, based on the B-BBE status level of 
contribution indicated above of the foregoing certificate, qualifies the company/ firm for the 
preference(s) shown and I / we acknowledge that: 

 
i. The information furnished is true and correct; 
 

ii. In the event of a contract being awarded as a result of advanced designated groups 
claimed as shown in paragraph 3, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are correct;  

 
iii. If the B-BBEE status level of the advanced designated groups has been claimed or 

obtained on a fraudulent basis or any of the conditions of contract have not been 
fulfilled, the purchaser may, in addition to any other remedy it may have – 

 
a. disqualify the person from the bidding process; 
 
b. recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
c. cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 
 

d. restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

 

http://www.csd.org.za/
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e. forward the matter for criminal prosecution. 
 
WITNESSES: 
 
1. _______________________ 
 
 
2. _______________________ 
 

 

 

 
 

 

 

 

 

 

 

  

 

 

 

SIGNATURE(S) OF BIDDER(S) 
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PROJECT NO: ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR 
RONDEBULT WASTEWATER CARE WORK 

 
 

C. AGREEMENTS AND CONTRACT DATA 
 

 

Part C1:  Agreements and Contract Data 

 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 Occupational Health and Safety 

C1.5 Corporate Governance Breach Clause 

 

Part C2:  Pricing Data 

 

C2.1 Pricing Instructions 

 

Part C3:  Scope of Work 

 

C3.1 Scope of Work 

 

Part C4:  Site Information 

 

C4 Site Information 

 

Part C5: Drawings and other Information provided by the Employer 
 
C5 Drawings 
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C1.1     FORM OF OFFER AND ACCEPTANCE 

 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect 
of the following works: PROJECT NO: ERW202007/TNDR-016 SUPPLY, DELIVERY AND INSTALLATION 
OF A 1000 KVA PRIME GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       
 
THE OFFERED TOTAL FOR ALL THE WORKS (THE PRICES INCLUSIVE OF VALUE ADDED TAX) IS:  
 
 ....................................................................................................................................................  
 
 ............................................................  Rand (in words); R  .....................................  (in figures). 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data.  
 
 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature  
Of Witness  ....................................................................   .........................................  
     Name     Date 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an 
agreement between the Employer and the Bidder upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

o Agreements and Contract Data (which includes this Agreement) 
o Pricing Data 
o Scope of Work 
o Site information 

  
And drawings and documents or parts thereof, which may be incorporated by reference into above stated 
terms. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the Conditions of Contract identified in the Contract Data at or just after the date this Agreement 
comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract between the parties. 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 73 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
SCHEDULE OF DEVIATIONS 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender. 
 

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached 
during the process of Offer and Acceptance; the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the Tender documents and which it is agreed by the Parties becomes an obligation of 
the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 
 

1 Subject  ...................................................................................................................................  
 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
2 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
3 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
4 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
5 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 74 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the Offer agreed by the Bidder and the Employer 
during this process of Offer and Acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
 
 
FOR THE EMPLOYER 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
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C1.2    CONTRACT DATA 

 
GENERAL CONDITIONS OF CONTRACT 
 
This Contract will be based on the “General Conditions of Contract for Construction Works General 
Conditions of Contract 2015 (GCC 2015, Third Edition) 
 
Documents can be ordered from SAICE who can be contacted through their website www.saice.org.za. 
Physical address: SAICE House, Block 9, Thornhill Office Park, Bekker Street, Midrand, Johannesburg. 
Telephone number: (011) 805 5947. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Special Conditions of Contract". 
 
SPECIAL CONDITIONS OF CONTRACT 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to 
the extent specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, 
or (where a new special condition that has no relation to the existing clauses is introduced)  by a number that 
follows after the last clause number in the General Conditions, and an appropriate heading.  
 
AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
DATA PROVIDED BY THE EMPLOYER 

 

Clause Data 

 Definitions 

 

The definitions contained in Clause 1.1 are hereby amended and/or supplemented as follows: 

 

SCC 1.1.1.13 The Defects Liability Period is 12 months from the date of the Certificate of Completion. 

 

SCC 1.1.1.14 The Works shall be completed within 54 weeks from the commencement date. 

 

SCC 1.1.1.15 

1.2.1.2 

The Name of the Employer is ERWAT 

 

The address of the Employer is: 

 

http://www.saice.org.za./
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Clause Data 

The Managing Director 

Hartebeestfontein Office Park 

R25 (Bapsfontein/Bronkhorstspruit) 

Kempton Park 

 

Telephone: 011 929 7000 

SCC 3.2.3 Add the following: 

 

Approval of the Employer is required for: 

 

i). Cessions – issuing of cessions by the Contractor is expressly prohibited except if and when 
prior written approval of the Employer under the signature of the Municipal Manager for the issue 
of the cession has been requested and obtained 

ii). Use of contingencies – for all items for which rates have not been approved in terms the 
contract. 

iii). Extension of Time – extension of time can only be granted by the Employer. 

SCC 4.1.2 

 

Add the following: 

 

“When completed, the parts of the works designed by the Contractor, to the extent specified in 
the Contract, shall be fit for the purposes for which the Works are intended” 

SCC 4.4.1 Add the following: 

 

The Contractor is to submit to the Employer’s Agent in writing a request for appointment of a 
particular sub-contractor. Accompanying this request is to be the full detail of the sub-contractor, 
including: 

 

 Previous experience 

 Work which will be sub-contracted to him/her 

 Approximate value of the work to be sub-contracted 

 

Before the Employer’s Agent in terms of Clause 6.10 hereof issues any certificate that includes 
any payment in respect of work done or goods supplied by any sub-contractor appointed in 
accordance with the provisions of Clause 4.4 of the General Conditions of Contract for 
Construction works (2015, Third Edition), he shall be entitled to call upon the Contractor to furnish 
reasonable proof that all payments (less retention moneys) included in previous certificates in 
respect of the work or goods of such sub-contractors have been made or discharged by the 
Contractor, in default of which, unless the Contractor: 

 

 Informs the Employer’s Agent in writing that he has reasonable cause for withholding 
or refusing such payment; and 

 Submits to the Employer’s Agent reasonable proof that he has so informed such 
sub-contractor in writing. 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 77 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Clause Data 

SCC 4.9.1 Add the following:  

 

“All equipment on site shall be in a good working order, and is to be in such a condition that it 
can achieve production rates which are typical of the industry standards.  

 

Should any equipment, in the opinion of the Employer’s Agent, be substandard or breaks down 
frequently to such an extent that it affects the progress on the project, the Employer’s Agent may 
instruct the Contractor to replace such equipment.’’ 

SCC 5.3.1 Add the following to 5.3.1: 

 

The documentation required before Commencement of the Works are: 

 

 Health & Safety Plan (Refer to Cl. 4.3) 

 Initial Programme (Refer to Cl. 5.6) 

 Security (Deed of Guarantee) (refer to Cl. 6.2) 

 Insurances (Refer to Cl. 8.6) 

SCC 5.3.1 Add the following:  

 

Commencement of the Works shall be within 14 days from the Commencement Date. 

 

SCC 5.3.3 Add the following:  

 

The time to the documentation required before Commencement of the Works execution is 28 
days 

SCC 5.4.1 Add the following:  

 

The Commencement Date shall be the date the contractor is given possession of site. 

SCC 5.8.1 Add the following:  

 

The special non-working days are the official builder’s holiday plus all statutory public holidays. 

The year-end break commences on 12 December 2017 and ends on 9 January 2018. 

SCC 5.12 Add the following:  

 

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion 
of the Employer’s Agent, all progress on an item or items of work on the critical path of the working 
programme of the contractor has been brought to a halt.  

 

Delays on working days only (based on a five-day working week) will be taken into account for the 
extension of time, but the Contractor shall make provision in his programme of work for an expected 
delay of "n” working days caused by normal rainy weather, for which he will not receive any 
extension of time, where “n” equals 5 days.   
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Clause Data 

 

Extension of time during working days will be granted to the degree to which actual delays, as 
defined above, exceed the number of "n" workings days. 

SCC 5.12.2.1 Add the following:  

Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be calculated 
using the following formula for each calendar month or part thereof: 

 

V = (Nw – Nn) + (Rw – Rn) 

                                 X 

Where: 

V      =   Extension of time in calendar days in respect of the calendar month under consideration. 

 

Nw   =   Actual number of days during the calendar month on which a rainfall of 10 mm or more 
has been recorded. 

 

Nn    =   Average number of days in the relevant calendar month, as derived from existing rainfall 
records, on which a rainfall of 20mm or more has been recorded for the calendar month. 

 

Rw   =   Actual average rainfall in mm recorded for the calendar month under consideration. 

 

Rn =      Average rainfall in mm for the calendar month as derived from existing rainfall records 
as stated in the Site Information. 

 

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the 
South African Weather Service’s rainfall records of the nearest station to the site.  

 

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 

 

The total extension of time shall be the algebraic sum of all monthly totals for the period under 
consideration, but if the total is negative the time for completion shall not be reduced due to 
subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values 
of Nn and Rn. 

 

This formula does not take account flood damage which could cause further or concurrent delays 
and will be treated separately as far as extension of time is concerned. 

 

The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall 
be considered to represent a fair allowance for variations from the average in the number of days 
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work. 

 

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point 
on the Site and the Contractor shall at his own expense, take all necessary precautions to ensure 
that rain gauges cannot be interfered with by unauthorized persons. 
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Clause Data 

 

SCC 5.13.1 Add the following:  

 

The penalty for failing to complete the works is R20 000.00 per day. 

SCC 6.2.1 Add the following:  

 

The Security to be provided by the Contractor shall be the Performance guarantee liability of 10 
% of the Contract Sum. This guarantee shall be delivered within 21 days of the Commencement 
Date. 

 

SCC 6.2.2 

Add the following:  

 

The Form of Guarantee is to contain the wording of the pro-forma document included in the 
General Conditions of Contract (Pro-forma included in section C1.3 to this document). 

 

Form of Guarantee: construction guarantee: the successful bidder will be required to submit a 
construction guarantee that is equal to 10% of the total contract value all-inclusive and must be 
submitted to the SCM office within 10 working days from date of appointment.  Only original 
guarantees issued by an accredited and registered financial institution will be accepted and will 
only be released on final completion of works. “ 

SCC 6.9.1 All materials shall comply with the requirements of the South African Bureau of Standards, and 
shall bear the official standardization mark.  Where SABS standard does not exist for a certain 
material, or a material does not bear the official standardization mark, the Client’s 
Representatives approval of such material must be gained before use thereof. 

SCC 6.10.1.5 Add the following:  

 

The percentage advance on materials not yet built into the Permanent Works but received on 
site is 80 %. 

SCC 6.10.3 Add the following:  

 

The percentage retention on the amounts due to the Contractor is 5%. 

SCC 6.10.3 Add the following:  

 

The limit of retention money is 5 % of the contract value. 

SCC 7.2.1 Add the following:  

 

All materials shall comply with the requirements of the South African Bureau of Standards, and 
shall bear the official standardization mark.  Where SABS/SANS/ISO standard does not exist for 
a certain material, or a material does not bear the official standardization mark, the Employer’s 
Agents approval of such material must be gained before use thereof. 

SCC 8.6.1.5 Add the following:  

 

In addition to the insurances required in terms of the GCC Clauses 8.6.1.1 to 8.6.1.4 the following 
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Clause Data 

is also required: 

 

Add to 8.6.1. 

 

The Contractor shall insure in the joint names of the Employer, the Contractor and all Sub-
Contractors (whether nominated or otherwise) for an amount of R2 million per occurrence 
against the liability stated in Sub-Clause 8.6.1. 

SCC 8.6.1.1.2 Add the following:  

 

The value of the materials supplied by the Employer to be included in the insurance sum is nil. 

SCC 8.6.1.1.3 Add the following:  

 

The required insured amount to cover professional fees for repairing damaged infrastructure and 
equipment and loss of time on the construction schedule is to be 15% of the contract value. 

SCC 8.6.1.3 Add the following:  

 

The limit of indemnity for liability insurance is 10 % of contract value. 

Public Liability Insurance to a minimum of R20 million to be provided. 

 
 
 
 
 
 
 
 
 
 
 
 
PART 2: DATA PROVIDED BY THE CONTRACTOR 

 

Sub-

Clause 

Data 

1.1.17 

 

 

 

The Contractor is: 

 

Name:  

 .........................................................................................................................  

 

The Address of the Contractor is: 

 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 81 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Address (physical):  

 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  

 

Address (postal):  

 .........................................................................................................................  

 .........................................................................................................................  

 

Telephone:  ......................................................................................................  

 

Facsimile:  ........................................................................................................  

 

E-mail:  .............................................................................................................  

 

 

1.1.22 

 

Contractors Representative 

 

Name: ..............................................................................................................  

 

Telephone:  ......................................................................................................  

 

Facsimile:  ........................................................................................................  

 

E-mail:  .............................................................................................................  
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PROJECT NO: ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR RONDEBULT 
WASTEWATER CARE WORK 

 
WHEREAS   ...........................................................................................................................  
   
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Employer")  
 
Entered into, on the ...........  day of  ............................ 20 ............ , at  ....................................... . 
 
a Contract with  .........................................................................................................................   
    
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Contractor")  
 
for the construction of  ...............................................................................................................  
 
 ..................................................................................................................................................  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of surety ship for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS  .......................................................................................................................  
has/ have at the request of the Contractor, agreed to give such security; 
 
NOW THEREFORE WE,  .................................................................................................. hereby guarantee 
and bind ourselves jointly and severally as Sureties and Co-Principal Debtors to the Employer under 
renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor 
of all the terms and conditions of the said Contract, subject to the following conditions. 
 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorised and/or contemplated by the terms of the said contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Due Completion Date which the Employer 
may make, give, concede or agree to under the said Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 
 
3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 

 

C1.3    FORM OF GUARANTEE 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 83 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
4. Our total liability hereunder shall not exceed the sum of (R ................................. ). 
 
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  
 
 
IN WITNESS WHEREOF this guarantee has been executed by us at  ................................  on this    
 
day of  ..  20 ............................................ 
 
 
As witnesses: 
 
 
1.   ....................................................................................   Signature 
 
2.   ....................................................................................   Signature 
 
 
Duly authorised to sign on behalf of ...........................................................................................  
 

Address 
 

 ...................................................................  
 
 ...................................................................  
 
 ...................................................................  
 
 

 

 

 

 
 
 
 
 

 
 

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 
1993) 

 

C1.4    OCCUPATIONAL HEALTH AND SAFETY 
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THIS AGREEMENT IS made at  ......................................................................................................  
 
on the ....................................................  day of ...................................................... in the year …… 
 
Between EKURHULENI WATER CARE COMPANY (ERWAT) (hereinafter called "the Employer") of the one 
 
part, herein represented by  .............................................................................................................  
 
In his capacity as  .............................................................................................................................  
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the 
provisions of Act No 7 of 1998, 
 
and   ................................................................................................................................................  
 
(hereinafter called "the Mandatory") of the other part, herein represented by  .................................  
 
..........................................................................................................................................................  
 
in his capacity as  .............................................................................................................................  
 
and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
WHEREAS the Employer requires certain works be constructed, viz SUPPLY, DELIVERY AND 
INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR RONDEBULT WASTEWATER CARE WORKS 
and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such Works 
and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be 
followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 

Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 

from the Employer or engineer requiring him to commence the execution of the Works, to either – 
 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract 2010 (hereinafter referred to as "the GCC"), as contained in the Contract 
Documents pertaining to this Contract, or 

 
 (b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC. 
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3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 

85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of the Act: 

 
  (i) Section 8 : General duties of Employers to their employees 
 
  (ii) Section 9 : General duties of Employers and self-employed persons to persons other 

than employees 
 
  (iii) Section 37: Acts or omissions by employees or mandatories 
 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4 In addition to the requirements of Clause 8.4 of the GCC (as amended by Special Condition of Contract) 

and all relevant requirements of the above-mentioned Volume, the Mandatory agrees to execute all the 
Works forming part of this Contract and to operate and utilize all machinery, Plant and equipment in 
accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules of the 

employer by all his subcontractors, whether or not selected and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, 
shall remain in force whilst any such workmen are present on site.  A letter of good standing from the 
Compensation Commissioner to this effect must be produced to the Employer upon signature of the 
agreement. 

 
7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers 

will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act.  The 
Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without the prior 
written approval of the Employer.  If the Mandatory obtains such approval and delegates any 
duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded 
to the Employer. 

 
b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of 

Labour as well as to the Employer.  The Employer will further be provided with copies of all 
written documentation relating to any incident. 
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c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms 
of section 32 of the Act into any incident involving the Mandatory and/or his employees and/or 
his subcontractors. 

 
 
 
 
 
 
 
In witness hereof the parties are to set their signatures hereon in the presence of the subscribing witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER :   .............................................................  
 
 
Witness  .......................................................  Witness   ..........................................  
 
 
(Name)  .......................................................  (Name)  ..........................................  
(Print)      (Print) 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY .............................................................. :   
 
 
Witness  .......................................................  Witness   ..........................................  
 
 
(Name)  .......................................................  (Name)  ..........................................  
(Print)      (Print) 
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ANNEXURE A 
 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL 
HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 
 
 
By resolution of the board of directors passed at a meeting held on  ...........................  20......, 
 
Mr//Ms ...........................................................................................................  whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  ........  
 
..................................................................................................................................................  
 
 
SIGNED ON BEHALF OF THE COMPANY :  ......................................................................   
 
 
IN HIS/HER CAPACITY AS :  ......................................................................  
 
 
DATE :  ......................................................................  
 
 
SIGNATURE OF SIGNATORY :  ......................................................................  
 
 
WITNESS :  ................................................     WITNESS :   ................................................  
 
 
NAME (in capitals):  ................................................ NAME......................................... :   
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C1.5    CORPORATE GOVERNANCE BREACH CLAUSE 

 

 
1. Ekurhuleni Water Care Company (“ERWAT”) requires [insert name of company] (“the Company”) to 

comply, mutatis mutandis with the Code contained in the King III Report and Code of Good Corporate 
Governance (below “the Code”) for the term of this Agreement and any extension thereof.   

 
2. The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with the Code for 

the term of this Agreement and any extensions thereof. 
 
3. The Company acknowledges and agrees that: 

 
3.1 It is essential that the Company complies with the Code, in order to discharge all of its obligations 

under and in terms of the Agreement in a proper, efficient and professional manner, and 
  
3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing to comply 

with the Code. 
 

4. The Company shall be required, within seven (7) days of the end of each calendar month during the term 
of this Agreement (and any extensions thereof), to furnish ERWAT with a written certificate, signed by the 
directors of the Company [alternatively members of the Close Corporation], certifying that the Company 
has complied with the provisions of the Code during the preceding months. 

 
5. ERWAT shall have the right, without assigning any reason therefore and at any time, to appoint either the 

Institute of Directors of South Africa or a firm of chartered accountants or attorneys, to conduct an audit 
of the business and affairs of the Company in order to ascertain whether the Company is indeed 
complying with the terms of the Code.  

 
To this end, the Company irrevocably undertakes and agrees to co-operate fully with the party conducting 
such investigation for and on behalf of ERWAT and to make available to such party all such 
documentation and all such information as the investigation party may require to fully discharge its 
obligations under and in terms hereof and to report fully to ERWAT.   
 
In the event of it being found that the Company is not complying with the Code, then ERWAT shall be 
entitled to (a) regard this as a breach of the agreement and (b) recover the costs of the investigation, on 
an attorney and client basis, from the Company.  In the event of it being found that the Company is, in 
fact, discharging its obligations under and in terms of the Code, then ERWAT shall bear the costs incurred 
in such investigation.  In either of the aforegoing events, the Company shall be entitled to receive a copy 
of the written report once same has been concluded by the investigating party. 

 
6. In the event of the Code being replaced with another Code (or similar document), then such replacement 

document shall replace the Code and a reference to the Code shall be deemed to be a reference to such 
replacement document.  The reference to the Code shall be deemed to include any statutory codification 
of directors’ obligations and duties which may be enacted in the Republic of South Africa at any time in 
the future. 
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7. In entering into this Agreement, the Company represents and warrants to ERWAT that it is familiar with 
the Code, that it fully understands and appreciates the rights, obligations and recommendations therein 
contained and agrees to be bound thereby as herein recorded.  

 
 
Initial: ________ 

 
 
 

PROJECT NO: ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 

 

 

C2  PRICING DATA 
 

 

 
 
 

 
C2.1 Pricing Instructions 

 

C2.2    Schedule of Quantities 
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PROJECT NO: ERW202007/TNDR-016 

 
SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR 

FOR RONDEBULT WASTEWATER CARE WORK 
 

 

C2.1   PRICING INSTRUCTIONS 

 

1 The applicable Conditions of Contract, the Contract Data, the Specifications (including the Project 
Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 

 
2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 
 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for 
additional work carried out and that the Engineer is obliged to base his assessment of the rates to be 
paid for such additional work on the rates the Contractor inserted in the Bill. 

 
3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized 

and Project Specifications. No consideration will be given to any claim by the Contractor submitted 
on such a basis.   

 
4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any 

allowance having been made for waste. 
 
5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the 

Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the 
costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set 
forth or implied in the documents on which the Tender is based. 

 
6 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of 

work finally accepted and certified for payment, and not the quantities given in the schedule of 
quantities, will be used to determine payments to the contractor. 

 
7 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities 

are stated.  An item against which no amount or rate is entered will be considered to be covered by 
the other amounts or rates in the Bill. 
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The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the 
amount column. Although no work is foreseen under these items and no quantities are consequently 
given in the quantity column, the tendered rates shall apply should work under these items actually 
be required. 
 
Should the Tenderer group a number of items together and Tender one sum for such group of items, 
the single tendered sum shall apply to that group of items and not to each individual item, or should 
he indicate against any item that full compensation for such item has been included in another item, 
the rate for the item included in another item shall be deemed to be nil. 
 
The tendered rates, prices and sums shall, subject only to the provisions of the applicable Conditions 
of Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 

 
8 The quantities of work as measured and accepted and certified for payment in accordance with the 

applicable Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used 
to determine payments to the Contractor.  The validity of the Contract shall in no way be affected by 
differences between the quantities in the Bill of Quantities and the quantities certified for payment. 

 
Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 

 
9 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the 
Standardized, Project or Particular Specifications 
 

Quantity : The number of units of work for each item 
 

Rate : The payment per unit of work at which the Tenderer Tenders to do the work 
 

Amount : The quantity of an item multiplied by the tendered rate of the (same) item 
 

Sum : An amount tendered for an item, the extent of which is described in the Bill 
of Quantities, the Specifications or elsewhere, but of which the quantity of 
work is not measured in units 

 
10 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 

mm  = millimetre 
m  = metre  
km  = kilometre  
km-pass = kilometre-pass 
m²  = square metre  
m²-pass = square metre-pass 
ha  = hectare 
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m³  = cubic metre 
m³-km  = cubic metre-kilometre 
kW  = kilowatt 
kN  = kilo Newton 
kg   = kilogram 
t  = ton (1 000 kg) 
%  = per cent 
MN  = mega Newton 
MN-m  = mega Newton-metre 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
GSM   = Global System for Mobile Communication 

 
11 Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively will 
not be condoned and any works so constructed will not be certified for payment. 

 
12. Rates tendered for BOQ items are deemed to include for all required tools, equipment, plant, 

materials, labour and supervision necessary to complete that bill item.  Off cuts and wastage are to 
be included in the tendered rate. 

 
13. Mistakes made by the Tenderer in completion of the BOQ shall not be erased or covered with 

correcting fluid. A line shall be drawn through the incorrect entry and the correct entry shall be written 
above the deletion and initialled by the Tenderer. Failure to observe this Condition may lead to the 
Tender being disqualified. 

 
14. By nature, a Design and Build Contract BOQ will contain a significant amount of sums. In order to 

facilitate payment during the Design Build period, it is in the Contractors interest to append a detailed 
Bill of Quantity for each sum detailing what the sum is made up of.  

 
 
15.  Bidders are required to price for the items requested and include all direct and indirect fees (e.g. 

Transportation and Packaging). 
Please note that all quantities stated in the Schedule of rates of this bid document are estimated 
quantities (indicative only and not guaranteed). 
Due to the nature of this commodity, the bid document will only reflect a quantity of 1 (One) next to 
each line item.  This quantity of 1 (One) is not an indication that ERWAT only intends to buy one of 
each product or make use of a service once.  

 
However, the quantity of 1 (One) is not an indication that ERWAT is under any obligation to procure 
all of the indicated products or services stated in the Schedule of rates during the duration of the 
contract. 

 
Invoicing and payment will be done on actual measured works/services rendered, singed off by the 
bidder and ERWAT’s representative. 
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BILL OF QUANTITIES 

 
 
 
 
 

BID ERW202007/TNDR-016 
 

SUPPLY, DELIVERY AND INSTALLATION OF A 
1000 KVA PRIME GENERATOR FOR RONDEBULT 

WASTEWATER CARE WORK 
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BILL OF QUANTITIES 

ITEM DESCRIPTION UOM QTY RATE TOTAL PRICE 

Preliminary and General Requirements 

1.  Measurement Verification Sum 01   

2.  Site Establishment Sum 01   

3.  Development of Safety File Sum 01   

4.  Health and Safety Officer Sum  01   

Documentation 

5.  
As built drawings for new electrical 
installation (Editable drawings and hard copy 
drawings) 

Sum 03   

6.  
Certificates of compliance for entire electrical 
installation 

Sum 01   

Cables and Terminations 

7.  240 mm² 4-core Cable  Sum Lot   

8.  240 mm² Termination Kits  Sum Lot   

9.  120 mm² Bare Earth Copper  Sum Lot   

10.  120 mm² termination Kits Sum Lot   

Generator 

11.  
Supply and install 1000 KVA Prime 
Generator (Canopy Type) 

Each 01   

12.  
Soundproofing of canopy in 11. Above and 
as per the detailed specification 

No. 01   

13.  
Supply and Install an Automatic Changeover 
panel 

Sum 01   

14.  
Supply and install free standing by-pass 
switch 

Sum 01   

15.  Supply and install GSM Modem Each  01   

16.  

Data sim card loaded with adequate data for 
reporting module in 15. Above. 

Data to be valid for a duration of 12 Calendar 
Months 

Sum Lot   

17.  First fill of Fuel Litres 1000   

18.  Rigging incl. Crane Hire of 50 metres reach Sum Lot   

Maintenance 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 95 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

19.  
24 Months Maintenance on the Generator as 
per Clause C3.1.5.11 

Sum 01   

Foundation and Excavation 

20.  
Cable Trenching, bedding, Backfilling and 
Compaction of trench 

Sum Lot   

21.  
Concrete foundation/Slab including soil and 
concrete cube tests 

No. 01   

22.  Removal and Dumping of waste Sum lot   

23.  PC SUM: underground Cable, pipe detection Sum 1  R50 000.00 

Equipment Testing 

24.  
Factory Testing for all equipment covered in 
the contract including quality control 

Sum 01   

25.  
Site testing and commissioning of all 
equipment covered by this contract including 
quality control and handover 

Sum 01   

26.  Training of ERWAT personnel Each 10   

 SUB-TOTAL 1 R 

 ADD 10% CONTINGENCY OF SUB-TOTAL 1 R 

 SUB-TOTAL 2 R 

 15% VAT OF SUB-TOTAL 2 R 

 GRAND TOTAL R 
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C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 Background 

The Ekurhuleni Water Care Company (ERWAT) is responsible for the treatment of wastewater from domestic and 

industrial sources emanating within the City of Ekurhuleni. ERWAT water care works are designed to operate 

continuously (24 Hours/day). This makes the need for continuous power a necessity, hence the need to install back-

up power in case of power failure. 

The objective is therefore to install a 1000 KVA Prime Generator at Rondebult Wastewater Care Works: 

C3.1.2 Mandatory Requirements 

 

Scope related Information and Documentation required: 

Please ensure that the following supporting documents are attached to your Bid Document.  Failure to submit the below 

mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

PC-1 Organogram detailing roles and responsibilities for the company. In case of sub-contracting or Joint Ventures 

personnel must be included in the main bidders’ organogram, and clearly indicated. 

PC-2 CV’s for all personnel involved In the project to be included. 

PC-3 

Proof of competency for the designated person with regards to the calculation of all the protection settings for 

the MV and LV equipment, the calculation of the cable conductor size and any other design and approval 

requirements  

PC-4 Proof of Electrical Contractors Board registration. 

 

C3.1.3 Staff Complement 

Bidding companies are required to submit Curriculum Vitae of their staff compliments and ensure 

certified copies of certificates are attached  

 

NO STAFF MEMBER QUALIFICATION 

BIDDERS  TO PROVIDE PROOF OF 
QUALIFICATION WHERE THEY 

COMPLY OR INDICATE 
EQUIVALENT 

1.   Project Manager National Diploma  

2.  Technician National Diploma  

3.  Electrician Trade Test   
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C3.1.4 Extent of the Works 

The Scope of Work for this Contract is (but not limited to): The Contractor will be required to perform all detailed 

electrical design, and civil work related, the construction of the foundations of the supports for the equipment and 

installation work associated with this project, including the supply of selected equipment and items as detailed within 

the schedule of quantities. The supply of all such equipment and or components must fully comply with the 

specification contained in this document and must be approved by the Engineer. 

The Contractor’s Proposal shall include the following components as a minimum requirement: 

 The cable layout diagrams, process description, and sizes of both the cables and equipment  

 Plans indicating the General Layout of the Works 

 Description and/or sketches/drawings of Mechanical and Electrical equipment 

 Quality Assurance system for all aspects of the work 
 

C3.1.5 Extent of the Works – Supply and Installation of the Prime Generators 
 

The Contractor will be required to perform all detailed electrical design and installation work associated with this 
project, including the supply of the Generator, Automatic Changeover Panel and the GSM Modem as detailed within 
the schedule of quantities. The supply of all such equipment and or components must fully comply with the 
specification contained in this document and must be approved by the Engineer. 

 
C3.1.5.1 Concrete Slab Technical Specification 

 
a. All concrete work is required to be in accordance with SANS 2001-CC1 and SANS 10100-2. 
b. The contractor is required to obtain written acceptance from the Project Manager for the use of any add-

mixture or the use of ready mixed concrete, to pump concrete, or to use cement or cement blends other than 

Ordinary Portland Cement (OPC). 

c. Compaction of concrete is required to be done by means of mechanical vibrations only. 

d. The contractor is required to demonstrate, by means of a report from an approved Laboratory, that the 

aggregates do not exhibit excessive shrinking properties in accordance with SANS 1083 and is also required 

to demonstrate that the aggregates do not have a potential alkali silica reaction. 

e. Size of the slab; should be according to the dimensions of the Generator compartment, with a minimum 

200 mm free space all round. 

f. Concrete slab top level must be a minimum of 300 mm above the highest point of the surrounding surface 

level.  

g. Concrete quality shall be 19 MPA and should be able to withstand the gross weight of the Generator during 

operation and non-operation. 

h. Reinforcement; should be of a suitable type that will accommodate the Generator. 

i. Civil design and drawing for the slab must be submitted for approval before construction can commence. 

j. Soil computation test by SANAS accredited lab in accordance with the civil design before concrete is 

poured. 
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*The awarded bidder should submit the layout schematics of the slab together with its technical specifications to the 

responsible engineer. 

 

C3.1.5.2 Sound reduction weather protective enclosure 

a. General 
 

The intent of this section is to provide the details for a weather protective sound reduced generator set 
enclosure. The enclosure shall be of sheet metal construction as designed and manufactured by the 
generator supplier. The design and construction shall be modular in that the side panels, doors, and 
louvers shall be removable. The enclosure shall be weather proof suited for duty in all-weather condition 
24/7/365. 

 
 

b. Sound 
 
The sound reduction requirements are that the enclosure will be designed to provide a noise emission 
rating of less than 85 decibels at a maximum of one meter from the generator. 
 

 
c. Doors and louvers 

 
All doors on the enclosure shall be strategically located in areas as to allow ease of maintenance on the 
generator set and allow good access to and visibility of instruments, controls, engine gauges, etc. The 
doors shall be fitted with bolt-on, stainless steel hinges constructed with stainless steel hinge pins. Each 
door shall be fitted with adjustable square key lockable latches. All louvers shall be fitted with bird screens. 
All louvers shall be designed to the total engine/generator cooling air requirements 
 

 

d. Accessories 
 
Fuel, oil and water drains and the necessary fittings, hoses, shut-off valves, etc., shall be provided by the 
manufacturer. All the before-mentioned equipment shall not be accessible if the doors on the generator are 
closed. Rain dress for exhaust pipe and tail pipe extension shall prevent the entrance of rain and allow for 
the expansion and vibration of the exhaust piping without stress to the exhaust system. Rain dress shall be 
stainless steel and provided by the enclosure supplier. 
 

e. Lifting  
 
The generator set and enclosure shall be permanently equipped with provisions for fork lift and crane 
handling of the fully assembled and fully fuelled unit. The base of the unit shall be designed and 
manufactured as a heavy duty, formed steel construction with four (4) point lifting provision to support the 
calculated weight. The weight of the entire unit consisting of generator set, base, enclosure, and all other 
specified items including all liquids (i.e. fuel oil, lube oil, and cooling water) shall be calculated by the 
manufacturer and included in the data sheet. 
 

C3.1.5.3 Engine 

a. General 
 
The engine must comply with the requirements as laid down in BS 5514-1:1996 and 
ISO 3046-1:1995 and must be of the atomized injection, compression ignition type, running at a speed not 
exceeding 1500 r.p.m. The minimum engine emission requirements must be in accordance with; 
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EC No. 459/2012. Euro 6. The engine must be amply rated for the required electrical output of the set, 

when running under the site conditions. The starting period for either manual or automatic switching on 
until the taking over by the generating set, in one step, of a load equal to the specified site electrical output, 
shall not exceed 15 seconds. This must be guaranteed by the Tenderer.  
 
Turbo-charged engines will only be accepted if the Tenderer submits a written guarantee that the engine 
can deliver full load within the specified starting period. 
 
 

b. Rating 
 
The set shall be capable of delivering the specified output continuously under the site conditions, without 
overheating. The engine shall be capable of delivering an output of 110 % of the specified output for one 
hour in any period of 12 hours consecutive running in accordance with BS 5514. 
 
 

c. Starting and stopping 
 
The  engine shall  be  fitted  with  an  electric  starter motor and be easily started  from cold, without  the use 
of  any special  ignition  devices under summer as well as winter  conditions.  
  
 

d. Starter battery 
 
The set must be supplied a fully charged lead-acid type battery, complete with necessary electrolyte.  The 
battery must have sufficient capacity to provide the starting torque stipulated by the engine makers.  The 
battery capacity shall not be less than 120 Ah and shall be capable of providing three consecutive start 
attempts from cold and thereafter a fourth attempt under manual control of not less than 20 seconds 
duration each.  The battery must be of the heavy duty “low maintenance” type, house in a suitable battery 
box. 
 
 

e. Cooling 
 
The engine must be air cooled type. For cooling, protection must be provided against running at excessive 
temperatures.  The operation of this protective device must give a visual and audible indication on the 
switchboard. All air ducts for the cooling of the engine are to be allowed for.  The air shall be supplied from 
the cooling fan cowling/radiator face to air outlet louvers in the plant room wall. 
 
 

f. Lubrication 
 
Lubrication of the main bearings and other important moving parts shall be by forced feed system.  An 
automatic low oil pressure cut-out must be fitted, operating the stop solenoid on the engine and giving a 
visible and audible indication on the switchboard. 
 
 

g. Fuel pump 
 
The fuel injection equipment shall be supplied by the manufacturer.  

 

h. Fuel tank 
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A fuel tank shall be installed in the base of the unit.  The fuel tank shall be a double wall in-base fuel tank 
and shall be supplied with a lockable fill cap not accessible with the doors closed. 
All necessary fuel and vent lines for proper engine performance shall be provided as well as fuel level 
indication. 
 
A base tank of a 1000L will be required and the filler point to be connected and installed to ensure a bower 
can reach and fill the tank from the outside. This will prevent any unauthorised access into the generator as 
well any diesel spillage inside the container. Suppliers to allow for shut off valve on the tank. This will be 
used / connected to a bulk fuel gravity feed tank in the future. 
 
The tank shall be fitted with a suitable filter, a full height gauge glass, “low fuel level” alarm, giving an 
audible and visible signal on the switchboard as well as a low-low fuel level cut-out. 
An electrically operated pump with sufficient length of oil resistant hose to reach 2m beyond the door shall 
be supplied, for each set for filling the fuel tank/s from 200 litre drums. 
The interconnection fuel piping shall consist of copper tubes and the connection to vibrating components 
shall be in flexible tubing with armoured covering. 
 
 

i. Governor 
 
The speed of the engine shall be controlled by a governor in accordance with class A2 of BS 5514 of 1977 
if not otherwise specified in the Technical Specification. 
The permanent speed variation between no load and full load shall not exceed 4,5% of the normal engine 
speed and the temporary speed variation shall not exceed 10% External facilities must be provided on the 
engine, to adjust the normal speed setting by ± 5% at all loads zero and rated load. 
 
 

j. Flywheel 
 
A suitable flywheel must be fitted, so that lights fed from the set will be free from any visible flicker. The 
cyclic irregularity of the set must be within the limit laid down in BS 5514 of 1977. 

 

k. Exhaust silencer 
 

It is essential to keep the noise level as low as possible. An effective exhaust silencing system of the 
residential type is to be provided to limit the noise level to approximately 65/70/75dBA (select) @ 7 metres 
from the exhaust outlet or as specified in the detailed specification.  

 

The exhaust pipe shall be installed in such a way that the expulsed exhaust fumes will not cause 
discomfort to the public.  The exhaust pipe must be flexibly connected to the engine to take up vibrations 
transmitted from the engine, which may cause breakage.  The exhaust piping and silencer shall be lagged 
to reduce the heat and noise transmission into the plant room and shall be protected against the ingress of 
driving rain at 45° to the horizontal.  The exhaust pipe must extend 0,5m above the roof gutters.  It must be 
secured by flanges both sides of the wall at the point of exit.  These flanges must be clamped to the wall 
with bolts through the wall. 

 

C3.1.5.4 Alternator 

 



ERWAT:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 104 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

a. General 
 

The alternator shall be of the self-excited brush less type, with enclosed ventilated drip proof housing and 
must be capable of supplying the specified output continuously with a temperature rise not exceeding the 
limits laid down in BS 5000 and SABS/ISO 8528 part 3 for rotor and stator windings. 
The alternator shall be capable of delivering an output of 110% of the specified output, for one hour in any 
period of 12 hours consecutive running. 
Both windings must be fully impregnated for tropical climate and must have an oil resisting finishing 
varnish. 
 
 

b. Regulation 
 
The steady state voltage regulation must not exceed ± 1% of nominal voltage specified between no load 
and full load with the power factor between unity and 0.8 lagging and within the driving speed variation of 
4.5%. 
 
 

c. Alternator protection 
 
On the switchboard a multi-pole circuit breaker with instantaneous short circuit trips and thermal overload 
trips must be installed for protection of the alternator against short circuit and overload. 
 
 

d. Performance  
 
The excitation system shall be designed to promote rapid voltage recovery following the sudden application 
of the load.  The voltage shall recover to within 5% of the steady state within 300 milli-seconds following 
the application of full load and the transient voltage dip shall not exceed 18%.  
 
 

e. Coupling 
 
The engine and alternator must be directly coupled by means of a high quality flexible coupling type. 
 

C3.1.5.5 Switchboard 

 

a. General 
 
A switchboard must be supplied and installed to incorporate the equipment for the control and protection of 
the generating set and battery charging. 
 
The switchboard must conform the specification as set out in the following paragraphs. 

 

b. Construction 
 

The switchboard shall be a totally enclosed, floor mounted unit, fabricated from steel panels, carried on 
and-substantial angle iron framework. 
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The board shall be flush fronted and all equipment to be mounted behind the front plate, on suitable 
supports. 
All equipment, connections and terminals shall be easily accessible from the front.  The front panels may 
be either hinged or removable and fixed with studs and chromium-plated cap nuts.  Self-tapping screws 
shall be used in the construction of the board. 
 
All pushbuttons, pilot lights, control switches, instrument and control fuses, shall be mounted on hinged 
panels with the control wires in flexible looms. 
 
The steelwork of the boards must be thoroughly de-rusted, primed with zinc chromate and finished with two 
coats of signal red quality enamel, or a baked powder epoxy coating. 
Suitably rated terminals must be provided for all main circuits and the control and protection circuits.  
Where cable lugs are sued, these shall be crimped onto the cable strands.  Screw terminals shall be of the 
type to prevent spreading of cable strands.   
 
All terminals shall be clearly marked. 
For the control wiring, each wire shall be fitted with a cable or wire marker of approved type, and 
numbering of these markers must be shown on the wiring diagram on the switchboard.   Control wiring 
shall be run in PVC trunking.  The trunking shall be properly fixed to the switchboard steelwork.  Adhesives 
shall not be acceptable for the fixing of trunking or looms. 
 
The automatic control and protection control equipment shall be mounted on a separate easily replaceable 
small panel freely available in R.S.A. The automatic control shall be microprocessor based and shall be 
programmable, unless otherwise specified. The manufacturer shall guarantee the availability of compatible 
exchange control units for at least 10 years. 
 
All equipment on the switchboard, such as contactors, isolators, bus bars, etc., shall have ample current 
carrying capacity to handle at least 110% of the alternator full load current. 

 

c. Mains failure control module (Auto change over) 
 

1. Control module must include the following minimum Protection functionality as listed below; 

 Over current protection 

 Unbalanced load protection 

 Independent earth fault protection 

 

2. Control module must include the following minimum Indication functionality as listed below; 

 4-Line back-lit LCD text display  

 Over current alarm display 

 High temperature alarm display  

 low Oil pressure alarm display 

 Low fuel alarm display  

 Battery charger faulty alarm display 

 Alternator not charging alarm display 

 Battery voltage low alarm display 

 Faulty switch position 

 Emergency stop alarm display 
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3. Control module must include the following minimum General functionality as listed below; 

 

 Fully functional front key pad programing  

 Fully configurable and commutation with PLC or scada via PC using USB, RS232, RS485 

and Ethernet communication 

 Generator current and power monitoring (kW, kvar, kVA, pf) 

 Mains current and power monitoring (kW, kvar, kVA, pf) 

 4 configurable DC outputs 

 4 configurable analogue inputs 

 4 configurable digital inputs 

 Two configurable volt-free relay outputs for remote monitoring of all fault indications. 

 Real time clock 

 Stop, start, and siren cancel buttons with auto manual selector 

 and siren cancel 

 

d. Circuit Breakers 
 

Circuit breaker requirements for main and changeover circuit breakers. 
 
Breakers must be rated with a safety factor of 25% of maximum load current. 
 
A circuit breaker and an adjustable current limiting protection relay must be installed for protection of the 
alternator.   

 

e. Manual starting and operator selection 
 
Each switchboard shall be equipped with two pushbuttons marked “START” and “STOP” for manual 
starting and stopping of the set. 

 

 

f. Battery starting and charging equipment 
 
Each switchboard shall be equipped with battery charging equipment. 
The charger shall be constant voltage, current limiting, operate automatically in accordance with the state 
of the battery and be capable of a continuous RMS current of at least 6 amps with an AC ripple content of 
less than 1% in order to prolong the life of the battery. 
 
A flush mounted ammeter, suitably scaled, reading the charging current and a flush mounted voltmeter 
indicating the battery voltage must be provided on the switchboard. An engine driven alternator must be 
provided for charging the battery during operation of the set. 
 
The charger must be fed from the mains.  An engine driven alternator must be also a provided for charging 
the battery while the set is operational.  Failure of this alternator must also activate the battery charger 
failure circuit. 
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g. Switchboard equipment and instruments requirements 
 
Each generating set shall have a switchboard equipped as follows: 

 

 One flush 96 mm square dial voltmeter, scaled, reading the alternator voltage. 
 One flush voltmeter selector switch with 6 metering and one off position, connecting the 

voltmeter to phase and neutral and phase to phase. 
 One flush 96mm square dial indicating type frequency meter, indicating the alternator 

frequency. 
 An hour meter with cyclometer counter, reading the number of hours the plant has been 

operating. The smallest figure on this meter is to read 10/1 the hour. 
 One set of fuses or CB’s for potential circuits of the meters. 
 Flush 96mm square dial maximum demand ammeters for measuring the alternator current, 

scaled to suit complete with necessary current transformer with resettable pointer. 
 One isolator for the mains isolation (check detailed specification for requirement). 
 Automatic – change over control equipment. (Check detailed specification for requirements). 
 One circuit breaker for alternator protection against overload and short circuit conditions (check 

detailed specification for requirement). 
 One four-position operation selector switch. 
 Two push buttons or one key switch marked “START” and “STOP” for manual starting and 

stopping the set. 
 Battery charging equipment as specified, complete with flush ammeter and voltmeter. 
 Relays with re-set push button as specified, for engine protection and warning. 
 Fault indicating lights. 
 Mains fail simulation key switch. 
 Switch for fuel pump. 
 Warning hooter. 
 By pass switch. 
 Test pushbutton to test all indicator lamps. 
 Suitable terminals for incoming main and alternator cables, for the outgoing feeder and for the 

earth connection. 
 Any other equipment necessary for the correct and safe operation of the installation. 

 

 

h. Earthing 
 
An earth bar must be fitted in the switchboard, to which all non-current carrying metal parts shall be 
bonded. 

 

The neutral point of the alternator must be solidly connected this bar by means of a removable link labelled 
“EARTH”.  Suitable terminals must be provided on the earth bar for connection of up to three earth 
conductors, which will be supplied and installed by others. 

 

i. Operation selector switch 
 
A four-position selector switch must be provided on the control panel marked “AUTO”, “MANUAL”,“TEST” 
and “OFF”. 
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With the selector on “AUTO” the set shall automatically start and stop according to mains supply being 
available or not. 
 
With the selector on “TEST” it shall be possible to start and stop the set with the push buttons but the 
running set shall not be switched to the load, UNLESS the mains supply fails during this test, in which case 
the set will be switched to the load. 
 
With the selector on “MANUAL” the set must take load when started with the push button but it must not be 
possible to switch the set onto the mains or the mains onto the running set. 
 
With the selector on “OFF” the set shall be completely disconnected from automatic controls for cleaning 
and maintenance of the engine. 

 

j. Automatic change-over system 
 
A fully automatic change-over system must be provided to isolate the mains supply and connect the 
standby set to the outgoing feeder in case of a mains failure and reverse this procedure on return of the 
mains. 
 
The changeover shall be supplied and installed in such a manner and that there will be an isolation point to 
ensure the generator will not start when any maintenance being performed either on the generator or on 
any other switchgear in main LV room. 

 

k. By-pass switch and main isolator 
 

The switchboard shall be equipped with an on-load isolator to isolate the mains and a manually operated 
on-load by-pass switch, which shall either connect the incoming mains to the automatic control gear or 
directly to the outgoing feeder.  In the latter position the automatic control gear, including the main 
contractors, shall be isolated for maintenance purposes.  It shall not be possible to start the engine except 
with the selector switch in the “TEST” position. 
 
It is required that this by-pass switch and mains isolator be mounted away from the automatic control gear, 
in a separate compartment either on the side or in the lower portion of the switchboard cubicle, and that the 
switches operated from the front of the compartment. 

 

l. Start Delay 
 
Starting shall be automatic in event of a mains failure.  A 0-15 second adjustable start delay timer shall be 
provided to prevent start-up on power trips or very short interruptions. 
 
 

m. Stop delay 
 
A stop delay with timer is required for the set, to keep the set on load for an adjustable period of one to 
sixty seconds after the return of the mains supply, before changing back to the supply.  An additional timer 
shall keep the set running for a further adjustable cooling period of 5 to 10 minutes at no-load before 
stopping. 
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n. Mains fail simulation key switch 
 
A main supply failure simulation key switch with ‘’TEST’’ and ‘’NORMAL’’ positions must be installed in the 
switchboard. In the ‘’TEST’’ position, the set must be operated as if mains had failed, i.e. start and take 
load. 
 
 

o. Coupling 
 
The engine and alternator must be directly coupled by means of a high quality flexible coupling for double 
bearing alternators or a flexible plate supplied by the alternator manufacturer in the case of single bearing 
alternators. 
 
 

p. Ethernet controller 
 

Is required to handle all the data that is exchanged between the Generator and the server via LAN. 
 

q. Earth protection 
 
The operation of the generator may be easily affected by faults within the machine itself as by external 
disturbances occurring on the network to which it is connected. The generator protection must therefore be 
designed to react efficiently in both conditions. 
 

r. GSM modem 
 
A GSM modem is a specialized type of modem which accepts a SIM card, and operates over a 
subscription to a mobile operator, just like a mobile phone, this will assist in communicating with the 
instrumentation specialists and supervisor in case of error occurring with the generator. The modem should 
simultaneously alert at least three subscribed mobile numbers (these will be provided) should there be an 
alarm or trip issued from the Generator 

 

C3.1.5.6 Installation 

 

The tenderer must include for the complete installation and wiring of the plant in running order, including the cables 

from the Generator to the automatic change over control panel, connection of the incoming cable and outgoing feeder 

cables. This will also include the supply of the incoming mains cable and the plinth.  

All cables supplied will need to conform with SANS:1042 regulations. Trenching between the generator and the LV 

room will also form part of this scope 

The connecting of the cable and control cabling to the generator and the control terminals in the LV board remains the 

responsibility of the tenderer. 

Rigging/Crane Hire 

Rondebult plant has limited access. Particular attention is required when delivering the 1000kva soundproof 

containerised generator onto the plinth that will be situated next to LV distribution room. The successful supplier will 
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be responsible for transport to site, offloading and any rigging required to ensure safe placement of the generator onto 

the plinth. 

The distance between the limited access (location whereby the crane will be located) and the proposed offloading of 

the 1000kva soundproof containerised generator is 50 metres. 

C3.1.5.7 Warning Notices 

 

Notices, in two official languages, must be installed in the plant rooms. The contents of these notices are summarised 
below; 

 Unauthorised entry prohibited. 

 Unauthorised handling of equipment prohibited. 

 Procedure in case of electric shock. 

 Procedure in case of fire. 

The successful tenderer must consult the Occupational Health and Safety Act 83 of 1993 and get approval of the 

wording from the Department’s representative, prior to ordering the notices. 

Lettering must be black on a yellow background. 

Notices (a) must be installed outside next to the entrance of the plant room and (b-d) inside the plant room. 

In the plant room, a clearly legible and indelible warning notice must be mounted in a conspicuous position. 

The motive shall be made of a non-corrodible and non-deteriorating material, preferable plastic, and must read as 

follows: 

 

*DANGER: This engine will start without notice.  Turn selector switch on control board to “OFF” before working on the 

plant. 

C3.1.5.8 Construction 

 

The engine and the alternator of the set shall be built together on a common base frame, of simplex/duplex type. For 

set mounted panels a Duplex frame will be preferred, consisting of a heavy duty inner frame on which the alternator 

and engine are secured with an outer floor standing frame between which purposes made anti-vibration mountings in 

“V” formation are mounted. The Panel will be mounted on the floor standing frame. The Simplex type base frame will 

consist of a heavy-duty steel frame on which the alternator and engine are secured fitted with floor standing spring 

type anti-vibration mountings. The set must be placed direct on the concrete floor. A drip tray must be fitted under the 

engine. The tray must be directly large enough to catch a drip from any part of the engine. 

 

C3.1.5.9 Operation 

 

The set is required to supply the lighting and power requirements in the case of a mains power failure. 
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The set shall be fully automatic i.e. it shall start when any one phase of the main supply fails or get switched and shall 

shut down when the normal supply is re-established. In addition it shall be possible to manually start and stop the set 

by means of pushbuttons on the switchboard. 

The automatic control shall make provision for three consecutive starting attempts. Thereafter the set must be 

switched off, and the start failure relay on the switchboard must give a visible and audible indication of the fault. 

To prevent the alternator being electrically connected to the mains supply when the mains supply is on and vice versa, 

a safe and fail proof system of suitably interlocked contactors shall be supplied and fitted to the changeover 

switchboard. 

 

C3.1.5.10 Test Certificates and Inspections and Training 

 

The following tests are to be carried out: 

 (a) At the supplier’s premises, before the generator unit will be delivered to site Representatives 

from Erwat must be present during the test to satisfy them that the generating set complies with the 

specification and delivers the specified output.  The test must be carried out in accordance with BSS 

5514, Part 2 and 3.  ERWAT must be timeously advised of the date for the test. 

 The Contractor shall provide all instruments and equipment required for testing and any water, power 

and fuel required for the commissioning and testing. 

 Test report of the test as specified under (a) is to be submitted to Erwat. 

 
The following training is required: 

The contractor shall provide the services of a factory-authorized representative to train selected ERWAT personnel on 

how to operate, conduct inspections and maintenance on the Generator 

The ERWAT personnel shall be grouped according to their skills and understanding of generators. 

A. Group 1:  

The group shall consist of Two (02 No.) technically skilled personnel, the training shall focus on how to operate, 

conduct failure analysis and maintain the equipment. 

 2 x Electricians 

 

B. Group 2 

The group shall consist of Three (3 No.) operations personnel, the training shall focus on how to operate the 

equipment. 

 3 x Operation personnel 
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C3.1.5.11 Maintenance  

 

The Contractor shall maintain the equipment for a period of 24 months after the first delivery has taken place. 

If during this period the equipment is not in working order, or not working satisfactorily owing to faulty material, design 

or workmanship, the Contractor will be notified and immediate steps shall be taken by him to rectify the defects and/or 

replace the affected parts on site at his own expense. 

 

The Contractor shall maintain the equipment in good working condition for the full 24 month period. However, should 

the Contractor fail to hand over the equipment in good working order on the expiry of the specified 24 months, the 

Contractor shall be responsible for further monthly maintenance until final delivery is taken. 

During this period the contractor will undertake to arrange that the equipment be inspected, carry out minor service on 

a monthly basis and major service every 3 months by a qualified member of his staff who shall; 

 

a. Report to the dedicated Erwat representative, keeping the maintenance records, and enter into a log book 

the date of the visit, the tests carried out, and the adjustments made, and any further details that may be 

required. 

b. Grease and oil moving parts, where necessary. 

c. Check the air filter and, when necessary, clean the filter and replace filter oil. 

d. Check the lubricating oil and top-up when necessary. 

e. After the equipment has run certain mileages, oil change should be applied for the number of hours 

stipulated by the manufacturers, drain the sump and refill with fresh lubricating oil.  The reading of the hour 

meter on the switchboard will be taken to establish the number of hours run by the plant. Under this heading 

only the cost of the actual oil used, shall be charged as an extra on the monthly account. 

 

f. Clean the lubricating oil filter and/or replace the filter element at intervals recommended by the engine 

manufacturer, the cost of a new filter element to be charged as an extra on the monthly account. 

g. Check and when necessary adjust the valve settings and the fuel injection equipment. 

h. Check the battery and top-up the electrolyte when necessary. 

i. Test-run the plant for 0,5 hour and check the automatic starting with simulated faults on the mains, the 

proper working of all parts, including the electrical gear the protective devices with fault indicators, the 

changeover equipment and the battery charger.  Make the necessary adjustments. 

j. Report to Erwat on any parts that become unserviceable through fair wear and tear, or damaged by causes 

beyond the control of the Contractor. 

k. Advise when it has become necessary to de-carbonise the engine and submit a quotation for this service. 

l. Top up the water of the radiator, if applicable. 

m. Clean the plant and its components. 

 

C3.1.6 Location of the Works 

 Physical Address: Corner Kalk/Van Dyk Roads, Rondebult 

 GPS Co-ordinates: 26°17′57.92″ S, 28°13′37.82″ E 
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C3.1.7 Datasheet: This is the minimum specifications ERWAT will consider: Failure to complete the datasheet in full 

will lead to disqualification. Bidders are required to submit datasheets and manufactures brochures that are 

linked to the completed datasheet. 

1000 KVA Prime Power 

Items No Description 
Specified: 

Engineer 

Offered: Supplier 

1.  Make(Engine/Alternator)  
 

2.  Model(Engine/Alternator)  
 

3.  No. of Cylinders 8 in line 
 

4.  Battery system 24V 
 

5.  Turbo Yes 
 

6.  RPM(Engine & Alternator) 1500 
 

7.  Compression Ratio 13.6 : 1 
 

8.  Auto Volt Regulator ±5% Yes 
 

9.  PF 0.8 
 

10.  Engine kW 800kw 
 

11.  Volt  400/230V  
 

12.  Frequency 50 Hz 
 

13.  Prime Power( Auto) 1000KVA 
 

14.  Standby Power 1100 KVA 
 

15.  Alternator KVA 1100KVA 
 

16.  Alternator Insulation System Class H 
 

17.  
Alternator Cooling 

Direct drive centrifugal 

blower fan 
 

18.  Type of fuel Diesel 
 

19.  Fuel tank Size 1000 litres 
 

20.  Fuel consumption at full load 230 l/h 
 

21.  High Water Temperature Yes 
 

22.  Low oil pressure safety switch Yes 
 

23.  Frame and Panel  Enclosed Unit 
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24.  Low Water Level Indicator Yes 
 

25.  
Electric fuel  Filling Pump with 

±5M hose 
Yes 

 

26.  24 Months/2000hrs Warranty Yes 
 

27.  
Thermostatically Controlled Water 

Jacket Heater 
Yes 
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C3.2 ENGINEERING 

C3.2.1 Contractor’s Design, Drawings and Information to be provided 

The following must be provided by the Contractor 

VENDOR INFORMATION AND DOCUMENT REQUIREMENT LIST 

DESCRIPTION WHEN REQUIRED 

Project Programme  Order + 1 Week 

Design calculations calculation of the cable conductor size Tender document and data book 

Equipment brochures Tender document and data book 

Design calculations calculation of all the protection settings for 

equipment 
Order + 3 weeks and data book 

Generator Ga drawings Order + 3 weeks and data book 

Generator schematic diagrams Order + 3 weeks and data book 

Generator foundation details Order + 3 weeks and data book 

Generator manufacturing program Order + 3 weeks 

Generator manufacturing quality control plan Order + 3 weeks and data book 

Generator installation quality control plan Order + 6 weeks and data book 

Generator installation risk assessment and method statement 

including safe work procedure.  
Order + 6 weeks and data book 

Performance test certificate data book 

Electrical test certificate data book 

Vendors cert. of conformance if any data book 

Operating / maintenance manual data book 

Data book 
Final Payment certificate minus 

2 weeks 

Progress Reports Bi-Weekly 

 

Note 1: 

The Programme shall identify all major activities, principal items of plant and equipment and their components. The 

following activities and their duration shall, in addition to the requirements of the Conditions of Contract, form the 

minimum basis for the preparation of the Programme:- 
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 Insurance Bond and general obligations 

 Design 

 Plant equipment and arrangement drawings 

 Project Quality Plan 

 Schedules 

 HAZOPS 

 Procurement 

 Inspection and works testing 

 Delivery 

 Installation 

 Adjustment 

 Testing 

 Commissioning 

 Defects Notification Period 

 

Note 2: 

The Contractor shall provide a monthly progress report to the Engineer. The report shall cover at least the following 

aspects: 

 progress of various activities in comparison to original program 

 attainment of key milestones 

 list of purchase orders placed 

 names and positions of key personnel working on the project 

 staffing levels on site (when site work commences) 

 identification of  any aspects needing to be addressed by the Employer or the Engineer 

 

 

C3.2.2 Drawings 

 

C3.2.2.1 Contractors Drawings 

 

The contractor appointed to carry out the work shall produce a comprehensive set of detailed design drawings suitable 

for issue for construction as well as detailed shop drawings, prior to manufacture of equipment. They shall also be 

responsible for As-Built drawings and operating and maintenance manuals on completion. 

 

The following electrical drawings shall be provided: 

 Generator GA Drawing 

 Detailed cable layout routes 

 Wiring and Termination schedules as required for construction 
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 Equipment schedules 

 Equipment Data Sheets 

 

C3.3 CONSTRUCTION 

 

C3.3.1 Standards 

 

It shall be the responsibility of the Contractor to obtain, at his own expense, the most recent copies of the relevant 

editions of the documents referred to. 

 

The Contractor shall keep copies of the Standard Specifications, copies which are available from the South African 

Bureau of Standards. 

 

For the purpose of this Contract the following Standard Specifications shall apply: 

C3.3.1.1 Electrical Standards and specifications 

 

All material and equipment shall comply with recognized national and international standard specifications. 

Typically the following standards shall apply: 

 Transformers SANS 780 

 Mini Subs SANS 1029 and SANS 1030 

 Low voltage MCCs SANS 60439 

 Low voltage cable SANS 1507 

 Luminaires SANS 1279 & SANS 60598 

 Earthing and lightning protection  SANS 10313 & 61024 

 Regulations for the wiring of premises SANS 10142 -1 (2003)  

 

In addition there shall be compliance with: 

 

 The Occupational Health and Safety Act 

 Regulations of the Supply Authority 

 Local Authority by-laws 

 Regulations of the Fire office 

 Telecommunications legislation 

 

C3.3.2 Site establishment 
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C3.3.2.1 Services and Facilities provided by the Employer. 

1. Electricity Supply 

 

The Site is provided with ESKOM/Municipality power. One or more 380 V 50 Hz power supply points can be made 

available to the Contractor. The contractor shall be responsible for providing an installation which complies in all 

respects with the standing regulations of the supply authority. Failure on the part of the Contractor to observe these 

requirements or maintain his installations in terms therefore will result in the termination of electrical power supplies 

until such time as any shortcomings in this regard are rectified. 

No warranty is offered or  given by the Employer  that the existing available electricity supply will be adequate for the 

Contractor’s purposes nor that such supply is in any way guaranteed. 

 

2. Telephone Services 

 

To be provided by Contractor 

3. Area for Contractor’s Site Establishment 

 

The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site if requested 

where applicable. 

C3.3.2.2 Facilities provided by the Contractor 

 

The Contractor is required to provide a construction camp including offices, workshop, materials, store, sanitary 

facilities, offices and equipment for his own use as required. 

C3.3.3 Site Usage 

 

The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the demarcated 

site of the Works and the direct access roads thereto. Temporary routes shall be subject to the written approval of the 

Engineer and be subject to the applicable Standardized Specifications. 

 

 

C3.4 MANAGEMENT OF THE WORKS 

 

C3.4.1 Planning and Programming 
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The programme referred to in the General Conditions of Contract shall be a network- based programme in accordance 

with the precedence method; a detailed cash flow graph indicating projected monthly invoice amounts shall also be 

provided. The critical path of the programme of work shall be clearly indicated and the programme monitored 

continually and updated monthly by the Contractor in accordance with his progress. 

 

(1) In compiling the programme of work, the Contractor shall incorporate the following important specific requirements 

and constraints: 

 

(a) The identification and marking of affected services prior to commencing construction works. 

 

(b) The requirements of the Environmental Management Plan (EMP) as specified in the relevant sections of the 

Particular Specifications and the requirements in respect of inspections and community liaison. 

 

(c) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction Regulations, 2003. 

 

(d) The relocation of services. 

 

(e) An allowance to accommodate “normal” rain days. 

 

(2) The programme submitted shall include at least the following details: 

 

(a) A work breakdown structure identifying the major activity groups. 

 

(b) The critical path shall be indicated and floats on non-critical activities shall be shown. 

 

(c) The working hours per day, week and month allowed for in the programme with details of resource allocations 

per activity. 

 

(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation, commissioning, etc. 

 

(3) In addition the Contractor shall submit to the Engineer at monthly intervals a progress report indicating the following 

details: 

 

(a) Work completed in previous month and total progress to date, per activity. 
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(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as well as the 

measures to be implemented to make up delays. 

 

(c) A GANTT chart showing the original programme, the latest approved version of the programme, actual progress 

achieved and revised completion sates, if and when applicable. 

 

 Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a programme 
based on his own assumptions to evaluate claims for extension of time for completion of the works, or 
for additional compensation. 
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SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR FOR RONDEBULT 

WASTEWATER CARE WORK 
 
3.4 HEALTH AND SAFETY SPECIFICATIONS 
 
CONTENTS 
 
C3.4.1 INTRODUCTION AND BACKGROUND 

C3.4.1.1 Background to the construction Health and Safety Specification 
C3.4.1.2 Purpose of the construction Health and Safety Specification 

C3.4.2 HEALTH AND SAFETY SPECIFICATION 
C3.4.2.1 Scope 
C3.4.2.1.2 Provision for Health & Safety Cost 
C3.4.2.2 Interpretations  
C3.4.2.2.1 Application  
C3.4.2.2.2 Definitions 
C3.4.2.3 Minimum Administrative Requirements 
C3.4.2.3.1 Notification of Intention to Commence Construction Work  
C3.4.2.3.2 Assignment of Contractor’s Responsible Person to Supervise Health and 

Safety on Site 
C3.4.2.3.3 Competency of Principal Contractor Responsible Persons  
C3.4.2.3.4 Compensation of Occupational Injuries and Diseases Act (COIDA) Act 

130 of 1993 
C3.4.2.3.5 Occupational Health and Safety Policy  
C3.4.2.3.6 Health and Safety Organogram 
C3.4.2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress 

Hazard Identification and Risk Assessment 
C3.4.2.3.8 Health and Safety Representative(s) 
C3.4.2.3.9 Health and Safety Committee(s)  
C3.4.2.3.10 Health and Safety Training 
C3.4.2.3.10.1 Induction  
C3.4.2.3.10.2 Awareness  
C3.4.2.3.10.3 Competency 
C3.4.2.3.11 General Record Keeping 
C3.4.2.3.12 Health and Safety Audits, Monitoring and Reporting 
C3.4.2.3.13 Emergency Procedures 
C3.4.2.3.14 First Aid Box and First Aid Equipment 
C3.4.2.3.15 Accident / Incident Reporting and Investigation 
C3.4.2.3.16 Hazards and Potential Situations 
C3.4.2.3.17 Personal Protection Equipment and Clothing 
C3.4.2.3.18 Occupational Health and Safety Signage 
C3.4.2.3.19 Contractors 
C3.4.2.3.20 Incentives and Penalties 
C3.4.2.3.21 Health & Safety Officer (Part-time) 
C3.4.2.4 Physical Requirements 
C3.4.2.4.1  Civil Work 
C3.4.2.4.2 Excavations / Trenching 
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C3.4.2.4.3 Confined Spaces 
C3.4.2.4.4 Existing Structures 
C3.4.2.4.5 Edge Protection and Penetrations 
C3.4.2.4.6 Hazardous Chemical Substances (HCS) 
C3.4.2.4.7 Stacking of Materials 
C3.4.2.5 Plant and Machinery 
C3.4.2.5.1 Construction Plant 
C3.4.2.5.2 Vessels under Pressure (Gas bottles including Operations) 
C3.4.2.5.3 Fire Extinguishers and Fire Fighting Equipment  
C3.4.2.5.4 Hired Plant and Machinery 
C3.4.2.5.5 Formwork for Structures  
C3.4.2.5.6 General Machinery 
C3.4.2.5.7 High Voltage Electrical Equipment 
C3.4.2.5.8 Portable Electrical Tools / Explosive Power Tools  
C3.4.2.5.9 Welding Equipment 
C3.4.2.5.10 Public Health and Safety  
C3.4.2.5.11 Night Work 
C3.4.2.6 Occupational Health  
C3.4.2.6.1 Occupational Hygiene  
C3.4.2.6.2 Welfare Facilities  
C3.4.2.6.3 Alcohol and Other Drugs 
C3.4.3 ANNEXURE A TASK COMPLETION FORM 
C3.4.4 ANNEXURE B  PC RESPONSIBLE PERSON(S) 
C3.4.5 ANNEXURE C  OTHER REQUIREMENTS 
C3.4.6 ANNEXURE D  ACKNOWLEDGEMENT OF H & S SPECS 
 

C3.4.1   INTRODUCTION AND BACKGROUND 
 
C3.5.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION 

 
The Construction Regulations (July 2003) place the onus on the Client to prepare a 
preconstruction Health and Safety specification, highlighting all risks not successfully eliminated 
during design setting standards for Health and Safety during construction phase. 

 
C3.6.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 and the 
promulgated Construction Regulations (July 2003) in order to reduce incidents and injuries. 
These specifications shall act as the basis for the drafting of the construction phase Health and 
Safety plan by the Contractor. 

 
The specification sets out the requirements to be followed by the Principal Contractor and their 
Contractors so that the Health and Safety of all persons potentially at risk may receive the same 
priority as other facets of the project e.g. Cost, programmed, environment, quality etc. 

 
C3.6.2 HEALTH AND SAFETY SPECIFICATION 

 
C3.4.2.1 SCOPE 
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This specification covers the requirements for eliminating and mitigating incidents and injuries 
on the SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR 
FOR RONDEBULT WASTEWATER CARE WORK Project. 

 
The scope also addresses legal compliance, hazard identification and risk assessment, risk 
control and promoting a Health and Safety culture amongst those working on the project. The 
specification also makes provision for the protection of those persons other than employees. 

 
 
 
 
C3.4.2.1.2 Provision for Health & Safety Cost 

 
The Principal Contractor must make provision for the cost of Health & Safety Measures during 
the construction process as required by the Construction Regulation 4(h). 

 
C3.4.2.2 INTERPRETATIONS  
 
C3.4.2.2.1 APPLICATION 

This specification is a compliance document drawn up in terms of the South African legislation 
and is therefore binding. It must be read in conjunction with relevant legislation as noted 
previously. 

C3.4.2.2.2 DEFINITIONS 
 

The definitions as listed in the Occupational Health and Safety Act 85/1993 and Construction 
Regulations (July 2003) shall apply. 

 
C3.4.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS 

 
C3.4.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

 
The Principal Contractor shall notify the provincial Director of the Department of Labour in 
writing that construction work commences. 

 
C3.4.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE HEALTH 

AND SAFETY ON SITE 
 

The Principal Contractor shall submit supervisory appointments as well as any relevant 
Appointments in writing (as stipulated by the OHSA and Construction Regulations), prior to 
commencement of work. Proof of competency must be included. See annexure B. 

 
C3.4.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON 

 
The Principal Contractors’ competent persons for the various risk management portfolios shall 
fulfil the criteria as stipulated under the definition of Competent in accordance with the 
Construction Regulations (July 2003). Proof of competence for the various appointments must 
be included. 
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C3.4.2.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 1993 

(COIDA) 
 

The Principal Contractor shall submit a letter of good standing from their Compensation Insurer-
FEM or Compensation Commissioner to the Client’s Representative as proof of registration. 
Contractors shall submit proof of registration to their Contractor before they commence work on 
site. 

 
C3.4.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY 

 
The Contractor and their Contractors shall submit a Health and Safety policy signed by their 
Chief Executive Officer. The Policy must outline objectives and how they will be achieved and 
implemented by the Company / Contractor. 

 
 
 
 
 
C3.4.2.3.6 HEALTH AND SAFETY ORGANOGRAM 

 
The Principal Contractor and their Contractors shall submit an organogram, outlining the Health 
and Safety site Management Structure including the relevant appointments / competent 
persons. In cases where appointments have not been made, the organogram shall reflect the 
intended positions. The organogram shall be updated when there are any changes in the site 
Management Structure. 

 
C3.4.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS 

HAZARD IDENTIFICATION AND RISK ASSESSMENT 
 

 Roof Work 
 Mobile Cranes Management System 
 Mechanical 
 Working at   heights, as   per CR8 –   Fall   Protection Plan,  

Scaffolding Management 
o Person falling 
o Material falling 
o Protection of decking edges, finished floor slab edges, stairways, floor 

penetrations, lift shafts, any other openings and areas from where persons 
may fall. 

 Excavations 
o Collapse of Walls 
o People/Equipment falling in Excavations 
o Shoring 
o Underground services 
o Drainage 
o Pipe-Jacking operations 

 Confined Space entry 
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 Formwork and Support Work 
o Casting of Concrete 

 Manual and Mechanical Handling o Lifting and 
placement of pipes o Overhead works 

 Noise Control 
 Dust Control 

 
Principal Contractor to ensure that these risk assessments as well as other risks identified by 
them are updated monthly or as the risk change and communicated to all relevant parties. CR 
7(4) 

 
C3.4.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S) 

 
The Principal Contractor and their Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their functions.  The 
appointment must be in writing. 

 
The Health and Safety Representative shall carry out regular inspections, keep records and 
report all findings to the Responsible Person forthwith and at Health and Safety meetings. 

 
 

 
 

C3.4.2.3.9 HEALTH AND SAFETY COMMITTEES 
 

Principal Contractor shall organize monthly Health & Safety meetings. Minutes and records shall 
be kept. Principal Contractors Health & Safety representative and responsible person shall 
attend this meeting. 

 
C3.4.2.3.10 HEALTH AND SAFETY TRAINING 

 
C3.4.2.3.10.1 Induction 

 
Principal Contractor shall ensure that all undergo site-specific induction presented by a 
competent person and proof of it too. 

 
C3.4.2.3.10.2 Awareness 

 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least 
once per week. These talks should deal with risks relevant to the construction work at hand. A 
record of attendance shall be kept in the Health and Safety file. All Principal Contractor have to 
comply with this minimum requirement. 

 
C3.4.2.3.10.3 Competency 

 
All competent persons shall have the knowledge, experience, training and qualifications specific 
to the work they have been appointed to supervise, control, and carry out.  This will have to be 
assessed on a regular basis e.g. 
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Periodic audits by the Client’s Health & Safety Agent, progress meetings, etc. The Contractor 
is responsible to ensure that competent Contractors are appointed to carry out construction 
work. 

 
C3.4.2.3.11 GENERAL RECORD KEEPING 

 
The Principal Contractor and their Contractors shall keep and maintain Health and Safety 
records to demonstrate compliance with this Specification, with the OHS Act 85/1993, and with 
the Construction Regulations (July 2003). The Principal Contractor shall ensure that all records 
of incidents / accidents, emergency procedures training, inspections, audits, etc. are kept in a 
Health and Safety file held in the site office. The Principal Contractor must ensure that every 
sub-Contractor keeps its own Health and Safety file, maintains the file and make it available on 
request (The file must include the Sub-Contractor’s health and safety plan). These records are 
crucial for inclusion in the Principal Contractors’ consolidated health and safety file for handover 
to the Client on completion of construction work. 

 
C3.4.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING 

 
The Client’s Health & Safety Agent shall conduct monthly Health and Safety audits of the 
work. Operations including a full audit of physical site activities as well as an audit of the 
administration Health and Safety. The Principal Contractor is obligated to conduct similar 
audits on their Contractors. 

 
Detailed reports of the audit findings and results shall be reported on at all levels of project 
management meetings / forums. Copies of the Client audit reports shall be kept in the Primary 
Project Health and Safety file while the Principal Contractor audit reports shall be kept in their 
file, a copy being forwarded to the Client. Principal Contractor has to audit their Contractors and 
keep records of these audits in their Health and Safety files, available on request. 

 
C3.4.2.3.13 EMERGENCY PROCEDURES 

 
The Principal Contractor shall compile a comprehensive Evacuation Plan with assemble point 
and contact details in the case of any emergency supplied by the Client’s Health & Safety Agent. 

 
C3.4.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT 

 
The Principal Contractor and their Contractors shall appoint in writing First Aider(s). The 
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are to 
be kept on site. All Principal Contractor with more than 5 employees shall supply their own first 
aid box. Principal Contractor with more than 10 employees shall have trained, certified first aider 
on site at all times & First aid Box adequately stocked at all times. 

 
C3.4.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION 

 
Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal Contractor 
must stipulate in its construction phase Health and Safety plan how it will handle each of these 
categories. When reporting injuries to the Client, these categories shall be used. All contractors 
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must investigate and report on the 4 categories of injuries to the Principal Contractor at least 
monthly. Contractors must investigate injuries and accidents involving their employees within 
seven days of the incident in the form on Annexure1 (General Administrative Regulations) and 
forward a copy on the investigation report to the principal contractor forthwith. All incidents 
reportable in terms of the provision of Section 24 of the OHS Act 1993 must be reported 
to the local Dept. of Labour in the prescribed manner. 

 
The Principal Contractor must report all injuries to the Client in the form of a spreadsheet, which 
includes all contractor injuries/incidents and man-hours worked for the month as well as the 
cumulative total. This report must be done on a monthly basis and must form part of the Principal 
Contractor’s progress report. 

 
C3.4.2.3.16 HAZARDS AND POTENTIAL SITUATIONS 

 
The Principal Contractor shall immediately notify the Client’s Health & Safety Agent of any 
hazardous or potentially hazardous situations that may arise during the performance of 
construction activities. 

 
C3.4.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, protective 
footwear and overalls. The Principal Contractor and their Contractors shall make provision and 
keep adequate quantities of SABS or SANS approved PPE on site at all times. 

 
C3.4.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 

 
The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited 
to: “no unauthorized entry”, “report to site office”, “site office”, and “hardhat area”. Signage shall 
be posted up at all entrances to site as well as on site in strategic locations e.g. Access routes, 
entrances to structures and buildings, scaffolding and other potential risk areas / operations. All 
Contractors to adhere to it. 

 
 
 
C3.4.2.3.19 CONTRACTORS 

 
The Principal Contractor shall ensure that all Contractors appointed by them comply with this 
Specification, the OHS Act 85/1993, and Construction Regulation (July 2003). 

 
The Principal Contractor may only appoint a sub-contractor after approving the sub-contractor's 
health & safety plan. The Principal Contractor must audit each of its Contractors on a monthly 
basis, with audit reports filed in the health & safety file on site. The audit must include an 
administrative assessment as well as a physical inspection of the contractor's health & safety 
system. 

 
The Principal Contractor must stop any Contractor from carrying out construction work that is 
not in accordance with the Principal Contractor's or Contractor's health & safety plan or if there 
is an immediate threat to the health and safety of persons. 
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The Principal contractor shall take all reasonable steps necessary to ensure co- operation 
between all Contractors to enable each of those Contractors to comply with the provisions of 
these regulations; 

 
The Principal Contractor must ensure that their Contractor is registered and in good standing 
with a recognized compensation fund or with a licensed compensation insurer prior to work 
commencing on site; 
 
The Principal Contractor must ensure that potential Contractors submitting tenders have made 
provision for the cost of health and safety measures during the construction process; The 
Principal Contractor shall discuss and negotiate with their Contractor the contents of the health 
and safety Plan and shall finally approve that plan for implementation; 

 
C3.4.2.3.20 PENALTIES 

 
Penalties may be imposed for ongoing non-compliance to the provisions of the Client’s Health 
and Safety specification and Principal Contractors’ health & safety plans. The penalty procedure 
shall consist of a written warning with a compliance time frame. Failure to comply within the 
time frame stipulated would result in a R1000 penalty per non-compliance item per day 
that the non- compliance persists. 

 
C3.4.2.3.21 A HEALTH AND SAFETY OFFICER CR 6.6 

 
The Principal Contractor shall provide a full-time safety officer on site and proof of their 
competency to be attached to their appointment. 

 
 
 
 
C3.4.2.4 PHYSICAL REQUIREMENTS 

 
C3.4.2.4.1 CIVIL WORK 

 
Principal Contractor to ensure that the Contractor complies with Construction regulation 21 and 
that the following is undertaken during civil work: 
 

 A competent site supervisor to be on site at all times. 

 Plant and equipment inspected daily and registers kept. 

 All operators of plant and vehicles: trained, competent and physically and 
psychologically fit. Certificates to be put in their Health & Safety File. 

 Workers that are working close to the traffic to be visible and are to wear reflective 
vests. 

 Adequate safety signage to be posted ahead of any work area in the road. 

 All signage, including delineators to be maintained and kept clean at all times. 

 The required PPE must be worn at all times (Hard hats, safety shoes, overalls, etc.) 

 Risk assessments to be conducted on all high-risk activities. 

 Speed reduction road signs to be posted. 
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 Dust control practices used to limit dust generation. 
 

Laying of pipes / Backfilling 
 

 A competent site person to supervise lifting operations at all times. 

 No employee to stand under any suspended loads. 

 Loads must not be slewed over personnel, plant, site huts or property. 

 All lifting equipment and accessories must be marked with the Safe Working Load. 

 Slings must not be placed on sharp edges. 

 Workers to wear proper PPE at all times. 

 Work to be stopped when weather conditions prevent safe operations during trenching 
work or lying of pipes. 

 Everyone to stand clear of any area being backfilled by mobile plant. 
 
C3.4.2.4.2 EXCAVATIONS, SHORING, DEWATERING OR DRAINAGE 

 
The Principal Contractor and any relevant Contractors shall make provision at tendering stage 
for shoring, dewatering or drainage of any excavations as per this specification. 

 
The Principal Contractor shall make sure that: 
 
- The excavations are inspected before every shift, after any blasting, after an unexpected 

fall of ground, after any substantial damage to the shoring and after rain, records kept 
thereof. 
 

- Safe work procedures have been communicated to the workers, 
 

- The safe work procedures are enforced and maintained by the Contractor’s Responsible 
Persons at all times, 
 

- The requirements as per section 11 of the Construction Regulations are adhered to. 
- Where pipe-jacking activities are taking place safe work procedures/method statements to 

be submitted to Client’s Health & Safety Agent prior to these activities. 
 

Method statement to be developed where shoring will be done, especially near public roads 
and also where explosives will be / are used. 

 
C3.4.2.4.3 CONFINED SPACE ENTRY 

 
The Principal Contractor to prepare a confined space procedure in line with General Safety 
Regulation (5) OHSA Act 

 
C3.4.2.4.4 EXISTING STRUCTURES 

 
Any adjacent structures that may be affected by work must be considered in the planning 
process. Precautionary measures must be detailed and applied to prevent damage, 
uncontrolled collapse of existing structures and/or loss to property and persons during the entire 
construction phase. 
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C3.4.2.4.5 EDGE PROTECTION AND PENETRATIONS 

 
The Principal Contractor must ensure that all exposed edges and openings are guarded and 
demarcated at all times until permanent protection has been erected.   The Principal 
Contractors’ risk assessment must include these items finished floor slab edges, floor 
penetrations, and all other openings and areas where a person may fall. 

 
C3.4.2.4.6 HAZARDOUS CHEMICAL SUBSTANCES (HCS) 

 
The Principal Contractor working with Hazardous chemical substances to obtain copies of all 

the (MSDS) Material Safety Data Sheets and this is to be kept on site and a copy to be forwarded 
to Client’s Health & Safety Agent. 

 
C3.4.2.4.7 STACKING OF MATERIALS 

 
The Principal Contractor shall ensure that there are sufficient appointed stacking supervisors 
and that all materials and equipment is stacked and stored safely. Double handling of material 
should be avoided and for this purpose, pallets and other stacking options should be used. 

 
 
 
 
 
 
 
 
 
 
C3.4.2.5 PLANT AND MACHINERY 
 
C3.4.2.5.1 CONSTRUCTION PLANT 

 
The Principal Contractor shall ensure that all such plant complies with the Requirements of the 
OHS Act 85/1993 and Construction Regulations (July 2003). The Principal Contractor shall 
inspect and keep records of inspections of construction plants used on site. Only authorized / 
competent persons are to use machinery under proper supervision. Appropriate PPE must be 
provided and maintained at all times. 

 
C3.4.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES 

 
The Principal Contractor shall comply with the Vessels under Pressure Regulations, including: 

 
Providing competency and awareness training to the operators, Providing PPE,          Inspect 
Equipment regularly and keep record of inspections, Provide appropriate firefighting 
equipment (Fire Extinguishers) on hand. 

 
C3.4.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT 
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The Principal Contractor shall provide adequate, regularly serviced firefighting equipment 
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate 
notices and signs must be posted as required. 

 
C3.4.2.5.4 HIRED PLANT AND MACHINERY 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is safe 
for use. The necessary requirements as stipulated by the OHS Act 85/1993 and Construction 
Regulations (July 2003) shall apply. The Contractor shall ensure that operators hired with 
machinery are competent and that certificates are kept on site in the Health and Safety file. All 
relevant Contractors must ensure the same. 

 
 
C3.4.2.5.5FORMWORK AND SUPPORT WORK FOR STRUCTURES 

 
The Principal Contractor shall ensure that the provisions of section 10 of Construction 
Regulations (July 2003) are adhered to. These provisions must include but not be limited to 
ensuring that all equipment used is examined for suitability before use, that all formwork and 
support work is inspected by a competent person immediately before, during and after 
placement of concrete or any other imposed load and thereafter on a daily basis until the 
formwork and support work has been removed. Records of all inspections must be kept in a 
register on site. 

 
 
 
 
 
 
C3.4.2.5.6 GENERAL MACHINERY 

 
The Principal Contractor shall ensure compliance with the Driven Machinery Regulations, which 
include inspecting machinery regularly, appointing a competent person to inspect and ensure 
maintenance, issuing PPE, and training those who operate the machinery. 

 
C3.4.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS 

 
If high voltage electrical lines are present on the site perimeter, the Contractor must be aware 
of the location of them and are to demarcate its positions. 

 
These demarcations must be maintained throughout the duration of the construction work. The 
minimum safety clearances as per Electrical Machinery Regulation 15 must be adhered to. All 
installation must comply with SANS 10142 & the regulations of the OHS Act 85/1993 and 
Construction Regulation 22. 

 
All temporary electrical installations must be inspected at least weekly. 

 
C3.4.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS 
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The Principal Contractor shall ensure that use and storage of all explosive powered tools and 
portable electrical tools are in compliance with relevant legislation. 

 
The Contractor shall ensure that all electrical tools, electrical distribution boards, extension 
leads, and plugs are kept in safe working order. Regular inspections and toolbox talks must be 
conducted to make workers aware of the dangers and the control measures that are to be 
implemented e.g. Personal protection equipment, guards, etc. 

 
A competent person to undertake routine inspections and records are to be kept on file. Only 
authorized trained persons are to use the tools, the safe work procedures to apply. Awareness 
training to be carried out, compliance enforced at all times, and PPE are provided and 
maintained, 

 
C3.4.2.5.9 WELDING EQUIPMENT 

 
 Only authorised / trained persons to use the equipment. 
 The operators are to wear correct PPE - eye/ face/foot/body/respirator. 
 Flashback arrestors are to be fitted on cylinders and gauges when using gas welding 

equipment. Fire prevention methods to be applied. 
 Where electric arc welders are used, equipment only to be used in a dry area, 

protected from wetness. 
 
 
 
 
 
 
 
C3.4.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY 

 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to 
do all that is reasonably practicable to prevent members of the public and site visitors from 
being affected by the construction activities. Site visitors must be briefed on the hazards and 
risks they may be exposed to and what measures are in place or should be taken to control 
these hazards and risks. A record of these inductions must be kept on site in accordance with 
the Construction Regulations. Principal Contractor to ensure that no unauthorized personal 
enter the construction area. 

 
Method statements are to be drafted on traffic management on site, including work near the 
public. 

 
C3.4.2.5.11NIGHT WORK 

 
Adequate lighting to be provided where required. Personnel should not work alone at night. 

 
C3.4.2.6 OCCUPATIONAL HEALTH 
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C3.4.2.6.1 OCCUPATIONAL HYGIENE 
 

Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and 
Principal Contractor must ensure that proper health and hygiene measures are put in place to 
prevent exposure to these hazards. 
The Risk to be looked at includes: 

 
Ventilation 
Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / 
welding / petrol or diesel/ motors running and in confined spaces / basements. 

 
Noise 
Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to reduce 
noise levels. Hearing protection is to be used where noise levels cannot be reduced to below 
85 dBa. 

 
Dust 
Principal Contractor to ensure that employees working with grinders, saws & jackhammers, etc. 
are issued with dust masks and dust exposure to be minimized at all times. 

 
C3.4.2.6.2 WELFARE FACILITIES 

 
The Principal Contractor will provide ablution facilities for all on site, including changing facilities 
& hand washing facilities. Safe and adequate facilities will be provided. Waste bins must be 
strategically placed and emptied regularly. Safe and clean storage areas must be provided for 
workers to store personal belongings and personal protective equipment. 

 
 
C3.4.2.6.3 ALCOHOL AND OTHER DRUGS 

 
The Principal Contractor is to ensure that no alcohol and other drugs are allowed on site. No 
person may be under the influence of alcohol or any other drugs while on the construction site. 
Any person on prescription drugs must inform his/her superior, who shall in turn report this to 
the Contractor forthwith. Any person suffering from any illness / condition that may have a 
negative effect on his/her safety performance must report this to his/her superior, who shall in 
turn report this to the Principal Contractor forthwith. 
 
Any person suspected of being under the influence of alcohol or other drugs must be sent home 
immediately, to report back the next day for a preliminary inquiry. The Contractor concerned 
must follow a full disciplinary procedure and a copy of the disciplinary action must be forwarded 
to the Principal Contractor for his records. 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 

 

PROJECT: SUPPLY, DELIVERY AND INSTALLATION OF A 

1000 KVA PRIME GENERATOR FOR RONDEBULT 

WASTEWATER CARE WORK  

 

Annexure A 

 

The Principal Contractor must submit compliance with Annexure A within one week of receiving this 

Specification. 
 

HSS 

Item no. 

REQUIREMENT OHSA 

REQUIREMENT 

SUBMISSION 

DATE 

2.3.1 Assignment of Responsible 

Persons to supervise Construction 

work 

OHS Act (section 

16.2) & Construction 

Regulation 6 

Before 

commencement on 

site 

2.3.2 Competence of Responsible OHS Act (section Together with H & 
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Persons 16.2) & Construction 
Regulation 6 

S plan 

2.3.3 Compensation of Occupational 
Injuries and Diseases  - Proof of 
Registration- FEM or CC 

COIDA Together with H & 

S plan 

2.3.4 Occupational Health and Safety 

Policy 

OHS Act Together with H & 

S plan 

2.3.5 Health and Safety 

Organogram 

Client Requirement Together with H & 

S plan 

2.3.6 Initial Hazard Identification and Risk 

Assessment based on the Client/s 

assessment 

Construction 

Regulations. 

Together with H & 

S plan 

2.3.7 Health and Safety 

Representative 

OHS Act Submit as soon as There 
are more than 20 
employees on site 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 

 

PROJECT: SUPPLY, DELIVERY AND INSTALLATION OF A 

1000 KVA PRIME GENERATOR FOR RONDEBULT 

WASTEWATER CARE WORK 

 

Annexure B 

 

The Principal Contractor shall make the following appointments according to the initial risk 

assessment: (further appointments could become necessary as the project progresses). 

Contractors shall make the relevant appointments as per their operations. The Client reserves the 

right to insist on any appointment as determined by its risk assessment of the Contractor concerned. 

 

APPOINTMENT OHSA REFERENCE REQUIREMENT 

CEO Assignee Section 16(2) A competent person to assume the overall H 

& S responsibility - Contractor’s Responsible Person 

Construction Work 

Supervisor 

CR 6.1 A competent person to supervise and be responsible 
for Health and Safety related issues on site 

Subordinate 

Construction Work 

Supervisors 

CR 6.2 A competent person to assist with the daily supervision 

of construction / building work. The person(s) assist the 

Construction Work Supervisor 

Health and Safety 

Representative(s) 

Section 17 A competent person(s) to assist with identifying 
risks, attend H & S meetings, conduct inspections, 
assist with investigations, etc. 

Incident Investigator GAR 8 A competent person to investigate incidents / accidents 

on site, this could either be: 

* The 6.1 or 6.2 Person 

* H & S Representative 

* Member of the H & S Committee 

* H & S officer 

Risk Assessment Co- 

ordinator 

CR 7 A competent person to co-ordinate all assessments on 

behalf of the Principle Contractor. The same applies to 

Contractors. 

Fall protection plan co- 

ordinator 

CR 8 A competent person to prepare and amend the fall 

protection plan 

First Aiders GSR 3 A qualified person to address all on site first aid cases 

Lifting machine and 

equipment Inspector 

DMR 18 A competent person to inspect lifting machines 

and equipment 

Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles 

Scaffolding Inspector SANS 10085- 

1:2004 

A competent person to inspect scaffolding before use and 

every time after bad weather, etc. 

Scaffolding Erector SANS 10085- 

1:2004 

A competent person to erect scaffolding 

Scaffolding Supervisor SANS 10085- A competent person to supervise scaffolding 
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APPOINTMENT OHSA REFERENCE REQUIREMENT 

1:2004 

Stacking Supervisor CR 26 A competent person to supervise all stacking and storage 

operations 

Explosive powered tools 
Inspector / Supervisor 

CR 19 A competent person to inspect and clean the tools daily 
and controlling all operations thereof 

Temporary electrical 

installations Supervisor 

CR 22 A competent person to control all temporary electrical 

installations 

Fire-fighting equipment 

Inspector 

CR 27 A competent person to inspect fire-fighting equipment 
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OTHER REQUIREMENTS 

PROJECT SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME GENERATOR 

FOR RONDEBULT WASTEWATER CARE WORK 

 

Annexure C 

 

The Principal Contractor shall comply but not be limited to the following requirements: Reports on these 
to the addressed to the Client at progress meetings or at least monthly whichever is sooner. A report 
with supporting documents shall be tabled at the Contractor/s monthly Health and Safety meeting. 

 

WHAT WHEN OUTPUT 

ACCEPTED BY 

CLIENT WITH 

DATE 

Construction-phase 

Health and Safety plan 

Within one weeks of 

receipt of the Spec. 

Principal Contractor to report on status 

of Principal Contractors’ Health and 

Safety plans 

 

Health and Safety file Open file when 
construction begins 
and maintain 
throughout 

Have file on hand at meetings  

Awareness Training 
(Tool Box Talks) 

At least weekly Attendance registers  

Health and Safety 
Reports 

Monthly Report covering: 
* Incidents/Accidents and 

Investigations 

* Non conformances by employees 
& contractor 
* Internal & External H & S audit 

reports 

 

Risk assessment Updated and signed 
off at least monthly 

Documented risk assessment  

Method statements 

(safe work procedures) 

Drawn up before 
workers are 
exposed to new 
risks 

Documented set of safe work 

procedures (method statements) 

updated and signed off 

 

General Inspections Weekly and Daily OHS Act compliance Registers: 
* Scaffolding 

* Excavations 
* Formwork & support    work 
* Explosive tools 
* Temporary electrical Installations 

 

General Inspections Monthly * Fire-fighting equipment 
* Portable electrical equipment 
* Ladders 

 

General Inspections 3 - Monthly * Lifting tackle 
* Oxy-acetylene cutting    and welding 

sets 

* Fall prevention and    arrest 

equipment 

 

 

General Inspections 6 - Monthly * Lifting machines  
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Workman’s 
Compensation 

Updated Weekly Table list of Principal Contractors’ 
workman’s compensation proof of good 
standing 

 

Construction site rules & 
Section 37.2 Mandatory 
Agreement 

Update Weekly Table a report of all signed up 
Mandatory’s 
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PROJECT: SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 

GENERATOR FOR RONDEBULT WASTEWATER CARE WORK P 

Annexure D 

 

 
 

 

 

 

 

 

 

 

 

Acknowledgement of Receipt of the Health and Safety Specifications: 

 

 

I, representing 

 

 

 Contractor 

 

 

 

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure that 
the Contractor and its personnel comply with all obligations / requirements in respect thereof. 

 

  

COMMENTS: 
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C3.6 ENVIRONMENTAL MANAGEMENT DURING CONSTRUCTION 

 

C3.6.1 INTRODUCTION 

 

A comprehensive Environmental Scoping Report was prepared as part of the environmental 

and social assessment of the preceded project. Included in the report is an Environmental 

Management Plan (EMP) and the purpose of this Particular Specification is to make the 

Contractor aware of his obligations in terms of the EMP during construction and to afford 

him the opportunity to insert rates and prices in the Schedule of Quantities to cover these 

obligations. 

 

Sub-Contractors and their employees must comply with all the requirements of this 

specification. Absence of specific reference to any sub-contractor in any specification does 

not imply that the sub-contractor is not bound by this specification. 

 

The Contractor must arrange for all his employees and those of his sub- contractors to be 

informed of this specification before the commencement of construction to ensure: 

 

a.) basic understanding of the key environmental features of the work site and 

environments, and 

 

b.) familiarity with the requirements of this document. 

 

C3.6.2 MONITORING AND ASSESSMENT OF COMPLIANCE 

 

The environmental management performance of the Contractor (including his 

subcontractors and staff) will be reviewed on a regular basis by the Employer’s ECO. The 

Contractor will be deemed not to have complied with the EMP if: 

 

a.) There is evidence of negligence or recklessness resulting in the contravention of any of 

the clauses, both within and outside the boundaries of the construction site; 

 

b.) The Contractor fails to comply with corrective or other instructions within a time specified 

by the Engineer; 

 

c.) The Contractor fails to respond adequately in terms of the contract, to complaints 

from the public. 

 

The Contractor will be given a period of 2 weeks after the commencement date of the 

contract, before compliance is enforced. 

 

Via these environmental specifications the Contractor has been made aware of what actions 

are required of him and/or his subcontractors. Certain do's and don'ts have been given and 

onus for these controls rests with the Contractor as he is the only person capable of 

controlling these aspects and a fine/reward system will be implemented to encourage 

compliance.  
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Compliance to the EMP will be reported by the ECO in the form of a monthly Environmental 

Compliance Report which will include all transgressions of the EMP and the environmental 

specification and rate them in order of significance. The Environmental Compliance Report 

will be forwarded to the Engineer, the Employer and GDACE on a monthly basis. 

 

A percentage point will be given based on a questionnaire which is attached to the Report. 

Any percentage compliance above 80% will be considered to be within acceptable limits. If 

the Contractor has not complied with any of the clauses of the EMP, or the score in the 

monthly environmental audit drops to below 80% compliance, the ECO will advise the 

Engineer who shall order the Contractor in terms of the contract to remedy the deficiencies. 

Failure on the part of the Contractor to carry out such order shall be dealt with in terms of 

the contract. 

 

Should compliance drop below 60% the ECO shall immediately advise the Engineer who 

shall have the right in terms of the contract to order in writing the suspension of the Works. 

 

C3.6.3 COMPLIANCE WITH SANS 1200 

 

All environmental clauses stated in the SANS 1200 "Standard Specification for Civil 

Engineering Construction" as amended in this document shall be adhered to by the 

Contractor. Where the EMP is in conflict with the Standard Specification, the EMP shall take 

precedence. 

 

C3.6.4 SITE MANAGEMENT 

 

C3.6.4.1 General 

The Contractor shall draw up a plan of all parts of the construction site, showing the layout 

of site establishment, stockpiles, planned access and circulation routes, etc. to depict the 

scope of his planned operations. The plan shall be submitted to the ECO for comment and 

approval by the Engineer. 

 

The Works area will be indicated on the layout plan and shall never exceed the boundaries 

of the site at any given location during the construction period. 

 

Every precaution shall be taken, in accordance with this specification, to prevent pollution of 

air, soil, ground, and surface water as a result of construction or associated activities. 

 

All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages 

must be repaired on mobile equipment or containment trays placed underneath immobile 

equipment until such leakage has been repaired. 

 

C3.6.4.2 Housekeeping 

 

The Contractor shall ensure that his working areas are kept clean and tidy at all times. The 

ECO shall inspect these areas on a regular basis. 

 

C3.6.4.3 Works area 

 

Routes for temporary access and haul roads shall be located within the approved Works 
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area and vehicle movement shall be confined to these roads. Movement of vehicles outside 

the Works area shall not be permitted without authorisation from the Engineer, after 

consultation with the ECO. 

 

All construction activities shall be restricted to working areas designated on the drawings 

and/or demarcated and approved by the Engineer. Materials, including spoil, shall only be 

stockpiled in the Works area. 

 

C3.6.4.4 Fire risk and burning 

 

Burning of vegetation including tree trunks and stumps cut during site clearing and 

establishment shall not be permitted. 

 

The Contractor shall ensure that the risk of fire at any location on the site is kept to a 

minimum. 

 

The Contractor shall supply fire-fighting equipment in proportion to the fire risk presented by 

the type of construction and other on-site activities and materials used on site. This 

equipment shall be kept in good operating order. 

 

Open fires for heating and cooking shall only be permitted in protected areas designated by 

the ECO for this purpose. 

 

No fires will be allowed adjacent to the boundary fence, either inside or outside the 

construction site. 

 

Any welding or other sources of heating of materials must be done in a controlled 

environment, wherever possible and under appropriate supervision, in such a manner as to 

minimise the risk of veld fires and/or injury to staff. 

 

C3.6.4.5 Storage of fuel and other materials 

 

Fuel, lubricants, transmission, and hydraulic fluids shall only be stored in the Works area. 

 

All fuel tanks must be installed above ground, depending on the volume of stored fuel, for 

easy detection of fuel leaks. All fuel tanks must be placed on a thick plastic sheet so as to 

prevent soil pollution, be set in a bund with earthen walls, and maintained throughout the 

contract. 

 

 

Areas made available for fuelling or greasing of equipment and vehicles must be clearly 

demarcated on the layout plan. In order to prevent soil pollution, these areas must be 

covered with a protective material (e.g. a thick plastic sheet). No fuelling, greasing, or filling 

of oils may take place outside these demarcated areas. 

 

The Contractor must provide adequate and approved facilities for the storage and recycling 

of used oil and contaminated hydrocarbons. Such facilities must be designed and sited with 

the intention of preventing pollution of the surrounding area and environment. 
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Cement must be stored and mixed on an impermeable substratum. 

 

C3.6.4.6 Concrete batching plants 

 

Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled 

outside this area, must be promptly removed by the Contractor and taken to a permitted 

waste disposal site. After all concrete mixing is complete all waste concrete must be 

removed from the batching area and disposed of at an approved dumpsite. 

 

The batching plant shall be enclosed by a bund wall with divisions and dedicated 

compartments for the various types of materials. Air filters shall be monitored and cleaned 

and replaced as per the supplier’s guidelines. 

 

Storm water must not be allowed to flow through the batching area. 

 

Water laden with cement must be collected in a retention area for evaporation and not 

allowed to escape the batching area. This pond will be cleaned monthly. 

 

Operators must wear suitable safety clothing. 

 

C3.6.4.7 Safety 

 

Equipment and stores should be locked up and not left unattended. 

 

The Contractor must ensure that no unemployed labour seekers are permitted to gather at 

the site and no camp followers/shebeen operators shall be allowed to operate on or adjacent 

to the site. 

 

Measures must be taken to prevent any interference that could result in flashover of power 

lines due to breaching of clearances or the collapse of power lines due to collisions by 

vehicles and equipment. 

 

Measures must be taken during thunderstorms to protect workers and equipment from 

lightning strikes. 

 

All tall structures must be properly earthed and protected against lightning strikes. 

 

The Contractor must have a first aid box available on site and on all vehicles working on 

site. 

 

The Contractor must submit a copy of the minutes of weekly health and safety meetings to 

the ECO. 

 

C3.6.4.8 Blasting and drilling 

 

A written warning of 2 days indicating the date and approximate time period of blasting 

activities shall be given to affected residents for the temporary removal of sensitive domestic 

animals such as horses, dogs, cats, birds, and cattle, before blasting and/or drilling activities 

commence during that period. 
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During blasting the stipulations of the Minerals Act, Act 50 of 1991 shall apply. 

 

Should any warning not be given within the period specified above, the Contractor will be 

held liable for injuries to or deaths of the affected animals. 

 

In order to minimise the potential impact on animals, it is proposed that soft explosives 

and/or noise mufflers be used. 

 

When blasting, the Contractor shall take measures to limit flying rock. This may be achieved 

by matching the charge to the rock type, by using milli-second delay detonators or by using 

rubber blasting mats placed over the area to be blasted. Flying rock 150mm and larger which 

falls beyond the cleared working area shall be collected and removed together with the rock 

spoil. 

 

When blasting under power lines the Contractor shall arrange for power to be temporarily 

switched off or have the lines moved. 

 

C3.6.4.9 Fencing 

 

Fencing shall be erected around sensitive natural or cultural elements to protect them from 

damage. No pedestrian or vehicular access shall be allowed to such fenced areas. 

 

In places where temporary fencing is required, the Contractor shall erect such fencing and, 

when and where required by the Engineer, re-erect and maintain temporary fencing as 

necessary. Temporary fencing shall remain in position either until it is replaced by permanent 

fencing or until completion of the whole of the Works, unless the Contractor requires, or the 

Engineer directs its earlier removal. The Contractor shall erect and maintain the 

aforementioned temporary fencing in the locations and for the period described in the 

Contract. 

 

If temporary fencing is removed temporarily for the execution of any part of the Works, it 

shall be reinstated as soon as practicable by the Contractor. 

The clearing for permanent fencing shall be limited to the removal of trees and shrubs within 

1m of the fence line. Where possible, the fence line must be aligned to retain trees or tree 

groups. There shall be no removal of the grass cover or topsoil within this width. 

 

C3.6.5 CONTROL OF DAMAGE TO VEGETATION AND ANIMALS 

 

The Contractor shall ensure that all works are undertaken in a manner which minimises the 

impact on vegetation and animals inside or outside of the Works area. 

 

C3.6.5.1 Vegetation 

 

As much of the existing vegetation as possible shall be retained. The removal of existing 

vegetation shall only occur at the sites designated for construction activities. Only woody 

vegetation may be cleared. During clearing of woody vegetation no basal cover or grass and 

topsoil shall be removed and damage to this layer shall be minimised as far as possible. 
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Bush and grass veld must only be cleared to provide essential access for construction 

purposes. 

 

No indigenous shrubs and/or trees shall be cut down by the Contractor. Removal, damage 

or disturbance of any vegetation outside the Works area is not permitted. Special care shall 

be taken not to disturb or destroy riverine vegetation. 

 

Trees which have been selected for preservation by the ECO within or adjacent to the Works 

areas shall be fenced around their drip line. The fence shall be clearly marked with danger 

tape. No open fires shall be allowed within this fenced area, nor shall vehicles be parked 

underneath these trees. The area shall also not be used for materials storage or as allocation 

for temporary buildings. If such trees are located within the 15m working width of the 

pipeline, the pipeline shall be aligned to avoid these trees wherever possible. 

 

Gathering of firewood shall not be permitted. 

 

The Contractor shall take care that seeds are collected during the removal of alien 

vegetation in order to counter the spread of this vegetation type. Failure to do so may result 

in prosecution in terms of the Conservation of Agricultural Resources Act (Act 43 of 1983). 

A fine not exceeding R5000 and/or 2 years imprisonment can be imposed. 

 

No vehicular access will be allowed on the grassy parts of the construction site. 

 

C3.6.5.2 Disturbance of animals 

 

Under no circumstances shall any animals be handled, removed, killed or interfered with by 

the Contractor, his employees, his sub-contractors or his sub-contractors employees. 

Snakes and other reptiles that may be encountered on the construction site must not be 

killed unless the animal endangers the life of an employee. Disturbances to nesting sites of 

birds must be minimized. Anthills and/or termite nests that occur in the Works area must not 

be disturbed unless it is unavoidable for construction purposes. 

 

The Contractor and his employees shall not bring any domestic animals onto the site. 

 

The Contractor shall ensure that the work site is kept clean and tidy and free from rubbish 

which would attract animal pest species. There shall be no feeding of native animals. 

 

The Contractor shall ensure that domestic and native animals are safe from injury that may 

arise from unprotected Works. 

 

The Contractor shall advise his workers and subcontractors of the penalties associated with 

the needless destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) 

sec. 2 (fine R2 000 and/or 12 months imprisonment). 

 

 

C3.6.6 CONTROL OF DAMAGE TO SOIL AND WATER 

 

C3.6.6.1 Stripping of topsoil 
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Topsoil shall be deemed to be the top 300mm layer of soil. This layer contains organic 

material, nutrients and plant and grass seed.  For this reason it is an extremely valuable 

resource for the rehabilitation and re-vegetation of disturbed areas. 

 

Topsoil shall be stripped from all areas that are to be utilized during the construction period 

and where permanent structures and access is required. These areas will include the area 

comprising the permanent works, pipeline trenches, stockpiles, temporary and permanent 

access roads, construction camps, lay down areas, and any other area as indicated on the 

Works area drawings. Topsoil shall be stripped after clearing of woody vegetation and before 

excavation or construction commences. 

 

Soil shall be stripped to a minimum depth of 150mm and maximum depth of 300mm or to 

the depth of bedrock where soil is shallower than 300mm. Herbaceous vegetation, overlying 

grass and other fine organic matter shall not be removed from the stripped soil. 

 

No topsoil which has been stripped shall be buried or in any other way be rendered 

unsuitable for further use by mixing with spoil or by compaction by machinery. 

 

Topsoil shall be stripped when it is in a dry condition in order to prevent compaction. 

 

Stripping of topsoil shall be undertaken in such a way as to minimise erosion by wind or 

runoff. 

 

C3.6.6.2 Stockpiling of topsoil 

 

Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, 

when areas are cleared. The Contractor shall ensure that subsoil and topsoil are not mixed 

during stripping, excavation, reinstatement, and rehabilitation. If mixed with clay sub-soil the 

usefulness of the topsoil for rehabilitation of the site will be lost. Temporary soil stockpiles 

shall not be higher than 2,5m, and the slopes of soil stockpiles shall not be steeper than 1 

vertical to 1,5 horizontal. 

 

Areas from which topsoil is to be removed shall be cleared of any foreign material which 

may come to form part of the topsoil during removal including bricks, rubble, any waste 

material, litter any other material which could reduce the quality of the topsoil. 

 

Soil must not be stockpiled on drainage lines or near watercourses. 

 

No vehicles shall be allowed access onto the stockpiles after they have been placed. Topsoil 

stockpiles shall be clearly demarcated in order to prevent vehicle access and for later 

identification when required. 

 

After topsoil stockpiling has been completed, the Contractor shall apply soil conservation 

measures to the stockpiles where and as directed by the Engineer / Environmental Officer. 

This may include the use of erosion control fabric and/or grass seeding. 

 

 

C3.6.6.3 Placement of topsoil 
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Topsoil shall be placed to a minimum depth of 150mm over all areas where it has been 

stripped, after construction in those areas has ceased. Topsoil placement shall follow as 

soon as construction in an area has ceased. 

 

All areas onto which topsoil is to be spread shall be graded to the approximate original 

landform with maximum slopes of 1:2,5 and shall be ripped prior to topsoil placement. The 

entire area to be covered with top soil shall be ripped parallel to the contours to a minimum 

depth of 300mm. 

 

Topsoil shall be placed in the same soil zone from which it had been stripped. However, if 

there is insufficient topsoil available from a particular soil zone to produce the minimum 

specified depth, topsoil may be brought from other soil zones on approval by the Engineer 

after consultation with the ECO. 

 

Where topsoil that has been stripped by the Contractor is insufficient to provide the minimum 

specified depth, the Contractor shall obtain suitable substitute material from other sources 

at no cost to the employer. The suitability of the substitute material shall be determined by 

means of a soil analysis which is acceptable to the Engineer. 

 

No vehicles shall be allowed access onto or through topsoil after it has been placed. 

 

After topsoil placement is complete, cleared and stockpiled vegetative matter shall be 

spread randomly by hand over the area covered with topsoil. 

 

C3.6.6.4 Klip river and Rietspruit 

 

The Klip River is situated approximately 250 m to the west of the construction site at its 

closest point, and the Rietspruit approximately 300 m to the east. 

 

Site staff shall not be permitted to use the Klip River or the Rietspruit for the purpose of 

bathing, washing of clothing or vehicles nor disposal of any type of waste. 

 

The Contractor shall not in any way modify nor damage the banks or bed of the Klip River 

or the Rietspruit and its drainage lines, unless required as part of the construction project 

specification and in consultation with the Project Manager and the ECO. Abstraction of water 

from the Klip River is allowed provided that no damage to the banks of the Klip River shall 

occur. Should damage occur the Contractor will be held liable for any reparation and/or 

rehabilitation to the banks of the Klip River and for prosecution in terms of the National Water 

Act (Act No. 36 of 1998). 

 

All fuel, chemical, oil, etc spills must be confined to areas where the drainage of water can 

be controlled. Appropriate structures and methods to confine spillages such as the 

construction of berm shall be provided. 

 

C3.6.7 Control of pollution 

 

As a minimum requirement all waste emissions (hazardous, airborne, liquid and solid) from 

the site shall be kept within the limits of standards set in terms of relevant national and local 

pollution legislation and regulations. 
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C3.6.7.1 General 

 

No waste of a solid, liquid or gaseous nature shall be emitted from the site without approval 

by the Engineer. 

 

Precautionary measures must be taken to prevent any form of pollution. 

 

Accidental pollution incidents shall be reported to the Engineer and the ECO immediately 

after they occur and shall be cleaned-up by the Contractor or a nominated clean-up 

organisation at the expense of the Contractor. 

 

C3.6.7.2 Soil 

 

Vehicle and plant maintenance shall be confined to the areas demarcated for this purpose. 

Should any amount of fuel, oil transmission or hydraulic fluids be spilled onto the soils the 

Engineer and the ECO shall be informed immediately. If ordered by the Engineer, tests must 

be conducted to determine the extent of soil contamination. The polluted soil shall be 

rehabilitated or remediated to the satisfaction of the Engineer, after consultation with the 

ECO. Proof of disposal of contaminated soil must be submitted by the Contractor to GDACE 

within 14 days of the disposal thereof. 

 

C3.6.7.3 Water 

 

Water containing waste shall be prevented from entering the Klip River or the Rietspruit 

either by seepage or natural flow. Oil absorbent fibres must be used to contain oil spilled in 

water. 

 

Cost effective measures must be taken to minimise the flow of surface water to trench 

excavations. 

 

On-site storm water management over the construction site shall be to the satisfaction of 

the Engineer. 

 

C3.6.7.4 Air 

 

All reasonable measures should be taken to minimise air emissions in the form of smoke, 

dust, and gases. 

All machinery and vehicles used for the Works shall be in good working order. Any vehicle 

or piece of machinery that visibly emits excess pollutant shall be removed from site. 

 

Waste must not be allowed to stand on site to decay, resulting in malodours. No fires shall 

be allowed if smoke from such fires will cause a nuisance to neighboring residents. 

 

C3.6.7.5 Sewage 

 

Any spillage of sewage caused by the Contractor or any of his employees or subcontractors 

during the construction activities shall be cleaned up at the expense of the Contractor. 
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C3.6.8 MANAGEMENT OF WASTE 

 

In practice all wastes arising from construction activities are to be handled, transported and 

disposed of in accordance with the relevant regulations. All efforts should be made to 

minimise, reclaim or recycle waste, and failing that, dispose of it in a manner licensed by the 

government for that purpose. 

 

C3.6.8.1 Sanitation 

 

The Contractor shall provide adequate sanitation facilities in accordance with Clause PSA 

1.2 hereof. The use of the surrounding veld for toilet purposes shall not be permitted under 

any circumstance. 

 

C3.6.8.2 Wastewater 

 

Definition: Wastewater is water that is contaminated by humans through their actions. 

 

All run-off from fuel depots, workshops, truck washing areas, and washwater from concreting 

vehicles and other equipment shall be collected and directed through pollution traps to the 

operational sewers. If connection to the sewers is not possible, the wastewater shall be 

collected in settlement ponds, which shall be suitably lined at the Contractor's expense. 

 

Wastewater may not be disposed of directly or indirectly into the Klip River or the Rietspruit. 

The Contractor shall provide suitable retention and filtration structures (which shall be 

properly maintained) for the collection of wastewater. 

The Contractor shall provide washing and changing facilities. All run-offs from these washing 

and/or changing facilities shall be contained in the retention structures to the satisfaction of 

the Engineer. 

 

C3.6.8.3 Solid waste 

 

Definition: "Solid Waste" refers to all construction waste (such as rubble, cement bags, 

waste cement, timber, cans, other containers, wires and nails), household and office waste. 

 

Solid waste shall be collected and stored in demarcated, fenced areas in skips and/or bins. 

The fenced areas or containers should be designed to prevent solid waste from being blown 

out by wind and should be strategically and conspicuously placed throughout the site. 

 

Wherever possible solid waste that can be recovered shall be recycled. 

 

Solid waste shall be disposed of at a registered solid waste disposal site. The prices 

submitted by the Contractor shall include all transportation and disposal costs of waste. Solid 

waste shall not be buried nor burned on site. 

 

The entire works area and all construction sites must be swept of all pieces of wire, metal, 

wood or other material foreign to the natural environment. 
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C3.6.8.4 Hazardous wastes 

 

Definition: Hazardous wastes are those which are proven to be toxic, corrosive, explosive, 

flammable, carcinogenic, radioactive, poisonous or as determined by the Hazardous 

Substance Act as amended. 

 

Discharges of hazardous chemicals (such as paint, turpentine, oil and cement), as declared 

under the Hazardous Substances Act as amended, on the site or to the storm water system 

are prohibited. 

 

Potentially hazardous raw and waste materials shall be handled and stored on-site in 

containers with tight lids that must be sealed and must be disposed of at an appropriately 

permitted hazardous waste disposal site. Such containers must not be used for purposes 

other than those originally designed for. 

 

The following hazardous waste products shall be disposed of at a registered hazardous 

waste disposal site: 

 

a) cement; 

b) diesel, petroleum, oil and lubricants;  

c) explosives; 

d) drilling fluids; 

e) pesticides; 

f) paints and turpentine; 

g) concrete additives; and 

h) any other material which is listed in terms of the Hazardous Substances Act. 

 

The Contractor must maintain a hazardous materials register. 

 

C3.6.9 MANAGEMENT OF STORMWATER AND SOIL EROSION 

 

The aim is to minimise soil loss from the site due both to wind and water. 

 

C3.6.9.1 Storm water 

 

At all stages of the contract, storm water control measures shall be applied to keep soil on-

site by minimising 

 

a) Erosion or leaching of water from temporary stockpiles of topsoil and permanent spoil 

dumps 

b) Erosion from construction roads, excavations and borrow pits, where applicable 

c) Silt-laden  run-off  from  all  areas  stripped  of  vegetation,  including excavation surfaces 

and stockpiles of spoil and topsoil (the correct placement of rocks together with straw 

bales can be used to prevent silt-laden run-off); and 

d) Contaminated run-off from storage areas; 

 

Thereby preventing it from entering waterways or the storm water drainage system. 
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Natural storm water run-off that is not polluted by site operations shall be diverted around 

spoil dumps and topsoil stockpiles. Effective measures shall be taken to minimise the flow 

of storm water to excavations. 

 

Where uncontaminated storm water has accumulated in excavations and needs to be 

pumped out, it must be disposed of in such a way that erosion does not occur along the 

course of its passage. Contaminated storm water shall not be disposed of into the 

waterways, unless it has been treated to the satisfaction of the Engineer, after consultation 

with the ECO. 

 

C3.6.9.2 Control of erosion 

 

At all stages of the contract, erosion of bare soil, other excavation surfaces and stockpiles 

of topsoil and spoil shall be prevented by the application of erosion control measures. 

 

Should erosion occur due to negligence on the part of the Contractor to apply adequate 

measures, the Contractor will be responsible for reinstatement of the eroded area to its 

former state at his own expense. Any surface water pollution occurring, as a result of this 

negligence, shall be cleaned up by the Contractor or a nominated clean-up organization at 

the expense of the Contractor. 

Cross and side storm water drainage measures shall be constructed on access and haul 

roads to the site and on roads within the site. 

 

The Contractor shall ensure that run-off from access and haul roads, and that diverted into 

cross and side drains, does not cause erosion 

 

C3.6.10 CONTROL OF DISTURBANCE TO NEIGHBOURS AND/OR AFFECTED RESIDENTS 

 

All issues and items agreed to in the negotiations and discussions between the Owner and 

affected residents must be implemented. 

 

C3.6.10.1 Scenic quality 

 

The Contractor shall position all temporary structures as well as temporary plant on site in 

locations and at elevations which limit visual intrusion on neighbours. The type and colour 

of roofing and cladding materials shall be selected to reduce reflection. 

 

The Contractor shall not establish or undertake any activities which, in the opinion of the 

Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 

direct the Contractor to refrain from such activities or to take ameliorative actions to reduce 

the adverse effect of such activities on the scenic quality of the environment. 

 

No painting or marking of natural features shall be done. Marking for surveying and other 

purposes shall only be done with pegs and beacons. 

 

All cut and fill forms shall be rounded at the edges to blend them with the surrounding 

landforms. 

 

All packed rock and exposed rock cuttings shall be treated in order to blend their colour with 
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the colours of the natural weathered rocks of the adjacent environment. 

 

The colours of all permanent structures shall be chosen so as to blend in with the dominant 

colours of the surrounding landscape. Painted surfaces shall be painted with non-reflective 

(matt) colours. 

 

C3.6.10.2 Noise 

 

All noise levels must be controlled at the source. All employees must be given the necessary 

ear protection gear. Neighboring residents must be informed of excessive noise factors. 

 

Noise emanating from construction activities must not be "disturbing noise", that is, the 

sound level from the site measured at the nearest dwelling must not exceed the ambient 

noise level by 7dBA or more. 

 

Appropriate directional and intensity settings should be maintained on hooters and sirens, if 

applicable. 

 

Silencer units on plant and vehicles shall be maintained in good working order. Any 

vehicle/machine emitting excess noise shall immediately be removed from site or effectively 

repaired. 

 

Where required by the ECO after consultation with the Engineer, the Contractor shall provide 

noise reduction measures in the form of cladding and earth berm between sources of on-

site noise and neighbours and/or affected property owners. 

 

A speed restriction of 40 km/h shall be imposed on all construction vehicles in order to limit 

additional noise generated by these vehicles. This restriction shall apply to the site and any 

road within 2 kilometers of the site. 

 

No loud music shall be allowed on site and in construction camps. 

 

C3.6.10.3 Dust 

 

The Contractor shall ensure that a minimum of dust is generated by construction and related 

activities. Roads and working areas should be maintained regularly and this may include the 

sprinkling of water.  Water for this purpose shall be used sparingly to not generate run-off 

and resulting soil erosion. 

 

The Contractor shall control dust from spoil dumps as specified above. 

 

Soil and aggregate loads in transit must be kept covered, to prevent wind borne pollution 

(dust). 

 

Stockpiles of soil must be kept covered or have a suitable dust palliative applied, such as 

water or commercial dust suppressants, to prevent windborne pollution. 

 

C3.6.10.4 Social interaction and disruption 
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The Contractor shall maintain normal working hours (i.e. from 07:00 until 17:00) from 

Mondays to Fridays for the duration of the construction period. The Contractor must inform 

all adjacent landowners of any after-hour construction activities and any other activity that 

could cause a nuisance e.g. the application of chemicals to the work surface. 

 

The Contractor's activities and movement of staff shall be restricted to designated 

construction areas only. The Contractor and site staff may not interact directly with adjacent 

landowners but only through the Engineer, who will contact property owners to obtain 

permission. 

 

The Contractor's staff shall wear special identity cards (with the employees photograph 

displayed on the card), which shall make identification possible, at all times. Any temporary 

staff employed by the Contractor or any sub- contractor appointed by the Contractor shall 

also comply with this clause. 

 

Rapid migration of job seekers could lead to squatting and social conflict with resident 

communities and increase in social pathologies if not properly addressed. The Contractor 

must ensure that signs indicating the availability of jobs are installed. 

 

Criteria for selection and appointment, by the Contractor, of construction labour must be 

established to allow for preferential employment of local communities. 

 

C3.6.10.5 Disruption of services and access 

 

Care must be taken by the Contractor to avoid damaging major and minor pipelines and 

other services. The relevant authorities must be notified of any interruptions of services, 

especially the Mid Vaal Local Municipality, the National Roads Agency, Spoornet, TELKOM 

and ESKOM. 

 

Disruption of access for local residents during construction, and haulage or any other 

construction activity shall only take place with the prior consent of the Engineer. 

 

The Contractor shall liaise with the Engineer on a regular basis with regard to specific 

activities that could cause inconvenience to property owners, especially increased vehicular 

traffic through residential areas adjacent to the site. The Contractor shall prior to 

commencement inform property owners of his planned activities within a reasonable period 

of time. 

 

The movement of construction vehicles through the affected areas shall be restricted to off-

peak hours to minimise adverse impacts on private vehicular traffic. Temporary access 

roads must not be opened until required and must be restored to its former state as soon as 

the road is no longer needed. 

 

C3.6.10.6 Traffic control 

 

The Contractor shall ensure that all construction traffic including that of subcontractors, 

vendors, suppliers of materials and services are notified that a special speed limit of 40 kph 

shall apply along any road within the adjacent Klipwater Township; and special attention 

shall be given to road signs. Vehicles not complying with this ruling shall on the instruction 



 

BID ERW201708/TNDR-004:  SUPPLY, DELIVERY AND INSTALLATION OF A 1000 KVA PRIME 
GENERATOR FOR RONDEBULT WASTEWATER CARE WORK 

155 

 

 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

of the Engineer, be denied access to the Site. 

 

C3.6.11 Archaeology and cultural sites 

 

All finds of human remains must be reported to the nearest police station. 

 

Human remains from the graves of victims of conflict, or any burial ground or part thereof 

which contains such graves and any other graves that are deemed to be of cultural 

significance may not be destroyed, damaged, altered, exhumed or removed from their 

original positions without a permit from the South African Heritage and Resource Agency 

(SAHRA). 

 

Work in areas where artefacts are found must cease immediately. 

 

Under no circumstances must the Contractor, his/her employees, his/her sub- contractors 

or his/her sub-contractors’ employees remove, destroy or interfere with archaeological 

artefacts. Any person who causes intentional damage to archaeological or historical sites 

and/or artefacts could be penalised or legally prosecuted in terms of the National Heritage 

Resources Act, 25 of 1999. 

 

A fence at least 2m outside the extremities of the site must be erected to protect 

archaeological sites. 

 

All known and identified archaeological and historical sites must be left untouched. 

 

Work in the area can only be resumed once the site has been completely investigated. The 

Engineer will inform the Contractor when work can resume. 

 

C3.6.12 REHABILITATION 

 

It is important that rehabilitation will commence as soon as feasible and to run in parallel 

with the construction and not to be left until completion of the works. This will increase the 

chances of successful rehabilitation as it can be monitored throughout the construction 

period. 

 

The construction site shall be cleaned and rehabilitated as close as is reasonably possible 

to its original state. 

 

All drainage deficiencies must be corrected. 

 

Cut and fill areas must be restored and re-shaped. 

 

Areas compacted by vehicles during construction must be scarified to allow penetration of 

plant roots and the re-growth of natural vegetation. 

 

Rehabilitation of all the disturbed and compacted areas shall mean that these areas are 

ripped and covered with topsoil. 

 

 Ripped shall mean - ploughed with a ripper to a depth of not less than 300mm in two 
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directions at right angles. 

 Top soiled shall mean - the spreading of a minimum of 150mm of stockpiled topsoil 

either before or after ripping over the surface to be rehabilitated. 

 

The areas immediately adjacent to the Works which are not designated for paving shall be 

grassed in accordance with the relevant engineering specification. 

 

All alien vegetation removed during construction shall not be replaced. 

 

The rehabilitated areas will be weeded by the nominated rehabilitation contractor for a period 

of 1 year. 

 

C3.6.13 RESPONSE TO PUBLIC COMPLAINTS 

 

The Contractor shall assist the Engineer with responding to queries and complaints from the 

public regarding construction activities by: 

 

a.) Documenting the details of such communications and submitting the information to the 

Engineer for inclusion in the complaints register; 

b.)     bringing any such matters to the attention of the Engineer immediately as they arise; 

c.) taking any remedial action as per the Engineer; and d.)

 discuss such matters at the site meetings. 

 

The Contractor shall assist the Engineer and consult with affected parties for the purpose of 

explaining the construction process and answering questions raised by affected parties at 

reasonable times. 

 

Should the owner of any property, contact the Contractor during the construction period 

regarding specific requests, the Contractor shall include all pertinent details in his report 

(Section 2.3 hereof). 

 

C3.6.14 CLEARANCE OF SITE ON COMPLETION 

 

On completion of the Works, the Contractor shall clear away and remove from the site all 

construction plant, surplus materials, foundations, plumbing and other fixtures, rubbish and 

temporary works of every kind. Areas thus cleared shall be graded and scarified to restore 

the ground to its original profile as near as practicable before topsoil placement. 

 

C3.6.15 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SPECIFICATIONS 

 

a.) All persons employed by the Contractor or his subcontractors shall abide by the 

requirements of these Environmental Management Specifications. 

b.)  Any employees of the Contractor or his subcontractors found to be in breach of any 

of the Environmental Management Specifications may be ordered by the Engineer 

to leave the site forthwith. The order may be given orally or in writing. Confirmation 

of an oral order will be given as soon as practicable but lack of confirmation in writing 

shall not be a cause for the offender to remain on site. No extension of time will be 

granted for any delay or impediment to the Contractor brought about by a person 

ordered to leave the site. 
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c.)  Supervisory staff of the Contractor or his subcontractors shall not direct any person 

to undertake any activities which would place such person in contravention of the 

Environmental Management Specifications. 

d.)  Via these specifications the Contractor has been made aware of what actions are 

required of him and/or his subcontractors. Certain do’s and don’ts have been given 

and onus for compliance rests with the Contractor as he is the only person capable 

of controlling these aspects. A fine/reward system will be implemented to encourage 

compliance. For every week that the Contractor successfully complies with the 

Environmental Management Plan and Specifications a bonus sum of R500 will be 

generated. However, for each and every time that the Environmental Management 

Plan and Specification is not met, a fine of R500 will be imposed. 

 

C3.6.16 MEASUREMENT AND PAYMENT 

 

Unit: 

 

Under Schedule No. 1 in Bill: Environmental Management  ............................ Sum. 

 

The lump sum tendered shall include full compensation for initiating and maintaining the 

environmental awareness campaign as required in the Environmental Management Plan and 

Specifications. 

 

 


