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CIDB 4GB or higher

T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION

TENDER NOTICE

Bidders are hereby invited to submit tender offers for the project listed below:

PROJECT DESCRIPTION GRADR G | CONTACT ::g;?gﬁ%%i CLOSING | TEMDER
ERW202109/TNDR-024: BID FORTHE | c|pB Aubrey 25 November | 14 December | R 250.00
APPOINTMENT OF A CONTRACTOR | 4GB or | Theko 2021 AT 2021 AT
FOR THE REFURBISHMENT AND higher 011 929 7030 | 10N00 12h00
UPGRADE OF ERWAT OLD
LABORATORY BUILDING

Bid documents may be purchased at ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/
Bronkhorstspruit), Kempton Park at a non-refundable fee of R250 including VAT per Bid document during office hours
from 08h00 -13h00 and 14h00 -16h00 weekdays. The documents are usually available the Monday following the date
of advertising or five days prior to the briefing as well on the compulsory briefing meeting scheduled for Thursday, 25th
November 2021 at 10h00

Bidders are encouraged to collect bidding documents before the briefing session to allow them sufficient time to peruse
the scope so that any queries can be dealt with at the briefing session.

Compulsory clarification meeting with the representative of the employer will be held at the ERWAT Hartebeestfontein
Water Care Works, Bapsfontein Road (R25), Kaalfontein - GPS: 26°01'11.58” S, 28°17'04.80” E

Please note: this is a compulsory clarification meeting and no bids will be accepted if the contractor has not attended
this session and documents will only be accepted from contractors whose names appear on the attendance register.
Kindly note that the company representative that attends this session will be accepted as a person with the relevant
technical expertise applicable to this bid.

All tender documents must be submitted on the official forms — (not to be re-typed). Bid documents completed in ink
must be place in a sealed envelope clearly marked “ERW202109/TNDR-024: BID FOR THE APPOINTMENT OF A
CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING” must
be placed in the Tender Box, ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/ Bronkhorstspruit),
Kempton Park, not later than 12h00 on the 14 December 2021 at which hour and date the Tenders will be opened in
public. Tenders shall remain valid for a period of 120 days from closing date and no late, faxed, e-mailed or other form
of Tender will be accepted.

All SCM Enquiries shall be addressed to: Ms Phumzile Mdlalose at publictenders@erwat.co.za/
phumzile.mdlalose@erwat.co.za, (011) 929 7000 and all Technical Enquiries shall be addressed to Aubrey
Theko at aubrey.theko@erwat.co.za, (011) 929 7000.

Bids will be evaluated in terms of ERWAT’ Supply Chain Management Policy, the MFMA SCM Regulations, the
Preferential Procurement Policy Framework Act and its Regulations, 2017, the General Condition of Contract (GCC)
and, if applicable, any other special conditions of contract.

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined in
Regulation 1 of the Local Government: Municipal Supply Chain Management Regulations).

ERWAT accepts no responsibility for bidders accessing the tender notices from other sites/sources other than the
newspapers used, its website (www.erwat.co.za/procurement) and the National Treasury’s e-tender portal
(www.etenders.gov.za).

DATE OF ADVERTISEMENT: 12 November 2021.
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G ERWAT

EXCELLENCE IN WATER CARE
PROJECT NO: ERW202109/TNDR-024

CIDB 4GB or higher

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF
ERWAT OLD LABORATORY BUILDING

T1.2 TENDER DATA

General

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136
of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. See www.cidb.org.za which is reproduced without
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set
out in the Tender Data below shall apply to this tender.

Clause | TENDER DATA
No.
F1.1 The Employer is:

Ekurhuleni Water Care Company (ERWAT)
Hartebeestfontein Office Park

R25 (Bapsfontein/Bronkhorstspruit Road)
Kempton Park

F.1.2 The Tender document’s contents is as follows:
THE TENDER

Part T1: Tender Procedures (Pink)
T1.1 Tender notice and invitation to Tender
T1.2 Tender Data

Part T2: Returnable Documents (Pink)
T2.1 List of returnable documents
T2.2 Returnable schedules
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THE CONTRACT

Part C1: Agreements and Contract Data
C1.1  Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 Occupational Health and Safety

C1.5 Corporate Governance Breach Clause

Part C2: Pricing Data
C2.1  Pricing Instructions
C2.2 Bill of Quantities

Part C3: Scope of Work

C3.1  Description of Works
C3.2 Engineering

C3.3 Construction

C3.4 Procurement

C3.5 Management of Works
C3.6 Health and Safety

C3.7 Technical Specifications

Part C4: Site Information (White)
C4 Site Information

Part C5: Drawings (White)
C5 Drawings (To be circulated as soft copy)

F1.3 Interpretation

The Tender data and additional requirements contained in the Tender schedules that are
included in the returnable documents are deemed to be part of these Tender conditions.
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F.1.4

The Principal Agent is:

Ekurhuleni Water Care Company (ERWAT)
The Employers’ (Principal Agent) Representative is:

Name:

Address (postal)

Telephone:

Facsimile:

E-mail:

The Employer’s Representative is:

SCM: Ms Phumzile Mdlalose - Telephone: 011 929-7000

E-mail Address: publictenders@erwat.co.za

Technical: Mr Aubrey Theko - Telephone: 011 929-7000

E-mail Address: aubrey.theko@erwat.co.za

Attention is drawn to the fact that verbal communication given by the Employer’s representative
prior to the close of Request for Proposals (Tender) will not be regarded as binding on the
employer. Only information issued formally by the employer in writing to the bidders, under the
signature of the Accounting Officer or his nominee will be regarded as amending the Tender
documents. Tender offer communicated on paper shall be submitted as an original.

In the event that no correspondence or communication is received from ERWAT within one
hundred and twenty (120) days after the stipulated closing date and time of the Tender, the
Tender proposal will be deemed to be unsuccessful.

F.1.5

Reject or Accept

The Employer may accept or reject any variation, deviation, Tender offer, or alternative Tender
offer, and may cancel the Tender process and reject all Tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a bidder for such
a cancellation and rejection, but will give written reasons for such action upon written request
to do so.

F.2.1

CIDB Requirements

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry
Development Regulations, for a 4 GB or a higher class of construction work, are eligible to have
their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB,;

Contractor
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2. the lead partner has a contractor grading designation in the 4GB or higher class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 4GB or higher class of construction work
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

The bulk of the work for this Contract is building, however it also includes civil, electrical and
mechanical. Should these portions be sub-contracted, each Sub-Contractor shall have a
sufficient CIDB grading in their field to cover their portion of the Contract price. An indication of
the portion of the total Contract price allocate /d to each Sub-Contractor as well as proof of each
Sub-Contractors CIDB grading shall be included in the Tenderers submissions.

F.2.2

Cost of Bidding

Accept that the Employer will not compensate the Bidders for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing necessary to
demonstrate that aspects of the offer satisfy requirements.

F.2.3

Check documents

The Tenderer shall satisfy himself that the set of tender documents is complete and in
accordance with the index. If any page has been omitted or duplicated, or if the script or
dimensions, or anything else in the tender document is indistinct, or if doubt exists as to the
meaning of any description, or if the tender document contains any obvious errors, the Tenderer
shall immediately notify the Employer or Employer’s Agent accordingly, in writing, so that such
discrepancy or indistinctness can be clarified and rectified, as ERWAT or the Agent will not
accept any responsibility or consider any claim in connection with such discrepancy or
indistinctness, which are not rectified during the tender period.

F.2.4

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the Tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a proposal
offer in response to the invitation.

F2.5

Reference Documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference

F2.6

Acknowledge Addenda

Acknowledge receipt of addenda to the proposal documents, which the employer may issue,
and if necessary, apply for an extension of the closing time stated in the Tender data, in order
to take the addenda into account.

F.2.7

The arrangements for a compulsory briefing/clarification meeting are:

Date: 25 November 2021 | Location: ERWAT Head Office, Hartebeestfontein Office Park,
Time:10:00 am R24 Bapsfontein Road, Kempton park.

Contractor
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No individual should represent more than one bidder at the compulsory briefing session. Non-
completion in full of the fields required on the attendance register may lead to automatic
disqualification.

At least one member of the JV be represented at the compulsory clarification meeting.

F.2.8

Seek clarification

Questions or queries must be submitted to the Employer at least five (5) working days before
the stipulated closing date and time of the Tender. However, ERWAT shall not be liable nor
assume liability for failure of the bidder to receive response to any questions and / or queries
raised by the bidder by the closing time.

F.2.10

Pricing the Tender

State the rates and prices in South African Rand (ZAR).
Please note that only firm prices would be accepted by ERWAT.

F.2.11

Alterations to documents

Bidder must not make any alterations or additions to the proposal documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by the bidder. All
signatories to the Tender offer shall sign next to all such alterations. Erasures and the use of
masking fluid are prohibited. Copies are not allowed, only original documents will be accepted.

F.2.13

Submitting a Tender offer

No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with
attached documents, if any, must be submitted in Black ink in sealed envelopes and clearly
marked:

“CONTRACT NUMBER: ERW202109/TNDR-024"
AND “ BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT
AND UPGRADE OF ERWAT OLD LABORATORY BUILDING ”

And must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park,
R25 (Bapsfontein / Bronkhorstspruit), Kempton Park.

Accept that the tender submitted to the employer cannot be withdrawn or substituted.

No substitute tender offers will be considered.

All Tenders received by ERWAT will remain in the Company’s possession.

F.2.14

Information and data to be completed in all respects

To facilitate review of this Tender by ERWAT, it is requested that submissions conform to the
following format:

1. Coversheet: List Tender Statement, the name of your firm, and the name, address and
telephone number of a contact person for questions concerning the Tender submitted.

2. Executive Summary: Provide a brief overview of the project, description of the overall
approach to the project, key features of the technologies offered and an overview of the
performance guaranteed.

3. Relevant Experience and Reference Projects: Information of similar sized projects
completed by the Tenderer (in South Africa and worldwide) using the specific technologies
requested must be provided. The referenced projects must be comparable in size,
complexity and performance achieved to the tendered project. Operation and maintenance
experience must also be included here.

Contractor
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4. Project Team: Provide a project team organogram showing the structure and composition
of the proposed team. A CV highlighting the relevant project specific experience for each
team member must be supplied.

5. Project Schedule: A detailed project program must be submitted showing details with
respect to the different phases of the project as well as the different aspects pertaining to
engineering, procurement, construction, installation, commissioning and start up. The key
milestones during the project must be indicated.

6. Electrical and C&l: All information asked for regarding the electrical and C&l equipment
shall be included here.

Accept that Tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive. Responsive
Tenders are ONLY those Tenders with all documents and pages, contained herein, that have
been signed by the responsible person duly authorised to sign all documents indicated on the
returnable document

“FORM C Authority of Signatory”.

The above is to be read in conjunction with F3.11 below as well as the Project Specifications
detailed in Section C3: Scope of Works.

F.2.15

Closing time

Closing date: Tuesday, 14 December 2021
Closing Time: 12h00

F.2.16

Tender offer validity
The Tender offer validity period is 120 Days.
Where there is need to extend the validity, correspondence will be shared to all bidders.

F2.18

Provide other information

The bidders are required to submit following documents. Failure to submit or resubmit

when requested may result in automatic disqualification:

(1) Proof of SARS Tax status (pin issued by the South African Revenue Services);

(2) Completion of MBD 2, 3.1, 4, 6.1, 6.2, 7.1, 8 and 9 forms

(3) Copy of municipal Statement not older than 3 months or letter from landlord stating that
rates and taxes are not in arrears for more than 90 days from date of closing of bid.

(4) In case of Joint Venture — the Joint Venture Agreement

(5) Letter of intent to submit Third Party Liability Insurance and All risk contractor’s
insurance to cover this contract

F2.23

Certificates

The Tenderer is required to submit with his Tender a letter of intent from an approved insurer
undertaking to provide the Performance Guarantee to the format included in Part C1.3 of this
Tender Document.

F3.4

Opening of tender

Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office Park,
R25 (Bapsfontein / Bronkhorstspruit), Kempton Park.

F3.5

Two-envelope System

A two-envelope procedure will NOT be followed.

Contractor
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F3.6

Non-disclosure

After the opening of the Tender offers, no information relating to the clarification, determination
of responsiveness, evaluation and comparison of Tender offers and recommendations
concerning the award of the Tender shall be disclosed to any other Bidder or persons not
concerned with such process until the award of the Tender has been announced by ERWAT.

F3.9

Arithmetical errors, omissions and discrepancies

ERWAT is to check BID offers for arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the
amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

c) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction
of the arithmetical error in the manner described above.

F3.11

Evaluation of tender offers

The Bidders notice is drawn to the fact that the evaluation, adjudication and awarding of this
Tender will be in terms of the Supply Chain Management Policy of ERWAT and the Preferential
Procurement Regulations of 2017.

If the submitted Tender does not comply with the Tender conditions, the Tender may be
rejected. If specifications are not met, the Tender may also be rejected. With regard to the
above, certain actions or errors are unacceptable, and may warrant REJECTION OF THE
TENDER, for example:

i Proof of SARS Tax status (pin issued by the South African Revenue Services);

i Non submission of company registration certificates.

i Pages that were to be completed being removed from the Tender document and have
therefore not been submitted.

iv Failure to fully complete form of offer.

v Scratching out without initialling next to the amended rates or information.

vi  Writing over / painting out rates / the use of Tippex/correction fluid or any erasable ink.

vii  Failure to attend compulsory briefing meetings

vii The Tender has not been properly signed by a party having the authority to do so,
according to the Form C- “Authority for Signatory”.

ix  No authority for signatory submitted.

x  Particulars required in respect of the proposal have not been provided: non- compliance
of Tender requirements and/or specifications.

xi  The Bidder’s attempts to influence, or has in fact influenced the evaluation and/or
awarding of the contract.

xii  The Proposal has been submitted after the relevant closing date and time.

xiii If any municipal rates and taxes or municipal service charges owed by that Bidder or any
of its directors to the company, or to any other company or municipal entity, are in arrears
for more than three months (90 days).

Contractor
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xiv If any Bidder who during the last five years has failed to perform satisfactorily on a
previous contract with the company or any other organ of state after written notice was
given to that Bidder that performance was unsatisfactory.

2. Good standing with SA Revenue Services

i Determine whether an original valid tax clearance has been submitted.
i The Bidder must afflix an original valid Tax Clearance Certificate to the designated page
of the Tender document.

If the Tender does not meet the requirements contained in the ERWAT Supply Chain Policy,
and the mentioned framework, it will be rejected and may not subsequently be made acceptable
by correction or withdrawal of the non-conforming deviation or reservation.

3. Penalties

ERWAT will, if upon investigation it is found that a preference in terms of the Preferential
Procurement Policy Framework Act, 2000 and these regulations has been obtained on a
fraudulent basis, or any specified goals are not attained in the performance of the contract, one
or more of the following penalties will be imposed:

I.  Cancel the contract and recover all losses or damages incurred or sustained from the
Bidder.
[I.  Impose a financial penalty of twice the theoretical financial preference associated with
the claim, which was made in the Tender.
lll.  Restrict the firm, its shareholders and directors on obtaining any business from ERWAT
for a period of 5 years and blacklisted on the National Treasury database of restricted
suppliers.

4. Evaluation Criteria

ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to make
recommendations to the Bid Adjudication Committee (BAC). The Bid Evaluation Committee will
short list and evaluate the bid document in accordance with the criteria below and make
recommendations to the BAC.

1) Pre compliance evaluation to be done and pre-qualified bidders goes through for
the functionality evaluation. Where pre compliance information is not provided the
ERWAT supply chain may contact the responsible bidder to submit within 5 working days
and failure to do so will result in disqualification.

2) Mandatory requirements.

+ Score Bid evaluation points for functionality and exclude all Bids that do not achieve 75
points for functionality. Confirm that Bidders progressing to second stage are eligible for
the preferences claimed, and if so, score Bid evaluation points for preference.

» Score Bid evaluation points for price and preference points.
» Calculate total Bid evaluation points, to two decimal places.
* Rank Bid offers from the highest number of Bid evaluation points to the lowest.

* Recommend Bidders with the highest number of Bid evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

FUNCTIONALITY CRITERIA: -

Note: The minimum required score/threshold for functionality is 75 points. Bidders scoring
less than 75 points on functionality shall not proceed to the next stage of the evaluation.

Functionality criteria maximum points in respect of each criterion shall be as set out at the
bottom of this table.

Contractor
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All Tender submission will be evaluated by at least three evaluators against the Table below.
Tenderers shall ensure that their tender submissions are sufficiently detailed and that all
required information is included in their submissions. Information not provided will result in zero
points awarded for the respective item.

The minimum number of evaluation points for functionality is 75 points. Submissions that do not
meet these criteria shall not be considered in further evaluations.

Tender evaluation points

Tender evaluation points will be allocated as per the Supply Chain Management policy and the
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations,
2017 including the following:

The following preference point systems are applicable to all bids:

a) Price:
e 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

e 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

b) B-BBEE Status Level of Contribution: 20 or 10.

The maximum points for this bid are allocated as follows:

POINTS
PRICE 80 90
B-BBEE STATUS LEVEL OF CONTRIBUTION 20 10
Total points for Price and B-BBEE must not exceed 100 100

Note: The Price and B-BBEE evaluation scoring is dependent on the submissions passing the
75 points Technical Functionality threshold. The client has the prerogative to determine the
feasible price range, hence the being the lowest price does not necessarily warrant award of
the project. (80:20 for project less than R50mil while 90:10 for project above R50mil (all
applicable taxes included)).

Regulations of disputes, objections, complaints and queries will be handled in accordance with
the Supply Chain Management Policy of ERWAT.

F3.17

Provide copies of the contracts

The number of paper copies of the signed contract to be provided by the Employer is one.

BID Award
ERWAT requires bidders to perform work of high quality as set out in this bid.
The lowest tender will not necessarily be accepted and ERWAT reserves the right to accept a

tender either as a whole or in part, has the right to award the bid to more than one bidder, or
not accept any bid.

Contractor
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The additional conditions of the proposal are:

1) ERWAT may also request that the Bidder provide written evidence that his financial, labour
and resources are adequate for carrying out the project.

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors
and / or execute any other financial investigations on the financial resources of any
Bidder. The Bidders shall provide all reasonable assistance in such investigations.

1.1 TECHNICAL / FUNCTIONALITY EVALUATION

Potential service providers will have to achieve a minimum of 75 points out of 100 for their technical
proposals before their financial proposals and B-BBEE status are evaluated. This is required so that
there is a level of comfort that the potential service provider can deliver the project with the required

professionalism and quality.

1.1.1 SCORING PROCESS

The Technical /Functional Evaluation Task Team will be established to determine the following:

« Whether or not the Bidder understood the project specifications.
« The bidders experience with similar projects.

« The quality of the methodology proposed.

« The qualifications and experience of the key staff proposed.

No alteration of technical /functionality proposals will be permitted after the deadline for receipt of bids.
Questions may be asked for clarification needed to evaluate their proposals, but bidders would not be
permitted to change the substance or price of their bids after bid opening. Requests for clarification
and the bidder’s responses would be made in writing. No interviews will be conducted in this regard.

Maximum
Functionality Criteria Number
of Points
Company experience
Completion certificate or reference letters 50
Work Plan
(Detailed Programme of works and Project associated cash flow) 15
Experience of the Key Personnel to run the project.
Team Experience 35
Total score for functionality 100

Contractor Witness 1
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SCORING CRITERIA FOR CIDB CONTRACTS:

The score for the Technical/Functionality Evaluation will be calculated in accordance with the table below:

(No Qualification X 0)

CRITERION CRITERION DETAILS POINTS
Please provide signed reference letters or completion certificates of completed projects
in relations to construction of buildings or building refurbishment works:
Company_Experience in | Only signed completion certificates and/or reference letters per project (on the
construction of letterheads of the previous client/ employer and furnished with project description)
buildings/ building
refurbishment works If 5 letter / completion certificates submitted = (50points)
Completion Certificates . o h .
or Reference letters If 4 letter / completion certificates submitted = (40 points) 50
Note: If 3 letter / completion certificates submitted = (30 points)
Appointment letters/ Award . o . .
letters shall not be accepted If 2 letter / completion certificates submitted = (20 points)
If 1 letter / completion certificates submitted = (10 points)
If No submission = 0 points
CRITERION CRITERION DETAILS POINTS
The bidder must clearly write/ show all these 5 components on their submission. (The
bidder should not only rely on Microsoft visual illustration). This work plan must be
Work Plan related to this project.
(Detailed Programme of 1) Milestones, 2) Critical Path, 3) Resource allocation,
works and Project 4) Task Dependency Map, 5) Cost Allocation, (cash flow must be in-line with the project cost and
. . programme of works).
associated cash flow in
a Table format) Tenderer has submitted a work plan Inclusive of all 5 components = 15 15
Note: Five (No5) Tenderer has submitted a work plan Inclusive of all 4 components = 12
compopent§ .must be Tenderer has submitted a work plan Inclusive of all 3 components = 9
stated in writing/or be
visible on a programme | Tenderer has submitted a work plan Inclusive of 2 components = 6
and cash flow spread
sheet. Tenderer has submitted a work plan Inclusive of 1 components = 3
Tenderer did not submit (Programme of works and the cash flow) = 0
CRITERION CRITERION DETAILS POINTS
CV or details of work experience and proof of qualification should be provided indicating number of
years’ experience (Post qualification date) on projects of construction of buildings or building
Relevant years’ refurbishment work. The name of the project involved must be indicated and the incumbent project
Experience of Key designation indicated as team leader or contract manager, site agent, foreman where applicable.
Project Members Team Leader Experience / ,
The key project Contractor Manager: with Civil 5 years and more experience =15
team with relevant Engineering Qualification 2 to 4 years’ experience =75 15
evidence should be (National Diploma X 0.65) Less than 2 years’ experience = 0.0
provided for each (s(?:”:'cat:)(::‘ P — :
member indicating the Qlu:l"f?;r:i;r\:" ivil Engineering 5 years and more experience =10.0
yea_rs an_d the typg of (BSc/BEng/BTech/National 2 to 4 years’ experience =5.0
prOJeCtS involved in. Diploma X 1.0) 10
(Certificate X 0.5) Less than 2 years’ experience  =0.0

Contractor
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Foreman: with either Civil,

Mechanical or Electrical 5 years and more experience = 10.00
Engineering Qualification (Min 2 to 4 years’ experience =5.00 10
Certificate)
Less than 2 years’ experience  =0.00
TOTAL The minimum number of evaluation points for functionality is 75 100

Tender submission will be evaluated according to ERWAT Supply Chain Management rules. Tenderers shall ensure that
their tender submissions are sufficiently detailed and that all required information is included in their submissions.
Information not provided will result in zero points awarded for the respective item.

The minimum number of evaluation points for functionality is 75 points. Tenderers who score less than 75 points on
technical evaluation will be disqualified.

Contractor
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202109/TNDR-024
CIDB 4GB or higher

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND
UPGRADE OF ERWAT OLD LABORATORY BUILDING

T 2.1 LIST OF RETURNABLE DOCUMENTS

1. Failure to fully complete and sign the relevant returnable documents shall render such a tender offer
unresponsive.
2. Bidders shall note that their signatures appended to each returnable form represents a declaration

that they vouch for the accuracy and correctness of the information provided, including the information
provided by candidates proposed for the specified key positions.

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information
provided in the returnable documents is accepted in good faith and as justification for entering into a
contract with a Bidder. If subsequently any information is found to be incorrect such discovery shall
be taken as wilful misrepresentation by that Bidder to induce the contract. In such event the Employer
has the discretionary right to terminate the contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4. Returnable Schedules Required for Tender Evaluation Purposes

The Bidder must complete and sign the following returnable Schedules:

INDEX

ADVERTISEMENT

STANDARD CONDITIONS OF BIDDING

SECTION 1: ADMINISTRATIVE COMPLIANCE

MBD 1 INVITATION TO BID

MBD 2 TAX CLEARANCE REQUIREMENTS

MBD 3.1 | PRICING STRUCTURE: FIRM PRICES

MBD 4 DECLARATION OF INTEREST

MBD 6.1 | DECLARATION FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS

MBD 6.2 | LOCAL CONTENT PRODUCTION

MBD 7.1 | CONTRACT FORM: PURCHASE OF GOODS/SERVICES
PART 1: TO BE COMPLETED BY THE BIDDER
PART 2: TO BE COMPLETED BY ERWAT

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION

FORM A | MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH LANDLORD:
Copy of Municipal Statement not older than 3 months before date of closing of bid OR Letter
from landlord stating that you are renting from his/her property OR a Copy of Lease agreement
and Contact details.
Rates and taxes must not be in arrears for longer than 90 (ninety) days of date of closing of bid.

FORM B | NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE

FORM C | AUTHORITY OF SIGNATORY

FORMD | FINANCIAL REFERENCES/DETAILS OF BIDDERS BANKING INFORMATION

FORME | RECORD OF ADDENDA TO TENDER DOCUMENTS

FORMF | CERTIFICTE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

FORM G | OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

FORMH | CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS

FORM | CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION COMMISSIONER

FORMJ | PROGRAM OF WORKS/SERVICES

FORM K | EXPERTISE OF THE KEY PERSONNEL

FORML | SANS/SABS/ISO CERTIFICATION OR TQM CERTIFICATION OR OTHER CERTIFICATES
REQUIRED IN TERMS OF THE REGULATORY AUTHORITY AS SET OUT IN THE SPECIAL
CONDITIONS OF CONTRACT

Contractor
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LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK

FORMN CONTRACTORS INSURANCE TO COVER THIS CONTRACT

FORMN | COPY OF COMPANY REGISTRATION DOCUMENTS

FORMQ | PREFERENTIAL PROCUREMENT REGULATION 4: IMPLEMENTATION PLAN
FORMR | COMPANY EXPERIENCE

FORMS | TECHNICAL IMPLEMENTATION

FORMT | SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

FORMU | LIST OF COMPANY OWNED PLANT AND ASSURANCE LETTER TO HIRE

Returnable Documents that will be incorporated into the contract

CONTRACT DOCUMENTS
C1.1 OFFER PORTION OF FORM OF OFFER AND ACCEPTANCE
C1.2 CONTRACT DATA (PART 2)
C1.3 FORM OF GUARANTEE ( THIRD PARTY LIABILITY AND ALL RISK INSURANCE)

Contractor
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T2.1.1 IMPORTANT: Required Returnable Documentation:
Please ensure that the following supporting documents are attached to your Bid Document. Failure to submit the below
mentioned documents will result in disqualification of your bid.

Item | Description of Document/Proof Sought To be completed by | For Office Use Only
the Bidder: Please | Verified by SCM
fillin Yes or No if | Official:

Proof/ Please fill in Yes or

. No if Proof/
Documentation Documentation
attached attached

1 A valid original Tax Clearance Certificate

2 Certified Copy of ID documents of owners/ members/

shareholders (see Bidders Information Section).
3 Copy of Municipal Statement not older than 3 months OR Letter]
from landlord stating that you are renting from his/her property OR|
Copy of Lease agreement and Contact details (Statement and
arrears should not be older than 3 months)
4 Current Certificate of Good Standing from Compensation
Commissioner

5 Programme of Works
Expertise of the Key Personnel

7 Letter of intent to submit Third Party Liability Insurance and All
Risk Contractors Insurance to cover this contract

8 Occupational Health & Safety Plan

T2.1.2 Other Returnable Documents required for the evaluation

Item | Description of Document/Proof Sought To be completed by | For Office Use Only
the Bidder: Please | Verified by SCM

fill in Yes or No if | Official:

Proof/ Please fill in Yes or

Documentation No if Proof/

attached Documentation
attached

1 Copy of Company/ Registration Documents (see Bidders

Information Section).

2 Original or Certified copy of BBBEE Verification certificate
from an accredited Verification Agency — failure to submit will
result in a zero score for BBBEE Contribution Level Status
points awarded.

3 For companies: A letter from the auditors confirming
shareholding percentages.

4 Audited Financial Statements for the past three financial years
Certificate that there are no outstanding commitments for
municipal rates and taxes for more than 30 days

Item | Description of Document/Proof Sought To be completed by | For Office Use Only

the Bidder: Please | Verified by SCM
fill in Yes or No if | Official:

Proof/ Please fill in Yes or
Documentation No if Proof/
attached

Contractor Witness 1 Witness 2 Employer
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Documentation
attached

6 Listing of all government contracts awarded in the past 5 years

7 Proof of CSD registration (Supplier number and unique
reference ID) — failure to supply this information will result in
disqualification. This tender may not be awarded to a person
who is not registered on the CSD database.

Contractor Witness 1 Witness 2 Employer
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& ERWAT

EXCELLENCE IN WATER CARE
PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND
UPGRADE OF ERWAT OLD LABORATORY BUILDING

T2.2 RETURNABLE SCHEDULES

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

COMPULSORY ENTERPRISE QUESTIONNAIRE

In the case of a Joint Venture — This page is to be completed and submitted in respect of each partner

1. NAME OF ENTERPRISE

2, CONTACT PERSON

3. CONTACT NUMBER

4. FAX NUMBER

5. E-MAIL ADDRESS

6. POSTAL ADDRESS

7. PHYSICAL ADDRESS

8 VAT REGISTRATION NUMBER
9 TAX REFERENCE NUMBER

10 CIDB REGISTRATION NUMBER

10.1 | CIDB GRADING

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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HAS A B-BBEE STATUS LEVEL VERIFICATION | YES | |NO |
CERTIFICATE BEEN SUBMITTED

IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)

A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION SYSTEM
(SANAS)

A REGISTERED AUDITOR

(Tick applicable box)

12

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE?
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?

| YES | |NO |

If Yes enclose Proof

Signature on behalf of Bidder

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ATTACH THE FOLLOWING DOCUMENTS HERETO

For Closed Corporations

o CK1 or CK2 as applicable (Founding Statement).

For Companies

¢ A copy of the Certificate of Incorporation
o Certified Copies of the ID’s of the Directors and
o The shareholders’ register.

For Joint Venture Agreements

e Copy of the Joint Venture Agreement between all the parties,
e As well as the documents in (1) or (2) and (6) of each Joint Venture member.

For Partnership

o Certified Copies of the ID’s of the partners

One-person Business / Sole trader/Sole Proprietor

o Certified Copy of ID

B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE

¢ Original or certified copy and valid B-BBEE Status Level Verification Certificates from an
accredited Verification Agency

Contractor
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MBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR ERW202109/TNDR-024: BID FOR THE APPOINTMENT OF A
CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY
BUILDING

CLOSING DATE: 14 December 2021 TIME: 12:00

The successful bidder will be required to fill in and sign a written Contract Form (MBD7).

Completed Tender documents with attached documents, if any, must be completed in Ink and
submitted in a sealed envelope and clearly marked “Contract No: ERW202109/TNDR-024 to be placed
in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein /
Bronkhorstspruit), Kempton Park.

Bidders should ensure that bids are in the tender box at the closing time and date, including couriered documents. Any
late documents will not be accepted for consideration.

The box is generally open during office hours: 07:00 — 17:00 Mondays to Fridays.

N.B .: Bidders must ensure that they submit the full bidding document with all the pages, all requested
information completed and signed, including all supporting documents in the areas provided.

All bids must be submitted on the official forms — (not to be re-typed). Failure to complete the document in
full may result in disqualification.

Bids completed in pencil, re-typed or where correction tape/fluid is used will be regarded as invalid bids.

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE,
ANY OTHER SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA:

Relevant specifications and technical proposals
Value for money

Capability to execute the contract

PPPFA & related regulations (including BBBEE)
Standard conditions of bidding

Special conditions of contract

General conditions of contract

Supporting documents where required

N O WON =

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see
definition on MBD 4 attached)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN
YOUR BID BEING DISQUALIFIED)
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In the case of a Joint Venture — This page is to be completed and submitted in respect of each

partner

NAME OF ENTERPRISE

PHYSICAL ADDRESS:

POSTAL ADDRESS:

CONTACT PERSON

TEL NO: CELL NO:

FAX NO: EMAIL:

COMPANY REGISTRATION NUMBER:

VAT NUMBER: TAX REF NUMBER:

CENTRALISED SUPPLIER DATABASE (CSD) NUMBER: MAAA

CIDB REGISTRATION NUMBER

CIDB GRADING

ERWAT VENDOR NUMBER (NOT COMPULSORY):

TOTAL BID PRICE/VALUE (INC. VAT) CARRIED OVER FROM

BOQ/PRICING SCHEDULE:

INCLUDING VAT

TOTAL NUMBER OF ITEMS OFFERED

* PREFERENCE POINTS CLAIMED  B-BBEE RATING VALID B-BBEE
AS PER FORM MBD 6.1 [LEVEL ] CERTIFICATE ATTACHED

Yes

No

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE
GOODS/SERVICES/WORKS OFFERED?

Yes

No

DISABLED [ %] WOMEN [ %] YOUTH [ %]

*IF YES, WHO WAS THE CERTIFICATE ISSUED BY?

A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
NATIONAL ACCREDITATION SYSTEM (SANAS)
A REGISTERED AUDITOR

A SWORN AFFIDAVIT
(tick applicable block)

D00

(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR SWORN AFFIDAVIT (SEE MBD6.1) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE)

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/ SERVICES/

WORKS OFFERED?

YES NO

Contractor Witness 1 Witness 2 Employer Witness 1
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NAME AND SURNAME:

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

DATE:

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE AND TECHNICAL INFORMATION
MAY BE DIRECTED TO:

SUPPLY CHAIN BIDDING PROCEDURES:

CONTACT PERSON: Ms. Phumzile Mdlalose
CONTACT DETAILS: (TEL) 011 929 7000

E-MAIL: publictenders@erwat.co.za

TECHNICAL QUERIES MAY BE DIRECTED TO:

CONTACT PERSON: Mr. Aubrey Theko
CONTACT DETAILS: (TEL) 011 929 7186

E-MAIL: aubrey.theko@erwat.co.za
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MBD 2

IT is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax
obligations.

NEED A TAX CLEARANCE? GO ONLINE

. Electronically request your Tax Compliance Status which will include a unique PIN which you can
provide to any third party (if requested) to enable them to verify your tax compliance status online via
e-Filing.

o Request a TCC via e-filing which will give you the option to print the TCC.

o Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to
you.

. To register for e-filing go to: www.sarsefiling.co.za

A tax compliant status is a holistic view of your tax compliance level across all your registered tax types.

Is your tax compliance status green?

o Ensure all tax returns are submitted

o No outstanding debt owed to SARS

° SARS has been notified of any change of residential or business address

. Your business is registered for all required tax types e.g. PAYE, VAT, income tax.

Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance
Profile” and rectify any non-compliance.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS:

To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance
via e-filing. Kindly complete the table below authorising MLM to check TCC for tender purposes only.

TCS Details

Tax payer nhame

Trading Name

Purpose of request TENDER

Request Reference number

PIN

PIN EXPIRY DATE

Note: Bidders may attach their Tax compliance status printout to the bidding document.

l, in my capacity as duly appointed as authorised
signatory holder, hereby grant ERWAT permission to check the TCC status of

and it is duly understood that the search is for tender purposes only.

NAME AND SURNAME DESIGNATION

DATE SIGNATURE

FOR ERWAT OFFICE USE ONLY:
VERIFIED [ IYES/[INO
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MBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

NAME OF BIDDER:

BID NUMBER: ERW202109/TNDR-024

BID DESCRIPTION: _ BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT
AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

CLOSING DATE: TUESDAY, 14 TH DECEMBER 2021 AT 12H00 PM

OFFER TO BE VALID FOR ONE HUNDRED AND TWENTY CONSECUTIVE (120) DAYS FROM THE
CLOSING DATE OF BID.

- REQUIRED BY: EKURHULENI WATER CARE COMPANY
- AT: INFRASTRUCTURE PLANNING AND PROJECTS
BRAND AND MODEL OFFERED

COUNTRY OF ORIGIN

- DOES THE OFFER COMPLY WITH ALL SPECIFICATIONS? YES/NO*

- IF NOT TO SPECIFICATION, INDICATE DEVIATION(S) AND SUBMIT FULL TECHNICAL DETAIL
AND DRAWINGS ON DEVIATIONS

- DELIVERY PERIOD: DAYS/WEEKS/MONTHS

- DELIVERY BASIS: FIRM/NOT FIRM
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MBD 4

DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state.

2. Any

person, having a kinship with persons in the service of the state, including a blood relationship,

may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority.

3. A Person who is an advisor or consultant contracted with the municipality.

4. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

41

4.2

4.3

4.4

4.5

4.6

4.7

4.8

Full Name of bidder or his or her representative:

Identity Number:

Position occupied in the Company (director, trustee, shareholder?):

Company Registration Number:

Tax Reference Number:

VAT Registration Number:

The names of all directors / trustees / shareholders members, their individual identity numbers
and state employee numbers must be indicated in paragraph 5 below.

Are you presently in the service of the state? YES / NO
If so, furnish particulars.

4.9 Have you been in the service of the state for the past twelve months?

4.10

YES / NO
If so, furnish particulars.
Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with the evaluation
and or adjudication of this bid?
YES / NO

If so, furnish particulars.

Contractor
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4.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?
YES / NO

If so, furnish particulars.

4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders

in service of the state?
YES /NO

If so, furnish particulars.

4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle

shareholders or stakeholders in service of the state?
YES / NO

If so, furnish particulars.

4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of
this company have any interest in any other related companies or business whether or not they

are bidding for this contract?
YES / NO

If so, furnish particulars.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202109/TNDR-024 : BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING #

Full details of directors / trustees / members / shareholders.

STATE
FULL NAME IDENTITY NUMBER EMPLOYEE
NUMBER

1 MSCM Regulations: “in the service of the state” means to be —

(a)

(b)
(c)
(d)

(e)
()

A member of —

- any municipal council/entity;

- any provincial legislature; or

- the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning
of the public Finance Management Act, 1999 (Act No 1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and
exercises control over the company.

I, THE UNDERSIGNED (NAME)

CERTIFICATION

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.
SIGNATURE DATE
POSITION NAME OF BIDDER

Contractor
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of
Contribution

NB:

BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1.1

1.2

1.3

1.4

1.5

1.6

2.

GENERAL CONDITIONS

The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes
included).

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 80/20
preference point system shall be applicable to this tender.

Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not
claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.

DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act;
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(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic
Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in accordance with
specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;
(h) “proof of B-BBEE status level of contributor” means:
i. B-BBEE Status level certificate issued by an authorized body or person;
ii. A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
iii. Any other requirement prescribed in terms of the B-BBEE Act;
(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black

Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes.

3. POINTS AWARDED FOR PRICE

3.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

Ps = 80(1 B Pt — anln)
P min
Where:
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:
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B-BBEgoi:?it;:t(I;fvel of Number of points ap;;gggsi; ':,;?; d
(80/20 system) points
1 20
2 18
3 14
4 12
S 8
6 6
7 4
8 2
Non-compliant contributor 0

5. BID DECLARATION

5.1Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND
4.1

6.1B-BBEE Status Level of Contribution: = (maximum of 20 or 10 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

7. SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted? IYES] | No ] |
(Tick applicable box)

711 If yes, indicate:

i) What percentage of the contract will be subcontracted %?

i) The name of the sub-contractor

i) The B-BBEE status level of the sub-contractor

8. BIDDERS DECLARATION FOR CONFORMING TO THE FOLLOWING ADVANCED DESIGNATED
GROUPS:

B-BBEE

NO. ADVANCE DESIGNATEDGROUPS ACCREDITATION

SIGNATURE

1 an EME or QSE

9. DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/firm:

9.2 VAT registration number

9.3 Company registration number:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERW202109/TNDR-024 : BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING 3

9.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0 Close corporation

0 Company

O (Pty) Limited

[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

Manufacturer
Supplier
Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

N
N
L
J

9.7 MUNICIPAL INFORMATION

Municipality where business is situated:

Registered Account Number:

Stand Number:

9.8 Total number of years the company/firm has been in business:

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the B-BBEE status level of contributor indicated in paragraphs 1.4 and
6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we
acknowledge that:

i) The information furnished is true and correct;

i)  The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv)  If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;
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recommend that the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted by the
National Treasury from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

forward the matter for criminal prosecution.

(d)
(e)
WITNESSES:
1.
2.
DATE:

SIGNATURE(S) OF BIDDER(S)

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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NB — BIDDERS MUST TAKE NOTE THAT ERWAT ONLY
ACCEPTS THE FOLLOWING FORMATS OF SWORN
AFFIDAVIT FOR EME’s OR QSE’s WHERE YOUR ANNUAL
TURNOVER IS LESS THAN R10 MILLION.

NO SWORN AFFIDAVITS WILL BE ACCEPTED WHERE A
BEE CERTIFICATE HAS BEEN ISSUED TO A BIDDER.

WHERE A BEE CERTIFICATE AND SWORN AFFIDAVIT HAS
BEEN ATTACHED, THE ORIGINAL OR CERTIFIED BEE
CERTIFICATE WILL TAKE PRESENDENCE AND POINTS
WILL BE AWARDED BASED ON THE CERTIFICATE ONLY.

Please note that that the form is completed only once
annually, as the certificate is valid for a period of one year
from date of signature of affidavit.
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PART A - SWORN AFFIDAVIT: B-BBEE EXEMPTED MICRO ENTERPRISE

[, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1.
2.

The contents of this statement are to the best of my knowledge a true reflection of the facts.
| am a member / director / owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name

Trading Name

Registration Number

Enterprise Address
3. | hereby declare under oath that:
e The enterprise is % black owned;
e The enterprise is % black woman owned;
e Based on the management accounts and other information available on the

financial year, the income did not exceed R10,000,000.00 (ten million rands);
Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.

Deponent Signature:

Date:

Commissioner of Oaths Signature & Stamp:

100% black owned Level One (135% B-BBEE procurement recognition)
More than 51% black owned Level Two (125% B-BBEE procurement recognition)
Less than 51% black owned Level Four (100% B-BBEE procurement recognition)

4. The entity is an empowering supplier in terms of the dti Codes of Good Practice.

5. I know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the owners of the enterprise which |
represent in this matter.

6. The sworn affidavit will be valid for a period of 12 months from the date signed by

commissioner.

COMMISSIONER OF OATHS STAMP

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART B - SWORN AFFIDAVIT: B-BBEE QUALIFYING SMALL ENTERPRISE

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a member / director / owner of the following enterprise and am duly authorised to act on its behalf:

Enterprise Name

Trading Name

Registration Number

39

Enterprise Address
3. | hereby declare under oath that:

° The enterprise is % black owned;

° The enterprise is % black woman owned;

o Based on the management accounts and other information available on the financial year, the
income did not exceed R50,000,000.00 (Fifty Million Rands);

. The entity is an Empowering Supplier in terms of Clause 3.3 (a) or (b) or (c) or (d) or as amended 3.3 (e)
(select one) of the DTI Codes of Good Practice.

o Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box.

100% black owned Level One (135% B-BBEE procurement recognition)

More than 51% black owned

Level Two (125% B-BBEE procurement recognition)

(@) At least 25% of cost of sales, (excluding labour costs and
depreciation)must be procurement from local producers or suppliers in
South Africa; for the services industry include labour costs but capped at
15%,

(b) Job Creation — 50% of jobs created are for black people, provided
that the number of black employees in the immediate prior verified B
BBEE measurement is maintained

(c) At least 25% transformation of raw material / beneficiation which
include local manufacturing, production and /or assembly, and/ or

(d) At least 12 days per annum of productivity deployed in assisting
QSE and EME beneficiaries to increase their operation or financial

packaging capacity
(e) At least 85% of labour costs should be paid to South African
employees by service industry entities.
4, | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the owners of the enterprise which | represent in this matter.
5. The sworn affidavit will be valid for a period of 12 months from the date signed by Commissioner.

Deponent Signature:

Date:

Commissioner of Oaths Signature & Stamp:

COMMISSIONER OF OATHS STAMP
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MBD 6.2

LOCAL PRODUCTION: DECLARATION OF BIDDER'’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017
and the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 9) makes provision for the promotion of
local production and content.

1.2. Regulation 9. (1) prescribes that in the case of designated sectors, where in the award of bids
local production and content is of critical importance, such bids must be advertised with the specific
bidding condition that only locally produced goods, services or works or locally manufactured
goods, with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may
be followed, where the first stage involves a minimum threshold for local production and content
and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance
with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1- x/y] *100

Where
x = is the imported content in Rand; y = is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement
of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http://lwww.thedti.gov.zalindustrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule)
are not submitted as part of the bid documentation; and
(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E)
have been audited and certified as correct.
2. Definitions
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3.

Qo
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5.

The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

The stipulated minimum threshold percentage for local production and content for this project is:

Electrical/Telecom Cables: 90%
Plumbing Pipes and Valves: 70%
Office Furniture: 85%

Please refer to Annexure attached hereto for full details.
Does any portion of the services, works or goods offered have any imported content?

(Tick applicable box)
LYEs | | no | |

If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A
of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling

Euro
Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct?
(Tick applicable box)

[YEST [ NO ] |

5.1. If yes, provide the following particulars:

(a) Full name of auditor:
(b) Practice number:
(c) Telephone and cell number:

(d) Email address:

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of
the Accounting Officer / Accounting Authority)
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6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold
for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation
with the Accounting Officer / Accounting Authority provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ERW202109/TNDR-024
ISSUED BY: ERWAT
NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external
authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates
(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders
should first complete Declaration D. After completing Declaration D, bidders should complete
Declaration E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of the
contract.

I, the undersigned (full names),

do hereby declare, in my capacity as

of (name of bidder entity), the following:

(a) The facts contained herein are within my own personal knowledge.
(b) I have satisfied myself that

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum
local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and

(i) the declaration templates have been audited and certified to be correct.
(a) The local content percentages (%) indicated below has been calculated using the formula given in

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C;

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)
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Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product contained
in Declaration C shall be used instead of the table above. The local content percentages for each
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that
the local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the information furnished
in this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Municipal /
Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of the
Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy Framework
Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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EXAMPLE SATS 1286.2011
Annex C
Local Content Declaration - Summary Schedule
(C1) |Tender No. Note: VAT to be excluded from all
(C2) |Tender description: calculations
(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) |Tendering Entity name:
(C6) |Tender Exchange Rate: USD:I EU :l GBP‘:l
(C7)  |Specified local content % 80%
Tender value
) Tender price{ Exempted net of Local
Tender item . . . Imported o Tender Total exempted | Total Imported
no's List of items each imported c?xempted value Local value contt'entA. aty Total tender value imported content content
(excl VAT) value imported (per item)
content
(c8) (C9) (c10) (c11) (c12) (C13) (C14) (C15) (C16) (C17) (C18) (C19)
RO RO RO
RO RO RO
RO RO RO
RO RO RO
RO RO RO
RO RO RO
RO RO RO
RO RO RO
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(€C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (€25) Average local content % of tender #DIV/0!
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(b1)
(D2)
(03)
(D4)
(D5)
(D6)

EXAMPLE

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

Tender No.

Tender description:
Designated Products:
Tender Authority:
Tendering Entity name:
Tender Exchange Rate:

Note: VAT to be excluded from
all calculations

o ]

A. Exempted imported content

Calculation of imported content

SATS 1286.2011

Fori
c ::i: Tender Alllocall
. u Y . . .
Tender item . . Local value of | Freight costs to ncurred | Total landed Exempted imported
‘I Description of imported content Local supplier | Overseas Supplier | value as per | Exchange ) vau el ! .u " Tender Qty rempted imp
no's ) imports portof entry | landing costs | cost excl VAT value
Commercial Rate )
) & duties
Invoice
(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value RO
This total must correspond with
AnnexC-C21
B. Imported directly by the Tenderer Calculation of imported content Summary
Fori
cu:r:i:y Alllocally
Tender it it of Tender Rate |Local value of | Freight costs ti i Total | d
en et' em Description of imported content Unit o Overseas Supplier | value as per enderRate oc,a value of) Freight coststo |n?urred otal lande Tender Qty|Total imported value
no's measure . | of Exchange imports portof entry | landing costs | cost excl VAT
Commercial .
X & duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)
(D32) Total imported value by tenderer, RO
C. Imported by a 3rd party and supplied to the Tenderer Calculation of imported content
Fori
orien Alllocally
currency . . .
L . ’ ) ) Tender Rate | Local value of | Freight costs to incurred | Total landed Quantity .
Description of imported content | Unit of measure | Local supplier | Overseas Supplier | value as per . X . Total imported value
. | of Exchange imports portof entry | landing costs | cost excl VAT imported
Commercial )
) & duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party RO
. Calculation of foreign currency Summary of
D. Other foreign currency payments payments payments
Local li
oca .supp ter Overseas | Foreign currency value | Tender Rate Local value of
Type of payment making the beneficia aid of Exchange ayments
payment ry P 14 pay!
(D46) (D47) (D48) (D49) (D50) (D51)
RO
RO
RO
RO
(D52) Total of foreign currency payments declared by tenderer and/or 3rd party RO
Signature of tenderer from Annex B
(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above
This total must correspond with
Date: AnnexC -C23
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EXAMPLE SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E1) |Tender No. Note: VAT to be excluded from all
(E2) |Tender description: calculations

(E3) |Designated products:
(E4) |Tender Authority:

(E5) |Tendering Entity name:

oods, Service Description of items purchased Local suppliers Value
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works) RO | #itH

10 [T enderer's manpower cos [ ol
(E11) EEEAGIEIGTELY (Rental, depreciation & amortisation, utility costs, consumables etc.) #####
(E12) P LISTEN NG EELEEL G R BT T I (Marketing, insurance, financing, interest etc.) #####

(E13) Total local content HHHH

This total must correspond with Annex C -
C24

Signature of tenderer from Annex B

Date:

NOTE: ANNEXURES C, D AND E APPLICABLE TO THE MBD 6.2 CAN BE MADE
AVAILABLE TO BIDDERS ELECTRONICALLY FOR COMPLETION AS THE FORMULAS
ARE INCLUDED.
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

4

This Municipal Bidding Document must form part of all bids invited.

50

It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the

abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the company’s / municipal entity’s supply chain management system or committed

any improper conduct in relation to such system;
b. been convicted for fraud or corruption during the past five years;

c. wilfully neglected, reneged on or failed to comply with any government, municipal or other

public sector contract during the past five years; or

d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention

and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and

submitted with the bid.

Item Question

4.1

Is the bidder or any of its directors listed on the National Treasury’s
Database of Restricted Suppliers as companies or persons
prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were
informed in writing of this restriction by the Accounting
Officer/Authority of the institution that imposed the restriction after
the audialterampartem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website (www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

Yes

Yes

[l

No

No
L]

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender
Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

Yes

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law
(including a court of law outside the Republic of South Africa) for fraud
or corruption during the past five years?

Yes

4.3.1

If so, furnish particulars:

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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4.4 Does the bidder or any of its directors owe any municipal rates and Yes No

taxes or municipal charges to the company / municipal entity, or to any ] ]

other municipality / municipal entity, that is in arrears for more than
three months?

4.4.1 | If so, furnish particulars:

4.5 | Was any contract between the bidder and the municipality / municipal Yes No
entity or any other organ of state terminated during the past five years ]
on account of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND

CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

SIGNATURE ON BEHALF OF BIDDER

Witness 1 Witness 2

Contractor Witness 1 Witness 2 Employer
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Municipal Bidding Document (MBD) must form part of all bids" invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
b.  reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed any

improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent
act during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

DESCRIPTION: BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT
AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

PROJECT NO: ERW202109/TNDR-024

in response to the invitation for the bid made by:

EKURHULENI WATER COMPANY (ERWAT)
(Name of Municipality/Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of (Name of Bidder) that:
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true

and complete in every respect;

3. |l am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf
of the bidder;

4, Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business
as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(@) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
(f)  bidding with the intention not to win the bid.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of
the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM A

55

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY
CHAIN MANAGEMENT PURPOSE

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service provider
are not more than three months in arrears with the relevant municipality / landlord in the municipal area
where the service provider conduct his / her business. Kindly attach the latest municipal rates and taxes

account not older than 3 months from date of advertising of bid.

Where bidders are not owners of a property and cannot submit a copy of the municipal account,

the following must be completed together with a Rental/lease agreement:

( TO BE COMPLETED BY THE LANDLORD)

Name of the Landlord:

Property Physical Address:

Please tick below Yes No
Rental: in arrears for more than 3 months
Municipal services: in arrears for more than 3 months

Landlord Signature:

Date:

Landlord’s business stamp here (where applicable)

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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FORM B

CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED
SUPPLIER DATABASE

CONFIRMATION OF CSD VENDOR INFORAMTION

—_—

VENDOR NAME
CSD APPROVED NUMBER M
COMPANY REG NUMBER
COMPANY TAX NUMBER
COMPANY VAT NUMBER
COMPANY BEE LEVEL
CONTACT PERSON
OFFICE TEL. NUMBER
OFFICE FAX NUMBER
E-MAIL ADDRESS

CELL NUMBER

O©| o N O] b~ OIDN

-
o

—_—
—_—

l, in my capacity as being
the

authorized signatory, hereby declare that the above information is true and correct.

AUTHORISED SIGNATORY DESIGNATION NAME AND SURNAME

RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT

SIGNATURE DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM C

AUTHORITY OF SIGNATORY TO SIGN BIDS

The bid shall be signed by a person duly authorised thereto and the following is applicable:

Company: A resolution by its board of directors authorizing a director or other official of the company to sign
the documents on behalf of the company.

Close Corporation: A resolution by its members authorizing a member or other official of the corporation to
sign the documents on each member’s behalf.

Partnership: All the partners shall sign the documents unless one partner or a group of partners has been
authorised to sign on behalf of each partner, in which case proof of such authorization shall be included in
the bid.

Joint Venture: Should two or more firms jointly submit a bid, the bid shall be accompanied by the document
of establishment of the joint venture, duly registered and authenticated by a notary public or other official
deputed to witness sworn statements, which defines the conditions under which the joint venture will function,
the period of duration, the persons authorised to represent the Joint Venture and who are obligated thereby,
the participation of the several firms forming the joint venture, and well as any other information necessary
to permit a full appraisal of its functioning.

One Man Concern: This shall be clearly stated and all documents shall be signed accordingly.

Details of person responsible for Bid Document process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this form a
duly signed and dated original or certified copy on the Company Letterhead of the relevant resolution

of their members or their board of directors, as the case may be.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS

"By resolution of the board of directors passed on (date)

Prof./Dr/Mr/Ms

has been duly authorized to sign all documents in connection with the Bid Document for Contract Number
and any Contract which may arise there from on behalf of

(BLOCK CAPTIALS)

SIGNED ON BEHALF OF THE COMPANY

IN HIS CAPACITY AS

DATE

FULL NAMES OF SIGNATORY

AS WITNESSES: 1.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PRO-FORMA FOR JOINT VENTURES:
Certificate of Authority for Joint Ventures

We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby authorise Mr/Ms
: authorised signatory of the company
, acting in the capacity of lead partner, to sign all documents in
connection with the Bid Document offer an any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Signature: ...

Name: .....coooveiiiiii .

Designation: .......................

Signature: ...

Name: ...,

Designation: .......................

Signature: ...

Name: .....ccooviiiiii .

Designation: .......................

Signature: ...

Name: ..o,

Designation: .......................

N.B.: THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF SIGNATORY ON
COMPANY LETTERHEAD SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM D

FINANCIAL REFERENCES/DETAILS OF BIDDERS BANKING INFORMATION

Notes to Bidder:

1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details. Failure to
provide the required letter with the Bid Document submission shall render the Bidder’s offer unresponsive.

2. The Bidder’s banking details as they appear below shall be completed.

3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture shall be

similarly provided and attached to this form.

BANK NAME:

ACCOUNT NAME: (eg. ABC  Civil

Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque efc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in existence:

0-6 months

(Tick which is appropriate)

7-12 months

13-24 months

More than 24
months

Signature on behalf of Bidder

N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE
MONTHS) SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK.

Contractor Witness 1 Witness 2

Employer
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FORM E

RECORD OF ADDENDA TO BID DOCUMENTS

We confirm that the following communication received from the Employer before the
submission of this BID DOCUMENT offer, amending the BID DOCUMENT documents, have
been taken into account in this BID DOCUMENT offer:

Date Title of Details

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM F

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this
page a duly signed and dated copy of the relevant resolution of the board of directors.

By resolution of the board of directors passed at a meeting held on 20 ,

Mr//Ms whose signature appears below, has been duly authorised to
sign the AGREEMENT IN TERMS OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of

SIGNED ON BEHALF OF THE COMPANY :

IN HIS/HER CAPACITY AS

DATE

SIGNATURE OF SIGNATORY

WITNESS: WITNESS:

NAME (in capitals): NAME:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM G

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN

Contractor

Witness 1 Witness 2 Employer Witness 1

Witness 2
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FORM H

CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORMI

CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION COMMISSIONER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM J

PROGRAMME OF WORKS

Work Plan: (Detailed Programme of works and Project associated cash flow)

Note: For programme and cash flow:
Five (No5) components must be stated in writing/or be visible on a programme and cash flow

spreadsheet;

(1) Milestones,

(2) Critical Path

(3) Resource allocation

(4) Task dependency map

(5) Monthly project cash flow, (cash flow must be in-line with the project cost and programme of works).

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM K

EXPERTISE OF THE KEY PERSONNEL

1. Personnel / Individual adequacy: Portfolio of evidence (CV) should be provided. Indicating similar

projects / jobs by Team leader, middle manager and supervisors.

2. Qualifications; Portfolio of evidence should be provided for the key staff with supporting

Qualifications and detailed organogram

The tenderer shall state below what project personnel will be available for this contract.

No. of relevant

Position on this contract Name Qualifications .
experience

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Position on this contract

Name

Qualifications

No. of relevant
experience

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1

Witness 2

Employer

Witness 1

Witness 2
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FORM L

PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS IN TERMS
OF THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE SCOPE OF WORKS

INCLUDE STANDARDS SECTION
1. CIDB GRADING CIDB 4GB or Higher

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM M

LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK
CONTRACTORS INSURANCE TO COVER THIS CONTRACT

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM N

COPY OF COMPANY REGISTRATION DOCUMENTS

1. FOR CLOSED CORPORATIONS

CK1 or CK2 or CK9 as applicable (Founding Statement).

2. FOR COMPANIES:

o A letter from the auditors confirming shareholding percentages or

e A copy of the Certificate of Incorporation
o Certified Copies of the ID’s of the Directors and
e The shareholders’ register.

3. FOR JOINT VENTURE AGREEMENTS

. Copy of the Joint Venture Agreement between all the parties,
o As well as the documents in (1) or (2) and (6) of each Joint Venture member.

4, FOR PARTNERSHIP
. Certified Copies of the ID’s of the partners

5. ONE-PERSON BUSINESS / SOLE TRADER/SOLE PROPRIETOR

Certified Copy of ID

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM P

PRE-QUALIFICATION CRITERIA FOR PREFERENTIAL PROCUREMENT FOR A CONTRACT
BELOW R 30 MILLION

Regulation 4 of the Preferential Procurement Policy Act, 2000 (Act 5 of 2000) — Preferential Procurement
Regulations, 2017 provides the following:

1. Pre-qualification criteria for preferential procurement:
“4. (1) If an organ of state decides to apply pre-qualifying criteria to advance certain designated groups,

that organ of state must advertise the tender with a specific tendering condition that only one or more
of the following tenderers may respond-

- (Not Applicable)

(b) an EME or QSE;

(c) atenderersubcontracting-a-minimum-of-30%to- (Not Applicable)

(2) A tender that fails to meet any pre-qualifying criteria stipulated in the tender documents is an
unacceptable tender.”

2. Bidders attention is drawn to the definitions applicable to this section as set out in the MBD
6.1 form.

3. Bidders declaration of class of enterprise to conform the following designated groups:

NO. ADVANCE DESIGNATEDGROUPS BBBEE STATUS SIGNATURE

1 an EME or QSE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4. LIST OF NATIONAL TREASURY ACCREDITED SUPPLIERS:

A list of all suppliers registered on a database approved by the National Treasury is available from
National Treasury’s Centralised Supplier Database at: www.csd.org.za.

Kindly contact the Supply Chain Unit should you require any assistance relating to the extraction of
the data.

5. l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the advanced designated groups claimed, based on the B-BBEE status level of contribution
indicated above of the foregoing certificate, qualifies the company/ firm for the preference(s) shown
and | / we acknowledge that:

i. The information furnished is true and correct;

ii. In the event of a contract being awarded as a result of advanced designated groups claimed
as shown in paragraph 3, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

iii. If the B-BBEE status level of the advanced designated groups has been claimed or obtained
on a fraudulent basis or any of the conditions of contract have not been fulfilled, the purchaser
may, in addition to any other remedy it may have —

a. disqualify the person from the bidding process;

b. recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

C. cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

d. restrict the bidder or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem (hear the
other side) rule has been applied; and

e.  forward the matter for criminal prosecution.

WITNESSES:

1.

DATE: SIGNATURE(S) OF BIDDER(S)

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORMR

COMPANY EXPERIENCE

Provide signed reference letters or completion certificates of completed projects in relations to
construction of buildings or building refurbishment works:

Only signed completion certificates and/or reference letters per project (on the letterheads of the
previous client/ employer and furnished with project description)

Note to tenderer:

The tenderer shall enter in the spaces provided below a complete list of the last ten similar contracts
awarded to him.

Employer (Name, Tel

No. & Fax No.) Nature of Work Value of Work Year Completed

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Employer (Name, Tel
No. & Fax No.)

Nature of Work

Value of Work

Year Completed

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1

Witness 2

Employer Witness 1

Witness 2
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TECHNICAL IMPLEMENTATION

FORM S

1. Technical Implementation and Work Methodology: Provide clear method statement / proposal on
approaching the job. Technicality of work to be in line with the scope and the BOQ. etc.

2. Quality Plan: Provide a detailed plan covering the aspects of the scope of work

Contractor

Witness 1

Witness 2 Employer

Witness 1

Witness 2
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SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

FORM T

The tenderer shall state his estimated value of the work to be completed every month, based on
his preliminary programme for the consulting services in the table below.

Month

Value Month

Value

SIGNATURE ON BEHALF OF BIDDER

Contractor

Witness 1 Witness 2 Employer Witness 1

Witness 2
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FORM U

LIST OF COMPANY OWNED PLANT AND ASSURANCE LETTER TO HIRE

LIST OF PLANT QUANTITY

SIGNATURE ON BEHALF OF BIDDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND
UPGRADE OF ERWAT OLD LABORATORY BUILDING

C. AGREEMENTS AND CONTRACT DATA

Part C1: Agreements and Contract Data

C11 Form of Offer and Acceptance

MBD 7.1 Contract Forms: Works

C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 Occupational Health and Safety

C1.5 Corporate Governance Breach Clause

Part C2: Pricing Data

C2.1  Pricing Instructions

Part C3: Scope of Work

C3.1  Scope of Work

Part C4: Site Information

C4 Site Information

Part C5: Drawings and other Information provided by the Employer

C5 Drawings (To be circulated as a soft copy)

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT

OLD LABORATORY BUILDING

C1 AGREEMENTS AND CONTRACT DATA

Part C1: Agreements and Contract Data

C1.1

MBD 7.1

C1.2
C1.3
C1.4
C1.5

Form of Offer and Acceptance
Contract Forms: Works

Contract Data

Form of Guarantee

Occupational Health and Safety
Corporate Governance Breach Clause

Contractor

Witness 1 Witness 2

Employer

Witness 1

Witness 2
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C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect of the
following works: “PROJECT NO: ERW202109/TNDR-024 and CONTRACT DESCRIPTION: BID FOR THE
APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD
LABORATORY BUILDING ”.

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of
Tender.

By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL FOR ALL THE WORKS (THE PRICES INCLUSIVE OF VALUE ADDED TAX) IS:

.................................................................... Rand (in words); R ... (in figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Tender
Data, whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in
the Contract Data.

SIGNALUME(S) et e e e eeeeeeeeie—e e e e e e e e e e e e e e e e e ————aaaeeaaaa—————aaaaas

NAME(S) oot e e eeeeeeeeeeieee—eeeeeeeeaai————eeaeeaaaa—————aaaeeaaaannraaes
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Name & Signature
Of WINESS e e e e
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s Offer.
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of
Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an agreement between the
Employer and the Bidder upon the terms and conditions contained in this Agreement and in the Contract that is the
subject of this Agreement.

The terms of the contract are contained in:
o Agreements and Contract Data (which includes this Agreement)
o Pricing Data
o Scope of Work
o Site information

And drawings and documents or parts thereof, which may be incorporated by reference into above stated terms.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorised representative(s) of both parties.

The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions
of Contract identified in the Contract Data at or just after the date this Agreement comes into effect. Failure to fulfil
any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Bidder

(now Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

ST o =1 (0] =T € TP
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Name & Signature
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SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Conditions of Tender.

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during the
process of Offer and Acceptance; the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the Tender documents and which it is agreed by the Parties becomes an obligation of the contract,
shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here shall
also be incorporated into the final draft of the Contract.

B T | o - o OSSR
1Y =Y SO PPPPPR
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree to
and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation,
clarification or change to the terms of the Offer agreed by the Bidder and the Employer during this process of Offer
and Acceptance. It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the Tender documents and the receipt by the Bidder of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FOR THE BIDDER:
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FOR THE EMPLOYER
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Name & Signature
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CONTRACT FORM: PURCHASE OF GOODS/WORKS

MBD7.1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND
THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (name of institution)
in accordance with the requirements and specifications stipulated in bid number
ERW202109/TNDR-024 at the price/s quoted. My offer/s remain binding upon me and open for
acceptance by the purchaser during the validity period indicated and calculated from the closing

time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:
(i) Bidding documents, viz

- Invitation to bid;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2017;
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s)
and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the
price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and
rate(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) WITNESSES
CAPACITY 1
SIGNATURE 2
NAME OF FIRM
DATE:
DATE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT FORM: PURCHASE OF GOODS/WORKS

MBD7.1

PART 2 (TO BE FILLED IN BY THE ERWAT REPRESENTATIVE)

1. in my capacity as
accept your bid under reference number:
ERW202109/TNDR-024 dated for the supply of goods/works indicated
hereunder and/or further specified in the annexure(s).

2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the
delivery note.

ITEM | PRICE (ALL APPLICABLE DELIVERY | BB TS e

NO. TAXES INCLUDED) BRAND | “pERIOD DUCTKC
CONTRIBUTION CONTENT (if applicable)
Kindly refer to the pricing
schedule/BOQ
4, | confirm that | am duly authorized to sign this contract.
NAME (PRINT) WITNESSES
CAPACITY 1)
SIGNATURE 2)
NAME OF FIRM
DATE:
DATE
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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1.2 CONTRACT DATA

GENERAL CONDITIONS OF CONTRACT

87

This Contract will be based on the Joint Building Contracts Committee (JBCC) Principal Building Agreement (Edition:
6.2, Year Published: MAY 2018) prepared by the Joint Building Contracts Committee.

Documents can be ordered from Association of South African Quantity Surveyors, Master Builders Association, South
African Association of Consulting Engineers, South African Institute of Architects, Association of Construction Project
Managers, Building Industries Federation South Africa, South African Property Owners Association or Specialist

Engineering Contractors Committee.

It is agreed that the only variations from the JBCC are those set out hereafter under "Special Conditions of

Contract".

AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

DATA PROVIDED BY THE EMPLOYER

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

A - TENDER INFORMATION

Postal address:
13106

Norkem Park
1631

Tel: (011) 9797000

Practice_Registration 1992/00573/08
Number:
VAT No.: 4890263181

Contact Person:

Email:

Fax: (011) 979 7031/2

A1 Project Name
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE
OF ERWAT OLD LABORATORY BUILDING

A2 Works Description
GENERAL BUILDING WORKS WITH SPECIALISED SERVICES INCLUDING ALL SUPPORTING
EXTERNAL WORKS

A3 Site Description
Erf No/Township R25 Bapsfontein Road, Kempton Park
Local Authority City of Ekurhuleni CoE: Municipality

A4 CONTRACTING AND OTHER PARTIES

[1.1] Employer: Ekurhuleni Water Care Company

Contractor

Witness 1

Witness 2 Employer Witness 1

Witness 2
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[2.4] Registered street address:
Hartebeestfontein Office Park
R25 Bapsfontein Road
Norkem Park
A5 - A9 PRINCIPAL AGENT
[6.1]
Principal Agent
Agent’s Service: Consultant
Tel: (+27) , Fax: (+27)
A6 - A13 | AGENTS1-4
[6.2] Agent(1)
Agent’s Service: Civil , Fire & Structural Engineer
Tel: (+27) , Fax: (+27)
6.2 AGENT(2)

Agent’s Service: Quantity Surveying

Tel: (+27) , Fax: (+27)

Contractor

Witness 1 Witness 2 Employer

Witness 1

Witness 2
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[6.2] Agent(3)

Agent’s Service: Mechanical Engineers

Tel: (+27) , Fax: (+27)
[6.2] Agent(4)

Agent’s Service:

Address:

Tel: (+27) , Fax: (+27)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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B — CONTRACT DATA

Clause references apply to the JBCC Principal Building Agreement Edition 6.1 (PBA) published
March 2014. Only clauses in the PBA requiring the provisions of information, indicated as [CD], are

quoted below.

90

2.0 Law, regulations and notices:
[2.1] The law applicable to this agreement: | South Africa |
[25.15]
5.0 Contract documents:
[6.1] Signed contract documents held by the principal agent, or: Employer
[5.5] Number of copies of documents issued free to the contractor: | 3 (Three) Number of copies
Priced document
Lump sum priced document: No | Yes or No Priced Bill of Quantities: Yes
System method of measurement | Standard System of Measuring Builders Work (6th Edition)
Contract Documents comprising:
Description Marked Notes
JBCC Principal Building Agreement - Ed 6.1 (March 2014) A
JBCC PBA Contract Data - Ed 6.1 (March 2014) B
[Any documents that form part of Contract Document] Cc
Note: If insufficient space, please see annexure:
6.0 Employer's agents
Description of interest of agents in the project other than professional services, if N/A
[6.3] applicable:
10.0 Insurances
L Insured
Obligation Currency amount
By the employer in the joint names of the parties, No
yes/no?
Contract Works Insurance (CWI) (including materials .
not applicable
and goods, temporary works)
Public Liability Insurance (each and every claim OR )
o not applicable
unlimited / value)
Supplementary Insurance (incl. CWI extensions) not applicable
Removal of Lateral Support not applicable
Other: not applicable
OR
By the contractor in the joint names of the parties,
Yes
yes/no?
Contract Works Insurance (CWI) (including materials Contractor ZAR 120% of
and goods, temporary works) Contract Sum
Puphg Liability Insurgnce (each and every claim OR Contractor ZAR 5 Million
unlimited for the period)
Supplementary Insurance (incl CWI extensions) Contractor
Other: Contractor

Contractor

Witness 1 Witness 2

Employer

Witness 1

Witness 2
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11.0 Security
[11.1.1to . )
5] The contractor shall provide a Guarantee for Construction to the employer>D11.2-3 Yes/No Yes
12.0 Duties of parties
[9.2.7] Alterations and additions to existing premises?

| No
[12.1.2] Premises occupied - yes/no? Identify area?

| No
[12.1.3] Relevant natural features to be retained / relocated / removed

| /A
[12.1.4] Areas the contractor may not occupy?

[ NA

[12.1.5] Utilities connection — location

| Existing to be pointed out on site

[12.1.6] Statutory and/or other notices to be complied with by the
contractor before possession of site can be given

| Construction Permit issued by Dol

[12.1.7] Possession of the site - intended date

| To be determined
Possession of the site will be given within 10 calendar days after the contractor has fulfilled the
conditions (2.1; 12.2.2-3; 12.2.5-6) and received the notification from the Employer of Site Hand
Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance
from the employer.

[12.1.12] | Description of free issue by employer

(attach separate page for multiple items) N/A
14.0 Nominated subcontractors
[14.1.4] Specialization: | N/A
Note: If insufficient space, please see annexure:
16.0 Direct subcontractors
Employer to define extent of work by a direct contractor [12.1.2]

[16.1] Specialisation: N/A
[16.1] Specialisation: N/A

Note: If insufficient space, please see annexure:

19.0 / 20.0 | Practical completion / penalty for late completion

/124.0
The Practical Completion date is: TBC (time measured from the Commencement date.)
Inspection | Date for Penalty Penalty amount /
days practical currency day
completion
Practical Completion of the works as a whole: 8 TBC ZAR
OR | (only 1 option can apply)
[19/20/24]
Practical Completion of the works in sections: 1 N/A N/A ZAR
[19/20/24]
Practical Completion of the works in sections: 2 N/A N/A ZAR
[21.1] The defects liability period is: 12 Months for Electrical, Mechanical, Industrial

(Shall commence on the calendar day following the date for gnd Civil works
Practical completion and end at midnight, of the period
indicated below, from the date of Practical Completion.)

120 Calendar Days for Building Works

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Latent Defect Period

[22] The latent defect period is: 5 years after the Final Completion certificate.
(clause 22)
Documentation required before Commencement of the Works

[12.2.2 to The time to submit the documentation required before commencement with Works execution is: 30

12.2.6] calendar days

[12.2] The documentation required before commencement with the Works execution are;

[2.1] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works
within 30 calendar days after Notice of Intent the Employer to enter into
Contract.

[12.2.6] Initial Programme The Contractor shall deliver his programme of work within 15 working
days after notice from the Principal Agent, after to the Commencement
Date.

[12.2.3] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this
Works within 30 calendar days after Notice of Intent the Employer to enter
into Contract.

[12.2.5] Insurance The Contractor shall deliver his insurance for the Works within 30 calendar
days after Notice of Intent the Employer to enter into Contract.

Cash flow by contractor The Contractor shall deliver his cash flow projections for the Works within
30 calendar days after the Commencement Date.
[12.2.2] Priced Bill of Quantity The Contractor shall deliver his Balanced Priced Bill of Quantities within
30 calendar days after Notice of Intent the Employer to enter into Contract.

Other requirements

Other requirements

Note: If insufficient space, please see annexure: N/A
19.0 Practical Completion
[19.1.1] Iltems that do not have to be complete to achieve practical completion

Landscaping

Note: If insufficient space, please see annexure: | N/A
[19.1.1] Criteria to achieve practical completion (the BOQ may contain a more detailed description)

Per specification

Note: If insufficient space, please see annexure: | N/A

Contractor

Witness 1

Witness 2 Employer Witness 1 Witness 2
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25.0 Payment
[25.0] Currency: ZAR South African Rand
[25.2] Issue of regular payment certificates on 25th day of the month
[25.3.2] Materials and goods off site - paid subject to Guarantee for Advance | N/A
[25.3.4] Payment provided?

Contract price adjustment provisions JBCC CPA Indices Application Manual
26.9.5] Base Month (If Applicable)

Alternative Indices: Not Applicable

Where CPAP is applicable, the contract sum will be adjusted in accordance with the P0151 indices

published by Statistics South Africa as set out in the Contract Price Adjustment Provisions (CPAP)

Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any

amendments thereto:

1 Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
for that work group unless specifically stated otherwise in the bills of quantities.

2 All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical Installation. In case of uninterruptible power
supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and
intercommunication systems shall be adjusted in accordance with Work Group 170.

3 Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items
for exclusion by Bidder’s, will not be permitted.

Notwithstanding anything to the contrary contained in the General conditions of Contract and

Preliminaries, this contract could only, when the construction period exceeds 6 months and the

contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

Note: If insufficient space, please see annexure: N/A

30.0 Dispute Resolution

[30.6.1] Alternative Dispute Resolution nominating body Association of Arbitrators (South
Africa)

[1.1] Changes made to JBCC documentation

The following definitions have been amended or added to this agreement.

ADVERSE WEATHER CONDITIONS - in clause 23.1.1 means conditions over and above what could
reasonably be expected for the specific locality where the Works are being executed and include inter
alia excessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather
Service's (http://www.weathersa.co.za) 10 year average climatic conditions statistics would be what
could be reasonably expected for the specific locality where the Works are executed.

COMMENCEMENT DATE — means the date of possession of the site by the contractor (site
handover) which shall not occur before the Bidder have fully complied with submitting documents
required in terms of clause 12.2.2 to 12.2.6 and when the Bidder can receive one fully signed copy
of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

The Agreement comes into effect on the date when; The tenderer receives one fully completed
original copy of this document, including the Changes made to JBCC documentation (if any)

The agreement (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance including the Changes made to JBCC documentation.
3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 5 above.

Contractor
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(See Form of Offer and Acceptance)

CORRUPT PRACTICE — means the offer, giving, receiving, or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any Bidder and includes
collusive practice among Bidders (prior to or after the Bid submission) designed to establish Bid
prices at artificial non-competitive levels and to deprive the Bidder of the benefits of free and open
competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in the
relevant clauses or not, will be in terms of the legislation of the Republic of South Africa, and in
particular:

a) in respect of interest owed by the Employer, the interest rate as determined by the Minister of
Justice and Constitutional Development from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

b) in respect of interest owed to the Employer, the interest rate as determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999), will apply.

PREFERRED PARTY - means a responsive Bidder, who scored the most preferential points and
receives notification from the employer to provide the documentation as stated in the contract data,
within the period stated in the contract data, prior to the site hand over and commencement of the
project.

PRINCIPAL AGENT — means the person or entity appointed by the Employer and named in the
contract data. In the event of a principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement shall be fulfilled by a representative of
the Employer as named in the contract data.

Clause 6.1 should be amended to include the following addition to the first sentence "except in
clauses 23.7 and 23.8; 26.7 and 26.12 in terms of which the Employer has retained its authority and
has not given a mandate to the principal agent and in terms of which the Employer shall make all
decisions and sign all documents."

Clause 10.2 and 10.10 - Replace the word "employer" with the word "contractor".

Delete clause 11.4.1 and 11.4.2

Delete clause 11.5

Delete clause 11.10

Delete clause 12.1

Add to clause 12.2.13 "The contractor shall supply, at his own cost, and keep an original of the
JBCC Principal Building Agreement (Edition 6.1) and Preliminaries applicable to this contract on the
site, to which the employer, principal agent and agents shall have access at all times."

Amend clause 21.6 as follows "The 90 calendar days are replaced with the period indicated in the
Contract Data for building work and for electrical, mechanical and civil work." - see Practical
completion / penalty for late completion above for periods.

Delete clause 25.12.3

Add the following clauses to clause 27.2;
i) clause 27.2.11 - "the contractor’s failure or neglect to commence with the works on the dates
prescribed in the contract."
i) clause 27.2.12 - "the contractor’s failure or neglect to proceed with the works in terms of the
contract."
i) clause 27.2.13 - "the contractor’s failure or neglect for any reason to complete the works in
accordance with the contract."

Contractor
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iv)

v)

clause 27.2.14 - "the contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing given in terms of
the contract."

clause 27.2.15 - "the contractor’'s estate being sequestrated; liquidated or surrendered in

terms of the insolvency laws in force within the Republic of South Africa.

Delete clause 28.1.1

Delete clauses 29.14.1

Delete clause 29.17.6

Delete clause 29.24

Clause 21.1 and 21.6 - The "90 calendar days" are replaced with the period indicated in the

Contract Data for building work and for electrical, mechanical and civil work.

C - BID CLOSING

Bid closing: |:| date Bid closing: time time

Bid closing place: ERWAT Hartebeestfontein Office Park
Head Office (Norkem Park)
Submission address R25 Bapsfontein/Bronkhorstspruit)
Norkem Park
1631
Email address N/A
Delivered in electronic No | yes/no Alternative offer considered? | no | yes/no
format?

Only if original bid submitted | no | yes/no

D - BIDDER'S SELECTION (To be completed by the bidder)

11.0 Securities
Obligation
[11.1.2] Guarantee for Construction (variable) If specified, contractor's choice yes/no
[11.1.3] or Guarantee for Construction (fixed) If specified, contractor's choice yes/no
Or
i) cash deposit of 10 % of the Contract Price yes/no
ii) bank or insurance Performance Guarantee of 10 % of the Contract Price yes/no
iii) payment reduction of 10% of the value certified in the payment certificate yes/no
(excluding VAT)
iv) cash deposit of 5% of the Contract Price and a payment reduction of 5% of yes /no
the value certified in the payment certificate (excluding VAT)
V) bank or insurance guarantee of 5% of the Contract Price and a payment yes/no
reduction of 5% of the value certified in the payment certificate (excluding
VAT)
Note: The Contractor to ensure that the guarantee is valid at all times, in terms of the Agreement with the Employer
n/a | yes/no
[11.1.4] Guarantee for Advance Payment Provided by contractor
(where the contractor requests the employer to pay an advance for materials and goods)
Purpose Currency Amount

Contractor
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[11.4] Guarantee for Payment Provided by the employer no | yes/no
n/a Currency n/a Amount
19.0 Contractor's holiday periods during the construction period?
Contractor's annual holiday period - year 1 from TBC until TBC
Contractor's 'other' holiday period - year 1 from TBC until TBC
Contractor's annual holiday period - year 2 from TBC until TBC
Contractor's 'other' holiday period - year 2 from TBC until TBC
Contractor's annual holiday period - year 3 from TBC until TBC
Contractor's 'other' holiday period - year 3 from TBC until TBC

Note: If insufficient space, please see annexure:

26.0 Payment / Adjustment of Preliminaries

Payment of Preliminaries
Assessed by Principal Agent, an amount pro-rated to the value of the works
Option A executed in the same ratio as the Preliminaries to the Contract Sum,
(including tax); shall exclude the amount of preliminaries, all Contingency
Sum(s) and any allowance for CPAP
Or or

yes/no

An amount agreed by the Principal Agent and the contractor in terms of the
Option B | Bills of Quantities or the priced document to identify an initial establishment yes/no
charge / a monthly charge / and a final dis-establishment charge

Where the Contractor does not indicate option 'A’ or option 'B' - option 'A' shall apply

Adjustment of Preliminaries [26.9.4]

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax)

Option A | shall exclude the amount of Preliminaries, all Contingency Sum(s) and any provision for Cost Price

Adjustment Provisions:-

- An amount which shall not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction
Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the
date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

If the Contractor and the Principal Agent cannot agree, within 10 Working Days from the
Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

yes/no

15% varied in proportion of the Contract Value to the Contract Sum

75% varied in proportion to the revised Construction Period compared
with the initial Construction Period.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the
Principal Agent with the division of the above categorized amounts into sections. Should the

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contractor fail to provide such information within the period stipulated the categorized amounts shall
be prorated to the value of each section.

or

Option B

The Contractor shall within 15 working days of the date of possession of the site

provide the Principal Agent with a detailed breakdown of Preliminaries amounts |:| yes/no
for the works as a whole, or per section where applicable, including
administrative and supervisory staff charges and for the use of construction

equipment in terms of the Programme.

Where the Contractor does not indicate option 'A’ or option 'B' - option 'A' shall apply

By submission of this tender to the Employer the tenderer offers and agrees to execute and complete
the works and remedy any defects in conformity with the specification for the tender sum stated - to
be paid in instalments as work is completed.

The tender shall remain in full legal force for One Hundred and Twenty (120) calendar days from
the closing date of the tender. The Tenderer accepts liability for damages that may be suffered by
the Employer should the tender validity period not be honoured.

The lowest or any offer will not necessarily be accepted by the Employer - nor need reasons be given
for such a decision.

Any provision in this agreement that may confer any benefit or right in favour of any Sub Contractor
shall be binding on the parties and be capable of acceptance by such Sub Contractor at any time.

Annexures marked as;

A

B

C

TENDER SUM COMPILATION
Currency

Tenderer's work excluding tax Amount |:|

0,
Tax 15% at 15% ZAR Amount
percentage
Total TENDER SUM inclusive of tax | ZAR Amount [ ]
| |
Tender sum in words
Waiver of the Contractors lien or right of continuing possession is required. Yes

SPECIAL CONDITIONS OF CONTRACT

Duties and functions of the Principal Agent requiring the specific approval of the Employer
BEFORE execution of any part of these duties are as follows:

a) Determinations of contractors claims for extension of time (revision of the contract completion
date). All claims for extension of time shall be submitted by the Principal Agent, together with
the Principal Agent's recommendations, to the Employer for determination. (see clauses 23.7
and 23.8).

b) Drawings, instructions or communications of any kind requiring variations of the works and
involving EXTRA's shall NOT be given effect by the Contractor UNTIL BOTH the "Official
Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as
issued by the Department of Public Works, have been approved and signed by the Employer.

Contractor
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c)

Insurance policies to be approved by the Employer within 21 days of the date of the
Commencement of the Works.

d)

e)

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the
Contractor to the Principal Agent shall be submitted by the Principal Agent, together with the
Principal Agent's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval
certificate shall be signed and submitted by the Principal Agent, to the Employer for final
approval and signature. The certificates shall not be considered as officially issued until signed
by the Employer.

MANAGING PROJECT DURATION

a)

The Contractor shall co-ordinate his program with all other contractors whose work may precede
or be executed simultaneously to his own.

The Contractor will be called upon to plan and control the project using the Project Evaluation
and Review Technique (PERT) or other approved Critical Path Method (CPM) network analysis
of his events and activities and those of the Sub Contractors in his employ and must co-ordinate
his planning with any other contractor employed on the project. A fortnightly project control report
will be expected from the Contractor in writing, evaluating any gains or delays against the critical
path and he should allow for all costs involved in planning reviewing and updating the program
to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his program of work within 15 working days after notice from the
Principal Agent, prior to the Commencement Date.(Cl 12.2.6)

It is a condition of this contact that, the Contractor submit to the Principal Agent a detailed CPM
Programme which shall be to the approval of the Principal Agent. In this regard tenderers are
advised to consult with the Principal Agent as to the format and requirements of the programme
as no claim whatsoever will entertained should the programme fail to meet the requirements of
the Principal Agent. Failure to submit the programme within the stipulated time may result in the
Contractor being held in breach of contract.

Contractor
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The approved programme will form the basis of time management of the project and extension
of time will not be guaranteed unless the Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the
critical path shall be on the provisions of the clause dealing with adverse weather conditions and
claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this
precondition will later be entertained.

MATERIALS PROCUREMENT

a) Samples of ALL materials and finishes to be used for construction should be submitted to
the Principal Agent for approval within the 4 weeks of Site Handover/Commencement Date.

b) All finishes/materials priced for and used for this project should be based on a SAPOA
Grade A Office Building

SKILLS DEVELOPMENT AND TRAINING

a) Skills development for skilled- and semi-skilled labour shall be undertaken in terms of this
contract.

b) The responsibility for locating training facilities and formulating training schedule lies with
the Contractor including practical training on site.

c) Only approved and certified training programmes will be accepted.

ADVERSE WEATHER CONDITIONS AND CLAIMS FOR DELAYS IN PERFORMANCE

a) The Contract Sum includes a monthly allowance of 3 working days for adverse weather conditions
during which rainfall exceeds 10mm per day for the months as indicated in the Scope of Works.
These days shall be reflected on the critical path of the Contractor’'s programme as specified in
MANAGING PROJECT DURATION above.

b) Claims for delays in performance due to adverse weather conditions shall be calculated
separately for each calendar month and for the project as a whole. Delays or gains to the critical
path shall be reflected in all revisions of the programme. An extension of time will only be granted
where the following conditions are met:

i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of
work.
i) The Employer’'s site representative or the Employer's Principal Agent, if the site
representative is not available shall be notified, in terms of clause 23.4.2 of the JBCC PBA
Ed 6.1, when the Contractor stops the work and intends to claim performance delays. The
Employer representative shall inspect the situation together with the Contractor and give an
immediate decision.
1 The stoppage claimed must cause a delay in the practical completion of work. If the critical
activities can proceed and a non-critical activity is delayed due to adverse weather
conditions no claims for delay shall be granted.

2 No claims for stoppages less than 2(two) hours per day shall be considered.

3 Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included)
day, shall be added together and expressed as full days.

4 All claims shall be submitted in writing to the principal agent in terms of clause 23.5 of the
JBCC PBA Ed 6.1.

5 The total delay in performance granted to the Contractor expressed in days shall be added
to the contractual completion date of each section of the works. The contractual penalty
clause shall only come into effect after this newly arrived date.

6 Total delays (in hours) will be rounded up or down to the nearest integer for the calculation
of working days. The total hours (including lunch) per working day shall be 10 unless

Contractor
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otherwise indicated on the Contractor’s programme

7 Where the programmed delays for adverse weather conditions exceed the actual delays

incurred the completion date(s) will not be adjusted.

8 Where the project includes builder holidays the programmed durations for adverse

weather conditions shall be adjusted pro-rate to the actual working days

9 The total of all monthly delays due to adverse weather conditions shall be calculated in

accordance with the example given below:

Months
Total
Description Sept Oct Nov Dec Jan
Hours | Hours | Hours Hours Hours Hours
Programmed | Rain days 0 30 30 15 15 90
Actual Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16
8 hrs/day” Estimated Extension of time - in Working Days | 2

See point 5.2 in the Scope of Works for the specific days the bidder must allow for in

this contract.

100

2: DATA PROVIDED BY THE CONTRACTOR

Sub- Data
Clause
1.1.17 The Contractor is:
Name
The Address of the Contractor is:
Address (physical):
Address (postal):
TIBPNONE: ... e e e e
[ab= o111 0 111 TR
0 0= | T
1.1.22 Contractors Representative
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C1.3 FORM OF GUARANTEE

FORM OF GUARANTEE
PROJECT NO: ERW202109/TNDR-024
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT
OLD LABORATORY BUILDING

HE R E A S e e e h e b s s

Entered into, on the................ day of .o 20 LAt e .

LR 0] o1 (ir= T3 1LY/ 1{ o W ST

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of surety ship for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS ...ttt ettt e ettt e e e bttt e e s bttt e e e bttt e e aase e e e e anneeeeeanseeeaeannseeeeannneeess
Has/ have at the request of the Contractor, agreed to give such security;

NOW THEREFORE WE, ... ittt ettt sttt e ettt e e e sttt e e e sabe e e e e smbeeeeeamteeeeeanbeeeeeantee senenenas hereby

guarantee and bind ourselves jointly and severally as Sureties and Co-principal Debtors to the Employer under
renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor of all the
terms and conditions of the said Contract, subject to the following conditions.

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner
authorised and/or contemplated by the terms of the said contract, and/or to agree to any modifications, variations,
alterations, directions or extensions of the Due Completion Date of the Works under the said Contract, and that
its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of
any steps which the Employer may take under such Contract, or of any modification, variation, alterations of the
Due Completion Date which the Employer may make, give, concede or agree to under the said Contract.

2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give time to or
compound or make any other arrangement with the Contractor.

3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

4. Our total liability hereunder shall not exceed the sum of (R ..., ).

5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at
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IN WITNESS WHEREOF this guarantee has been executed by us at ..........ccccceeiiieiiiiiii e, on this

SRRSO PERRP Signature

PO UP PO PPPPOTPPR Signature

Duly authorised to sign on behalf Of ....... ... e
Address
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C1.4 OCCUPATIONAL HEALTH AND SAFETY

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

THIS AGREEMENT IS Made @t ... e s

Between EKURHULENI WATER CARE COMPANY (ERWAT) (hereinafter called "the Employer") of the one
Part, herein repreSENTEA DY .......oo oot
LI T e o= T o =T | VA=

And delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the provisions of
Act No 7 of 1998,

ol TEo R or= T o T= T VA= T PSP TP PP
And being duly authorized by virtue of a resolution appended hereto as Annexure A,

WHEREAS the Employer requires certain works be constructed, viz ERWAT OLD LAB OFFICES/ (TOWER
BUILDING) REFURBISHMENT WORK; COMPLETION OF THE REMAINING WORKS and has accepted a Bid by
the Mandatory for the construction, completion and maintenance of such Works and whereas the Employer and the
Mandatory have agreed to certain arrangements and procedures to be followed in order to ensure compliance by the
Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this Contract.

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice from
the Employer or engineer requiring him to commence the execution of the Works, to either -
(a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General Conditions of

Contract 2010 (hereinafter referred to as "the GCC"), as contained in the Contract Documents
pertaining to this Contract, or

(b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC.
3 The Mandatory declares himself to be conversant with the following:
(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of

1993), hereinafter referred to as "The Act", together with its amendments and with special reference to
the following Sections of The Act:

(i) Section8 : General duties of Employers to their employees

(i) Section9 : General duties of Employers and self-employed persons to persons other than
employees

(iii) Section 37 : Acts or omissions by employees or mandatories

(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERWAT: EKURHULENI WATER CARE COMPANY | 105
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his
subcontractors.
4 In addition to the requirements of Clause 8.4 of the GCC (as amended by Special Condition of Contract) and all

relevant requirements of the above-mentioned Volume, the Mandatory agrees to execute all the Works forming
part of this Contract and to operate and utilize all machinery, Plant and equipment in accordance with the Act.

5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules of the employer
by all his subcontractors, whether or not selected and/or approved by the Employer.

6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the
Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, shall
remain in force whilst any such workmen are present on site. A letter of good standing from the Compensation
Commissioner to this effect must be produced to the Employer upon signature of the agreement.

7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will at
all times comply with the following conditions:

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act. The
Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without the prior
written approval of the Employer. If the Mandatory obtains such approval and delegates
any duty in terms of section 16.2 a copy of such written delegation shall immediately be
forwarded to the Employer.

b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of
Labour as well as to the Employer. The Employer will further be provided with copies of all
written documentation relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in
terms of section 32 of the Act into any incident involving the Mandatory and/or his
employees and/or his subcontractors.

In witness, hereof the parties are to set their signatures hereon in the presence of the subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER s

WINESS e WItNESS oo
(NaME) e (Name) e
(Print) (Print)

SIGNED FOR AND ON BEHALF OF THE MANDATORY e e e ne s

WINESS e WiItneSs e,
(NAME) e e (Name) e
(Print) (Print)
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ANNEXURE A

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH
AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory in
terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed and
dated copy of the relevant resolution of the board of directors.

IVIEIIIVIS ettt ettt et e b e et e e et e e st e e et e e e seeeasae e sseesaseesaseeenneeesaeeeareennnes whose signature

appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of ........................
SIGNED ON BEHALF OF THE COMPANY L ettt b et a et
IN HIS/HER CAPACITY AS L ettt bttt e
DATE e e e e e e —eeeee—eeeeae—eeeeai—eeeeaateeeeaareeaearaeaaan
SIGNATURE OF SIGNATORY © et eeteeeeeeeeeeeeeneeaeeeeeeeeaeeaeeseeeeeaseaseeseenseaseaseeeeaseaees
WITNESS 1 e WITNESS e
NAME (in capitals): ......cccccoeeeiiiieciie e, NAME e e e e e e et e e e araeearaas
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C1.5 CORPORATE GOVERNANCE BREACH CLAUSE

Ekurhuleni Water Care Company (‘ERWAT”) requires [insert name of company] (“the Company”) to comply, mutatis
mutandis with the Code contained in the King Ill Report and Code of Good Corporate Governance (below “the
Code”) for the term of this Agreement and any extension thereof.

The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with the Code for the term
of this Agreement and any extensions thereof.

The Company acknowledges and agrees that:

3.1 It is essential that the Company complies with the Code, in order to discharge all of its obligations under and
in terms of the Agreement in a proper, efficient and professional manner, and

3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing to comply with the
Code.

The Company shall be required, within seven (7) days of the end of each calendar month during the term of this
Agreement (and any extensions thereof), to furnish ERWAT with a written certificate, signed by the directors of the
Company [alternatively members of the Close Corporation], certifying that the Company has complied with the
provisions of the Code during the preceding months.

ERWAT shall have the right, without assigning any reason therefore and at any time, to appoint either the Institute
of Directors of South Africa or a firm of chartered accountants or attorneys, to conduct an audit of the business and
affairs of the Company in order to ascertain whether the Company is indeed complying with the terms of the Code.
To this end, the Company irrevocably undertakes and agrees to co-operate fully with the party conducting such
investigation for and on behalf of ERWAT and to make available to such party all such documentation and all such
information as the investigation party may require to fully discharge its obligations under and in terms hereof and to
report fully to ERWAT. In the event of it being found that the Company is not complying with the Code, then ERWAT
shall be entitled to (a) regard this as a breach of the agreement and (b) recover the costs of the investigation, on
an attorney and client basis, from the Company. In the event of it being found that the Company is, in fact,
discharging its obligations under and in terms of the Code, then ERWAT shall bear the costs incurred in such
investigation. In either of the aforegoing events, the Company shall be entitled to receive a copy of the written
report once same has been concluded by the investigating party.

In the event of the Code being replaced with another Code (or similar document), then such replacement document
shall replace the Code and a reference to the Code shall be deemed to be a reference to such replacement
document. The reference to the Code shall be deemed to include any statutory codification of directors’ obligations
and duties which may be enacted in the Republic of South Africa at any time in the future.

In entering into this Agreement, the Company represents and warrants to ERWAT that it is familiar with the Code,

that it fully understands and appreciates the rights, obligations and recommendations therein contained and agrees
to be bound thereby as herein recorded.

Initial:
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& ERWAT

EXCELLENCE IN WATER CARE
PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF
ERWAT OLD LABORATORY BUILDING

C2 PRICING DATA

C2.1  Pricing Instructions:

C2.2 Schedule of Quantities:
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S ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF

ERWAT OLD LABORATORY BUILDING

C2.1 PRICING INSTRUCTIONS

These Provisional Bills of Quantities were compiled in accordance with the method and guidance
as set out in the sixth edition (as amended) of the Standard System of Measuring Builder's Work
and/or any amendments thereof. All measurements and payments will be done in accordance with
the principles as laid down in the said Standard System of Measuring Building Work.

The Preambles for Trade as Model Edition September 2008 and the Standard Preamble for Trades
will be applicable. Any contradictions to the system of measurement contained in the “Model
Preambles for Trades 2008” shall be disregarded (unless same have been accommodated in the
system of measurement) but applicable rates shall be included for all requirements stated and not

measured separately in compliance with this system.

The applicable Conditions of Contract, the Contract Data, the Specifications (including the Project
Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities.

The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he
should note the fact that the Contractor is entitled, under various circumstances, to payment for
additional work carried out and that the Engineer is obliged to base his assessment of the rates to
be paid for such additional work on the rates the Contractor inserted in the Bill.

Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized
and Project Specifications. No consideration will be given to any claim by the Contractor submitted
on such a basis.

Unless stated to the contrary, items are measured net in accordance with the Drawings without any
allowance having been made for waste.

The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to
the Employer for the work described under the several items. Such amounts shall cover all the
costs and expenses that may be required in and for the construction of the work described, and
shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), liabilities
and obligations set forth or implied in the documents on which the Tender is based.
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The quantities set out in the schedule of quantities are only approximate quantities. The quantities
of work finally accepted and certified for payment, and not the quantities given in the schedule of
quantities, will be used to determine payments to the contractor.

An amount or rate shall be entered against each item in the Bill of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered to be
covered by the other amounts or rates in the Bill.

The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the
amount column. Although no work is foreseen under these items and no quantities are
consequently given in the quantity column, the tendered rates shall apply should work under these
items actually be required.

Should the Tenderer group a number of items together and Tender one sum for such group of
items, the single tendered sum shall apply to that group of items and not to each individual item, or
should he indicate against any item that full compensation for such item has been included in
another item, the rate for the item included in another item shall be deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the applicable
Conditions of Contract, remain valid irrespective of any change in the quantities during the
execution of the Contract.

The quantities of work as measured and accepted and certified for payment in accordance with the
applicable Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used
to determine payments to the Contractor. The validity of the Contract shall in no way be affected
by differences between the quantities in the Bill of Quantities and the quantities certified for
payment.

Ordering of materials is not to be based on the Bill of Quantities, but only on information issued
for construction purposes.

For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit : The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications

Quantity :  The number of units of work for each item

Rate . The payment per unit of work at which the Tenderer Tenders to do the work

Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum : An amount tendered for an item, the extent of which is described in the Bill

of Quantities, the Specifications or elsewhere, but of which the quantity of
work is not measured in units

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantities:

mm = millimetre

m = metre

km = kilometre

km-pass = kilometre-pass

m? = square metre
m?2-pass = square metre-pass
ha = hectare

m?3 = cubic metre

m?3-km = cubic metre-kilometre
kw = kilowatt

kN = kilo Newton

kg = kilogram

t = ton (1 000 kg)

% = per cent

MN = mega Newton
MN-m = mega Newton-metre
PC Sum = Prime Cost Sum
Prov Sum = Provisional Sum

Payment for items which are designated to be constructed labour-intensively (either in this
schedule or in the Scope of Works) will not be made unless they are constructed using labour-
intensive methods. Any unauthorised use of plant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.

Rates tendered for BOQ items are deemed to include for all required tools, equipment, plant,
materials, labour and supervision necessary to complete that bill item. Off cuts and wastage are
to be included in the tendered rate.

Mistakes made by the Tenderer in completion of the BOQ shall not be erased or covered with
correcting fluid. A line shall be drawn through the incorrect entry and the correct entry shall be
written above the deletion and initialled by the Tenderer. Failure to observe this Condition may lead
to the Tender being disqualified.

By nature, a Design and Build Contract BOQ will contain a significant amount of sums.
In order to facilitate payment during the Design Build period, it is in the Contractors interest to

append a detailed Bill of Quantity for each sum detailing what the sum is made up of.

The actual work shall be re-measurable during construction.
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16 Arithmetical errors of responsive tenders will be corrected in the following manner:

1 Where there is a discrepancy between an amount shown in figures, and the corresponding amount
stated in words, the amount stated in words shall take preference.

2 In the Bill of Quantities, if there is an error in the line item total resulting from the product of the
quantity and the unit rate, the line item total shall govern, and the rate shall be corrected. Where
there is a misplacement of the decimal point in the unit rate, the line item total shall govern and the

unit rate will be corrected.

3 Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and
the tenderer will be asked to revise selected item prices (and their rates in the Bill of Quantities) to

achieve the tendered total of the prices.

17 Contingency: The award of this bid will be done excluding contingencies.
Note: the contingencies are at ERWAT discretion of ERWAT and will not necessarily be utilised.

18 Process of using contingencies: Upon identifying works not covered under the BOQ or other
unforeseen circumstances, must be submitted in writing with a detailed quotation of additional works
and will only be considered amendment with proper investigation and if turned to be valid, an official
order with the relevant required signatures will be issued.

NOTE: No works not covered under the BOQ will be reimbursed if not approved accordingly.

19. Failure to complete the BoQ in full shall lead to disqualification.
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& ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT
OLD LABORATORY BUILDING

C2.2 SCHEDULE OF QUANTITIES:

Notes:

Where the item/s and material are named braded, bidders are required provide for item/s or
material of the same nature. The quantity and quality of item/s or material should be of the same
nature in technical composition/s and be equivalent to the product data sheet.
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C2.2 SCHEDULE OF QUANTITIES:

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

BUILDING AGREEMENT AND
PRELIMINARIES

H2

The JBCC Principal Building Agreement
(March 2014 Edition 6.1) prepared by
the Joint Building Contracts Committee
shall be the applicable building
agreement, amended as hereinafter
described

The JBCC Principal Building Agreement
contract data form an integral part of this
agreement

The Preliminaries revision 1 (February
2016) published by the Association of
South African Quantity Surveyors for
use with the JBCC Principal Building
Agreement Edition 6.1 shall be deemed
to be incorporated in these bills of
quantities, amended as hereinafter
described

The contractor is deemed to have
referred to the abovementioned
documents for the full intent and
meaning of each clause

The clauses in the abovementioned
documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this
agreement such item is marked N/A
signifying "not applicable"

PRICING OF PRELIMINARIES

H2

Should the contractor select Option A in
the contract data for the adjustment of
preliminaries, the amounts entered
against the relevant items in these
preliminaries are to be divided into one
or more of the three categories provided
namely fixed (F), value related (V) and
time related (T)
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'L%M DESCRIPTION UNIT | QTY | RATE AMOUNT
SECTION A: PRINCIPAL BUILDING
AGREEMENT H2
Clause 3.0 - Offer and acceptance
Froerenn, Vi,

1 [ T ltem 1.00
Clause 4.0 - Assignment and cession
Froen, Vi,

2 l T ltem

3 Clause 5.0 - Contract documents CONT
Froenn, Vi,
T, Iltem

4 Clause 6.0 - Employer's agents CONT
Froenn, Vi,
T, Iltem
Insurance and security (A8-A11) H3
Clause 8.0 - Works risk
Froen, Vi,

5 T, Iltem
Clause 9.0 - Indemnities
Froenn, Vi,

6 T, ltem
Clause 10.0 - Insurances
Froenn, Vi,

7 T, Iltem
Clause 11.0 - Security F:.....cccooviiiiienes

8 Vi, T, CONT
Execution (A12 - A17) H3
Clause 12.0 - Duties of the parties
Froen, Vi,

9 T, CONT
Provisions of clauses 12.1.2 t0 12.1.6
and 12.2.18 CONT
Carried forward
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Office accommodation. The contractor
shall provide, maintain and remove on
practical completion air conditioned
office accommodation with suitable
tables and chairs for meetings to be held
on the site (Meeting room for 12 people)
and 1 dedicated habitable consultants
office and 4 seater round table, with
power, internet. Such offices shall be
kept clean and fit for use at all times
[12.2.18]

CONT

Notice board The contractor shall erect
in a position approved by the principal
agent, maintain and remove on practical
completion a notice board
recommended by the South African
Institute of Architects and as approved
by the principal agent listing the names
and logos of the employer, the
contractor, and the professional
consultants. No subcontractor or
supplier notice boards may be erected
unless permission is granted by the
principal agent for such notice boards to
be erected [12.2.18]

CONT

10

Clause 12.1.5 - The employer to identify
access to water, sewer, stormwater
and/or electricity connections to the site.
Such information will be stated in the
contract data. Note that clauses 8.1 and
8.2 of the Preliminaries state that the
employer does not warrant that any
water or electricity supplies that may
exist are adequate for the proper
execution of the works.

ltem

11

Clause 12.1.6 - The employer shall be
responsible for the timeous approval of
building plans by any local or other
authorities and the payment of any fees
or charges related thereto and shall
submit and/or comply with all statutory
and other notices that may be required
by any local or other authority in order
not to cause any delay to the
commencement of the works by the

ltem
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

12

Clause 13.0 - Setting out - Setting out of
the works. The contractor shall notify the
principal agent if any encroachments of
adjoining foundations, buildings,
structures, pavements, boundaries, etc.
exist in order that the necessary
arrangements may be made for the
rectification of any such encroachments.

Iltem

13

CONT

ltem

14

CONT

ltem

15

Clause 17.0 - Contract instructions Site
instructions. Instructions issued on site
are to be recorded in a site instruction
book which is to be supplied and
maintained on site by the contractor

CONT

ltem

Completion (A18 - A24)

H3

16

Clause 18.0 - Interim completion

Iltem

17

Clause 19.0 - Practical completion
Frrren, Vi,

ltem

18

Clause 21.0 - Defects liability period and
final completion The Contractor shall
attend to defects during the Defects
Liability Period on a progressive basis,
to the satisfaction of the Principal Agent
and will not be permitted to wait until the
end of the Defects Liability Period or
until the amount of defects accumulates
in order to attend to a comprehensive

ltem
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

19

Clause 22.0 - Latent defects liability

ltem

20

Clause 23.0 - Revision of date for
practical completion Substitution of
materials and goods The removal or
substitution of any materials and goods
which do not conform to the specification
or the contract drawings shall not
constitute grounds for the extension of
the construction period nor for the
adjustment of the contract value [17.1.8,
23.1&2]

CONT

Iltem

21

Clause 24.0 - Penalty for late or non-
completion Penalty amount R 6000.00
per calendarday Fi......cccccoccernnnnins

Iltem

Payment (A25 - A27)

H3

22

Clause 25.0 - Payment

CONT

Materials and goods prematurely on site
Materials and goods brought onto the
site prematurely shall not be authorised
for payment [25.3.2]

CONT

Materials and goods stored off site
Materials and goods stored off site shall
not be authorised for payment [25.3.2]

CONT

Prices submitted Where prices are
submitted by the contractor or
subcontractor during the progress of the
works in respect of contract instructions
or in regard to a claim under the terms of
this agreement and notwithstanding the
fact that such prices may be used in an
interim payment certificate, there is to be
no presumption of acceptance. Should
the principal agent wish to accept any
such prices prior to the issue of the
certificate of final completion, it shall be
in writing

CONT

ltem
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

23

Clause 26.0 - Adjustment of the contract
value and final account

CONT

Tenant installations/users requirements
delayed There is a possibility that
certain works related to tenant
installations/users requirements may
have to be delayed and may
consequently not be executed prior to
practical completion

CONT

The employer reserves the right to omit
such work without compensation to the
contractor for loss of profit or any other
loss which the contractor may suffer as
a result of such omission

CONT

Should the contractor be instructed to do
so he shall execute this work under the
conditions pertaining to this agreement
on the basis that a separate amount for
preliminaries appurtenant to this work (if
applicable) is agreed to between the
contractor and the principal agent and
on condition that instruction to proceed
with such work is given to him within a
period of three (3) calendar months after
the date of practical completion of the
works

CONT

Cost of claims: All costs incurred by the
contractor in the preparation of claims
shall be borne by the contractor. This
provision shall not preclude an
adjudicator or an arbitrator appointed in
terms of this agreement [30.6,7] from
making a determination on costs

CONT

The contractor shall review, assess and
adjudicate any claims received by him
from any subcontractor and thereafter
submit same to the principal agent with
a recommendation in order to assist the
principal agent in adjudicating the claim
[26.6]

CONT

ltem

24

ltem
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Suspension and termination (A28 - A29)

H3

25

Clause 28.0 - Suspension by the
contractor

CONT

ltem

26

CONT

Iltem

Dispute resolution (A30)

H3

27

Clause 30.0 - Dispute resolution

ltem

28

Contract data

CONT

The required information of the parties
and the amount of the contract sum shall
be inserted in the agreement for
signature of the agreement by the

ltem

Payment of preliminaries Where Option
B is applicable and the initial
construction period is extended the
monthly charge shall be recalculated on
the same basis as was initially applied
but taking into account the revised
construction period and the amounts
already paid to the contractor [CD26.0]

CONT

Adjustment of preliminaries Where the
adjustment of preliminaries is in terms of
Option A, the construction period and
the initial construction period shall be
calculated in working days [CD 26.0]

CONT

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2



ERWAT: EKURHULENI WATER CARE COMPANY
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

121

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Where the adjustment of preliminaries is
in terms of Option A and sectional
completion is required, the contractor
shall provide the principal agent with the
division of the categorised amounts into
sections. Should the contractor fail to
provide such information within the
period stipulated, the categorised
amounts shall be prorated to the value
of each section [CD 26.0]

CONT

Where the adjustment of preliminaries is
required in terms of Option B and
sectional completion is required, the
contractor shall provide the principal
agent with details of the resources
required for each section and those that
are common to sections. Should the
contractor fail to provide such
information within the period stipulated,
Option A shall apply [CD 26.0]

CONT

Payment of preliminaries Where Option
B is applicable and the initial
construction period is extended the
monthly charge shall be recalculated on
the same basis as was initially applied
but taking into account the revised
construction period and the amounts
already paid to the contractor [CD26.0]

Iltem

SECTION B: PRELIMINARIES

H2

Interpretation (B1)

H3

29

Clause 1.1 - Definitions

ltem

30

Clause 1.2 - Interpretation

ltem

Documents (B2)

H3

31

Clause 2.1 - Checking of documents

ltem

Carried forward
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT
Brought forward
Clause 2.2 - Provisional bills of

32 | quantities CONT
Clause 2.3 - Availability of construction
information Budgetary allowances and
provisional sums The budgetary
allowances and provisional sums
allocated for subsequent trades included
in this agreement will be separately
procured, based on multiple
procurement of subcontractors during
the construction period F:...............oc...

33 [ Vi, T Item
Clause 2.4 - Ordering of materials and
goods Fi.oiiiiiiiinnnnnn. Vi,

34 | T, Item
Previous work and adjoining properties
(B3) H3
Clause 3.1 - Previous work -
dimensional accuracy F:.......ccccccccennnis

35 [ Vi, T Item
Clause 3.2 - Previous work - defects
Frrrrnn, Vi,

36 | Tiiiiiiiiiiiei, ltem
Clause 3.3 - Inspection of adjoining
properties Fi......ccccvvvvnennnnnn.

37 | Vi, T, Item
The site (B4) H3
Clause 4.1 - Defined works area The
contractor shall take note that the area
of works is within ERWAT Company
Precinct and the precinct will be
occupied and in full use during the
duration of the Works. All care has to be
taken to reduce noise, interruptions and
disturbance during operating hours.

Necessary arrangements to be made for
work outside normal working hours.
Frrrrnn, Vi,

38 | Tiiiiiiiiiiiei, ltem
Clause 4.2 - Handover of site in stages
Frrren, Vi,

39 | T, Item
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'L%M DESCRIPTION UNIT | QTY | RATE AMOUNT
Clause 4.3 - Enclosure of the works
Froenn, Vi,

40 | T, ltem
Clause 4.4 - Geotechnical investigation
Froen, Vi,

41 l T ltem
Clause 4.5 - Encroachments
Froenn, Vi,

42 T, ltem
Clause 4.6 - Existing premises occupied
Froenn, Vi,

43 | T, ltem
Clause 4.7 - Services - known
Froen, Vi,

44 T, Iltem
Clause 4.8 - Protection of trees and/or
relevant natural features
Froen, Vi,

45 | T, Iltem
Management of contract (B5) H3
Clause 5.1 - Management of the works
Froenn, Vi,

46 | T, ltem
Clause 5.2 - Progress meetings
Froeenn, Vi,

A7 | T, ltem
Clause 5.3 - Technical meetings
Froen, Vi,

S I TR ltem
Samples, shop drawings and
manufacturer's instructions (B6) H3
Clause 6.1 - Samples of materials
Froenn, Vi,

49 | T, ltem
Clause 6.2 - Workmanship samples
Froenn, Vi,

50 T, ltem
Carried forward
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

51

Clause 6.3 - Shop drawings

ltem

52

Clause 6.4 - Compliance with
manufacturer's instructions

ltem

Deposits and fees (B7)

H3

53

Clause 7.1 - Deposits and fees

Iltem

H3

54

ltem

55

ltem

56

ltem

57

Clause 8.4 - Communication facilities
Froenn, Vi,

Iltem

Prime cost amounts (B9)

H3

Clause 9.1 - Responsibility for prime

ltem

Attendance on subcontractors (B10)

H3

58

Clause 10.1 - General attendance

Iltem

Clause 10.2 - Special attendance: The
last three words contained within Clause
10.2 ie "......in the schedule" shall be
deleted and replaced by ".... within the
relevant item incorporated in the bills of

Iltem
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'L%M DESCRIPTION UNIT | QTY | RATE AMOUNT
General (B11) H3
Clause 11.1 - Protection of the works
Froen, Vi,

59 | T, ltem
Clause 11.2 - Protection/isolation of
existing/sectionally occupied works
i, Vi,

60 T, ltem
Clause 11.3 - Security of the works
Froenn, Vi,

61 T, ltem
Clause 11.4 - Notice before covering
WOrK Fioeveeeieeiiiiin, Vi,

B2 | Tieiieiiieeei, ltem
Clause 11.5 - Disturbance
Froen, Vi,

B3 | Tieeeiieeees ltem
Clause 11.6 - Environmental disturbance
Froen, Vi,
T, ltem
Clause 11.7 - Works cleaning and
clearing Fi...oooovvvvvivinnnnnn, Vi,

64 T, ltem
Clause 11.8 -Vermin Fi.....ccoeovveinnnnnnnnn.

65 V: ................... T: ......................... Item
Clause 11.9 - Overhand work
Froen, Vi,

66 | Tiieeiieeaen, ltem
Clause 11.10 - Tenant installations by
direct contractors Fi.oovvnvvvvinnennne.

67 | Vi, T, ltem
Clause 11.11 - Advertising
Froenn, Vi,

68 | Tiveeiiiieieieeenn, ltem
Preliminaries schedule (B12) H3
Carried forward
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

69

Information for completion of the
preliminaries schedule Information
necessary for elections and completion
of those clauses contained in the
preliminaries schedule which are
necessary for tender purposes is given
hereunder. Where no information is
given it shall mean that no specific
requirements are expected or that the
clause is not relevant to this specific
contract

CONT

70

12.1 - Provisional bills of quantities [2.2]
The quantities are provisional Yes

Iltem

71

12.2 -Availability of construction
information [2.3]  Construction
documentation is complete No

ltem

72

Iltem

73

ltem

74

ltem

75

12.6 - Defined works area [4.1] Works
Description: ERWAT Lab offices
Refurbishment. The contractor shall take
note that the area of works is within the
ERWAT. Precinct and the precinct will
be occupied and in full use during the
duration of the Works. All care has to be
taken to reduce noise, interruptions and
disturbance during operating hours.
Necessary arrangements to be made for
work outside normal working hours.

Iltem

76

ltem
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

7

12.8 - Enclosure of the works [4.3]

Iltem

78

12.9 - Geotechnical investigation [4.4]
The Geotechnical Report issued to all
Tenderers as Addendum C

ltem

79

ltem

80

ltem

81

12.12 - Protection of trees and/or
relevant natural features [4.8]. The
"Snake Route" footpath at the East End
of the site, as indicated in the Site
Information provided, should be

ltem

82

12.13 - Water [8.1] Option A (by
contractor) No Option B (by employer -
free of charge) No Option C (by
employer - metered) Yes
Fro Vi

ltem

83

12.14 - Electricity [8.2] Option A (by
contractor) No Option B (by employer -
free of charge) No Option C (by
employer - metered) Yes

ltem

84

12.15 - Ablution and welfare facilities
[8.3] Option A (by contractor) No Option

ltem

85

Iltem

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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86

12.17 - Protection of the works [11.1]

Iltem

87

12.18 - Protection/isolation of
existing/sectionally occupied works
[11.2] Protection/isolation is required No

ltem

88

12.19 - Disturbance [11.5] All work is to
be carried out in such a manner as to
cause no unacceptable or unreasonable
dust, noise, vibrations, nuisance,
inconvenience, annoyance and the like
to the public, others, other properties
and traffic in so far as they exceed the
permissible limitations set by
government legislation or by the local
authority. Any delays, stoppages and the
like arising from or in order to comply
with the above will not constitute
grounds for an adjustment to the
construction period or contract value
whatsoever. All Guidelines are included
in the Property Owner's Association
Regulations issued to Tenderers

Iltem

89

12.20 - Environmental disturbance [11.6]
Controlling all forms of pollution The
contractor shall be responsible for and
take all precautions in controlling by
whatever means necessary all forms of
pollution emanating from the site during
the construction period due inter alia to
noise, artificial light, wind-blown sand,
dust, deposits of mud, etc The
contractor is to ensure that all roads
which border the site and is used by the
contractor during the execution of the
works are kept clean and free of any dirt
or debris caused by the execution of the
works Frioiiiii Vi,
T,

ltem

Environmental management plan. The
employer has prepared an
environmental management plan (EMP)
(refer to Precinct EMP provided to
Tenderers for a copy of the relevant
plan). The contractor shall price opposite
this item for compliance with all the
requirements of such EMP

ltem

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

90

Compliance with laws and regulations
The contractor's attention is drawn to the
provisions of the Construction
Regulations, 2003 issued in terms of the
Occupational Health and Safety Act,
1993. It is specifically stated that the
employer shall prepare a documented
health and safety specification for the
works and that the employer shall
ensure that the contractor has made
provision for the cost of health and
safety measures during the execution of
the works. The contractor shall price
opposite this item for compliance with
the act and the regulations and the
reasonable provisions of the
aforementioned health and safety

Iltem

0.00

SECTION C: SPECIFIC
PRELIMINARIES

H2

0.0

Warranties for materials and
workmanship Where warranties for
materials and/or workmanship are called
for, the contractor shall obtain a written
warranty, addressed to the employer,
from the entity supplying the materials
and/or doing the work and shall deliver
same to the principal agent on the final
completion of the contract The warranty
shall state that workmanship, materials
and installation are warranted for a
specific period from the date of practical
completion and that any defects that
may arise during the specified period
shall be made good at the expense of
the entity supplying the materials and/or
doing the work, upon written notice to do
so The warranty will not be enforced if
the work is damaged by defects in the
execution of the works, in which case
the responsibility for replacement shall
rest entirely with the contractor

ltem

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

91

Overtime Should overtime be required
to be worked for any reason whatsoever,
the cost of such overtime is to be borne
by the contractor unless the principal
agent has specifically authorised, prior
to execution thereof, that costs for such
overtime are to be borne by the

ltem

92

Co-operation of the contractor for cost
management It is specifically agreed
that the contractor accepts the obligation
of assisting the principal agent in
implementing proper cost management.
The contractor will be advised by the
principal agent of all cost management
procedures which will be implemented to
ensure that the contract value does not

ltem

93

Overloading The contractor shall take
all necessary steps to ensure that no
damage occurs due to overloading of
any portion of the works or temporary
works eg scaffolding, etc. The contractor
shall submit details of his proposed
loading, storage, plant erection, etc to
the principal agent for approval prior to
proceeding with such loading, storing or
erecting and shall comply with and pay
for the principal agent's requirements in
connection with the provision of
temporary support work, etc. Any
damage caused to the works by
overloading shall be made good by the
contractor at his sole expense

ltem

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

94

Propping of floors below The contractor
is advised that propping of floors below
may be required if he wishes to use any
areas of completed suspended
reinforced concrete slabs for vehicle
access, storage of materials and goods
and location of plant, scaffolding, etc.
The location of these areas and any
necessary propping shall be approved
by the principal agent and the cost
thereof shall be borne by the contractor

ltem

95

Testing of flat roof waterproofing for
water tightness. Flat roof waterproof
areas shall be prepared with small sand
dykes around them of a size and
enclosing an area approved by the
principal agent, flooded with water and
kept "ponded" for at least forty (40)
hours as a test to ensure the water
tightness of the waterproofing and
before any further construction work is
carried out above the waterproofing

Iltem

96

Confidentiality: The contractor
undertakes to maintain in confidence
any and all information regarding this
project and shall obtain appropriate
similar undertakings from all
subcontractors and suppliers. Such
information shall not be used in any way
except in connection with the execution
of the works No information regarding
this project shall be published or
disclosed without the prior written
consent of the employer

Iltem

Carried forward
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Witness 1
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

97

Media releases: All rights of publication
of articles in the media, together with
any advertising relating thereto or in any
way connected with this project, shall
vest with the employer. The contractor
together with his subcontractors shall
not, without the prior written consent of
the employer, cause any statement or
advertisement connected with this
project to be printed, screened or aired

Iltem

SUMMARY OF CATEGORIES

H3

Category : Fixed

TOTAL PRELIMINARIES: SECTION A, B, & C CARRIED TO FINAL

SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION UNIT QTY RATE

AMOUNT

SECTION 2 HA1

BILL NO.1 HA1

ALTERATIONS (PROVISIONAL) H2

NOTE H2

The Contractor is advised to visit the site
prior to pricing the following items in
order to ascertain the exact nature and
the full extent of the works as no liability
whatsoever shall be accepted as a result
of brevity of description

All dimensional descriptions are to be
treated as approximate. The Contractor
shall, in all cases, allow for disposal of
materials arising from demolition and
alteration works. This shall apply even if
it is not expressly provided for on the
description of an item. Demolition of
brick walls shall be deemed to include
removal and carting away sundry items
existing within the walls to be
demolished except for doors, door
frames and window frames which are
elsewhere measured. The Employer
shall retain the right of ownership of
materials arising from demolitions unless
otherwise stated.

Taking out and removing doors,
windows, etc, including thresholds, sills,
etc (building up openings and making
good finishes H3

Timber single door and frame not
exceeding 2,5m? No 13

Timber double door and frame
exceeding 2,5m? and not exceeding Sm? No 3

Making good fascia board H3

Repair and replace 600mm fascia on to
match exist m 15

TOTAL SECTION 2 BILL NO.1 ALTERATIONS (PROVISIONAL) CARRIED
TO SECTION SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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'L%M DESCRIPTION UNIT | QTY | RATE AMOUNT
SECTION NO. 2 HA1
BILL NO. 2 HA1
WATERPROOFING H1

NOTE: Tenderers are advised to study
the Model

Preambles for Trades before pricing this
bill H2

NOTE: Unless otherwise stated herein,
all items in this Bill shall be deemed to

be a fixed price for the duration of this

project.

SUPPLEMENTARY PREAMBLES H2

Waterproofing

Waterproofing of roofs, basements, etc
shall be laid under a ten year guarantee.
Waterproofing to roofs shall be laid to
even falls to outlets etc with necessary
ridges, hips and valleys.

Descriptions of sheet or membrane
waterproofing shall be deemed to
include additional labour to turn-ups and
turn-downs

DAMPPROOFING OF DUCT FLOORS H2

Primer and two coats heavy duty
bitumen emulsion waterproof coating
later to Architect's specification H3

On concrete floors m2 29

TOTAL SECTION NO. 2 BILL NO. 2 WATERPROOFING CARRIED TO
SECTION SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT
SECTION NO. 2 HA1
BILL NO. 3 HA1
ROOF COVERINGS, ETC HA1
SUPPLEMENTARY PREAMBLES H2
The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.
Descriptions of all roof coverings are
deemed to include for all straight cutting
5 years roofing guarantee, with roof
sheets concealed fixed and a 15 year
guarantee paint
1 Clean metal roof m2 12
Apply membrane waterproofing to metal
2 roof m2 12
3 Install bird mesh to gutters m 270
4 Repair and repaint gutters m 120

TOTAL SECTION NO. 2 BILL NO. 3 ROOF COVERINGS, ETC CARRIED TO
SECTION SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 2

H1

BILL NO. 4

H1

CARPENTRY AND JOINERY

H1

PREAMBLES

H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

SUPPLEMENTARY PREAMBLES

H2

Treatment against insect pests

H3

Rates for all timber shall be deemed to
include for treatment against insect
pests

All softwood for this job shall be treated
to combat and prevent the spread of
certain insect pests in accordance with
Government Gazette Notice No R451 of
28 March 1969 and any amendments
thereto. Proof of treatment shall be
lodged with the Employer prior to the
use of any timber in the works.

Fixing

H3

Items described as "nailed" shall be
deemed to be fixed with hardened steel
nails or shot pins to brickwork or
concrete

Items described as "plugged" shall be
deemed to include for screwing to fibre,
plastic or metal plugs at not exceeding
600mm centres or shall be deemed to
be fixed with hardened steel nails or
shot pins to brickwork or concrete.

Descriptions are to be deemed to
include for nails, screws, plugs,
adhesives, holes, sin- kings, pelleting,
etc

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Joinery:

H3

Descriptions of frames shall be deemed
to include frames, transomes, mullions,
rails, etc

Descriptions of hardwood joinery shall
be deemed to include pelleting of bolt
holes

DOORS

H2

40mm Semi-solid flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door A

H3

40mm Door 813 x 2032mm high (D1;
D2; D3; D4, D5; D6; D7; D8; D9; D10;
D11)

No

40mm Semi-solid flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door B

H3

40mm Door 813 x 2032mm high (D12;
D13; D14; D15; D16; D17; D18; D19;
D20)

No

40mm Semi-solid flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door C

H3

40mm Door 762 x 2032mm high (D21;
D22; D23; D24)

No

40mm Semi-solid flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door D

H3

40mm Door 813 x 2032mm high (D25)

No

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT
Brought forward
40mm Solid Core flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door H H3
5 40mm Door 686 x 2032mm high (D40) No 1
40mm Semi-solid flush panel door with
10mm concealed hardwood edges
including 3,0mm masonite board
covering on both sides, hung to steel
frames - Type Door J H3
40mm Door 813 x 2032mm high (D42;
6 D43; D44; D45; D46; D47; D48; D49) No 8
PINNING BOARDS, WHITE BOARDS &
PROJECTOR SCREENS H3
600 x 450mm Info Boards (Plastic
7 Frame) No 1
900 x 600mm Info Boards (Plastic
8 Frame) No 7
1200 x 900mm Info Boards (Plastic
9 Frame) No 25
WHITE BOARDS H2
10 | 900 x 900mm Whiteboard No 1
11 1500 x 900mm Whiteboard No 3
12 | 2000 x 1200mm Whiteboard No 1
13 | 3000 x 1200mm Whiteboard No 4
FURNITURE & FITTINGS H2
TRAINING STUDENT DESKS H3
Office Layout Studio 1100 x 600mm
14 | desk. table top and legs- white No 45

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM

NO DESCRIPTION UNIT QTY RATE AMOUNT
Brought forward
OFFICE WORK STATIONS-L SHAPE H3
Office Layout Studio 1800 x 600mm
desk with Layout Studio 1000 x 600mm

15 | Table top and legs-white No 14
OFFICE WORK STATIONS -STRAIGHT H3
Office Layout studio 1800 x 600mm

16 | desk Table top and legs-white No 7
OFFICE MEETING TABLES H3
1300mm dia. round boardroom table

17 | Colour white No 3
TRAINING ROOM INSTRUCTORS
DESKS H3
Office Layout Studio 1400 x 800mm

18 | desk Table top and legs-white No 4
DINING TABLES H3
900mm dia. round canteen top (white)

19 | with Axis base No 4
DINING CHAIRS H3

20 Flair range chair- white No 16
VISITORS CHAIRS H3
Dino range chair-orange fabric finish to

21 | later choice No 19
OFFICE CHAIRS H3
Pegasus high cack chair - orange fabric

2o | finish to later choice No 27
TRAINING ROOM STUDENT CHAIRS H3
Apex range chair - blue fabric finish to

23 | later choice No 41

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

TRAINING ROOM INSTRUCTORS
CHAIRS

H3

24

Dino range chair- BLUE fabric finish to
later choice

No

CHANGE ROOM BENCHES

H3

25

450 x 1200 x 1800mm Long intergraded
Upstand bench with 12mm finish
compact high pressure laminate slated
seat colour pastel Grey with grade 304
stainless steel hat and oat hooks

No

STORAGE FURNITURE

H3

26

Modular contract Hinged Door Systems
cabinets900(w) x 1500(h) x450(d)-white

No

10

27

Modular contract Roller Door Systems
cabinets900(w) x 1500(h) x450(d)-white

No

10

28

Modular contract 5 tier Open Bookcase
900(w) x 2000(h) x310(d)-white

No

29

Modular 3 Drawer Mobile Pedestal-
White

No

19

30

Compact laminate 2 combo locker,
overall size 600 x 450 x 1800mm high
with grade 304 stainless steel hinges
and stainless steel padlock mechanism
configuration to be selected for
combinations, comprising 12mm Glacier
Blue compact high pressure

No

30

31

Set of perforated accessories - including
bin, 2 tier letter tray, paper cube and pen
holder

No

19

SCREEN PROJECTOR

H2

32

2400 x 1800 Parrot Pull-down Projector
Screen

No

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION UNIT QTY RATE

AMOUNT

Brought forward

FITTINGS H2

Wooden Shelving H3

33

Shelves, sides, divisions, etc - Steel

closed unit shelving Code SZA 9457 -
2490 (h) x 914 (w) x 457 (d) - by Krost
Shelving. Tel: +27 11 827 5555 m 150

BLINDS & BLACKOUT BLINDS H2

Manually operated 70mm standard light
reduction, privacy and light control
aluminium vertical blind with standard

Vertical blinds to all external windows
and doors. H3

34

Stacking sterilisable slats face fixed to
walls m2 205

35

Blackout blinds to all windows in training
and meeting rooms m2 91

TOTAL SECTION NO. 2 BILL NO. 4 CARPENTRY AND JOINERY CARRIED
TO SECTION SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 2

H1

BILL NO. 5

H2

CEILINGS, PARTITIONS AND ACCESS
FLOORING

H1

PREAMBLES

H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

NOTE: Unless otherwise stated herein,
all items in this Bill shall be deemed to

be a fixed price for the duration of this

project.

Fixing

H3

Items described as "nailed" shall be
deemed to be fixed with hardened steel
nails or pins, or to be shot-pinned, to
brickwork or concrete

Items described as "plugged" shall be
deemed to include screwing to fibre,
plastic or metal plugs at not exceeding
500mm centres, and where described as
"bolted", the bolts have been given
elsewhere

Ceilings

H3

Unless otherwise described ceilings
shall be deemed to be horizontal

Steel components

H3

Unless otherwise described bulkheads
shall be deemed to be horizontal along
the length

All steel components for ceilings,
partitions, etc are to be galvanised in
accordance with SANS 121

Carried forward
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Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

SUSPENDED CEILINGS

H2

SUPPLEMENTAL PREAMBLES

H2

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in"
panels, etc are to be in accordance with
the manufacturers' recommendations

H3

User note

The following preamble to be included in
the bills of quantities after confirmation
of the basic design of the ceilings,
lighting, air conditioning, etc

Electrical light fittings, diffusers, panels
etc are generally "lay-in" units of the
same dimensions as the suspension grid
described and allowance must be made
in the rates accordingly for their support
inclusive of any flexibility in setting out
that may be required (ceiling panels
have not been deducted and pricing is to
take cognisance thereof)

CEILINGS

H2

Flush plastered gypsum plasterboard
suspended ceilings

H3

Ceilings shall comprise 6,4mm gypsum
plasterboard boards screwed to and
including screw-up suspension grid
consisting of main tees at 1 200mm
centres and galvanised steel capped
cross tees at 400mm centres and with
tape fixed over joints and the whole
finished with gypsum plaster trowelled to
a smooth polished surface

m2

70

Extra over ceiling for 600 x 600mm
hinged trap door of 38x38mm wrought
softwood rebated framing with one
38x38mm sawn softwood cross brander
covered with ceiling board and fitted
flush in opening

No

Carried forward
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ITEM
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DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

PARTITIONS ETC

H2

GypRoc Drywall or 'similar approved'
partition systems

H3

Partitions consisting of 63,5mm "Ultra
Drywall" steel studs inserted at 600mm
centres into 63,5mm "Ultrasteel Drywall"
steel track at top and bottom clad on
both sides as described, including
additional studs as necessary at
abutments, ends, etc. Boards shall be
fixed in strict accordance with the
manufacturer's instructions and all joints
shall be taped and jointed

Unless otherwise described rates for
partitions shall be deemed to include for
standard flat section aluminium skirtings
on both sides

Wall paper and/or paint and varnish
finishes are given elsewhere

GypRoc Standard System steel stud
partitions with both sides clad with one
layer of 12,5mm "Taper-edge
Rhinoboard

H3

Extra over drywall partitions for double
aluminium door 1500 x 2100mm high
side hung to open out, each leaf with
glazing later to Architect's Specifications,
including standard extruded aluminium
door frame, the door fitted with two
barrel bolts and lock - Door Type E
(D26)

No

"GypRoc Silent System" steel stud
partitions with both sides clad with one
layer of 12,5mm "Taper-edge Rhino
Firestop Board" and with "Rhino Flam"
mineral fibre blanket inserted in cavity

H3

Carried forward
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Witness 1

Witness 2



ERWAT: EKURHULENI WATER CARE COMPANY
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

145

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Extra over drywall partitions for double
aluminium door 1500 x 2100mm high
side hung to open out, each leaf with
glazing later to Architect's Specifications,
including standard extruded aluminium
door frame, the door fitted with two
barrel bolts and lock - Door Type E
(D27)

No

TOILET CUBICLES

H2

Cube Standard toilet cubicle comprising
18mm colour Pastel Grey melamine
faced particle board with moisture
resistant additives, with partition size
1800 x 1920mm high, wall panel size
125 x 1920mm high and mid panel size
250 x 1920mm high with partitions
supported by powder coated aluminium
head rail , 48mm diameter x 170mm
high grade 304 stainless steel adjustable
supporting feet plugged and screwed to
floor and fixed into position by means of
grade 304 stainless steel wall mounting
brackets plugged and screwed to walls

H3

Partitions 1,8m high with bottom and top
tracks plugged

34

Extra over partition 1,8m high for vertical
abutment

No

Extra over partition 1,8m high for corner

No

Extra over partition 1,8m high for fair
end

No

Extra over drywall partitions for 40mm
semi-solid flush doors 740 x 1820mm
High masonite on both sides and
hardwood edge strips to vertical edges,
hung to and including standard pressed
steel door frame with one pair of 100mm
steel hinges to each hanging stile,
including additional studding, trimming,
etc. to partitions - Door Type G (D32;
D33; D34; D35; D36; D37; D38; D39)

No

Carried forward
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

10

Extra over drywall partitions for 40mm
semi-solid flush doors 813 x 2032mm
High masonite on both sides and
hardwood edge strips to vertical edges,
hung to and including standard extruded
aluminium door frame, including
additional studding, trimming, etc. to
partitions - Door Type | (D41)

No

Insulation

H3

11

40mm Insulation closely fitted and laid
on top of brandering between roof
timbers, etc.

m2

70

Shadowline

H3

12

50mm Shadowline cornice

651

TOTAL SECTION NO. 2 BILL NO. 5 CEILINGS, PARTITIONS AND ACCESS

LOORING CARRIED TO SECTION SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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IL%M DESCRIPTION UNIT QTY RATE AMOUNT
SECTION NO. 2 HA1
BILL NO. 6 HA1
FLOOR COVERINGS, WALL LININGS,
ETC H1
NOTE: Tenderers are advised to study
the Model Preambles for Trades before
pricing this bill
NOTE: Unless otherwise stated herein,
all items in this Bill shall be deemed to
be a fixed price for the duration of this
project.
Fixing H3
Floor coverings, wall linings, etc shall,
where applicable, be fixed with adhesive
as recommended by the manufacturers
of the flooring, linings, etc
FLOOR COVERINGS H2
Heavy commercial carpet tiles, size 500
x 500 x 8mm thick, all installed by
approved installer in accordance with
SANS 10186:2010, the code of practice
for textile floor coverings H3
1 | On Floors m2 186
2 100mm High power skirting m 168

TOTAL SECTION NO. 2 BILL NO. 6 FLOOR COVERINGS, WALL LININGS,

ETC CARRIED TO SECTION SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITN%M DESCRIPTION UNIT QTY RATE AMOUNT
SECTION NO. 2 HA1
BILL NO. 7 H1
IRONMONGERY H1
NOTE: Tenderers are advised to study
the Model Preambles for Trades before
pricing this bill
NOTE: Unless otherwise stated herein,
all items in this Bill shall be deemed to
be a fixed price for the duration of this
project.

SUPPLEMENTAL PREAMBLES H2

Proprietary items

Where applicable the manufacturers'
names or product catalogue titles are
given in sub-headings preceding the

items

Prices are to be based on the specific
products/articles specified. If tenderers
wish to offer alternative products/articles
for certain items, these items are to be
clearly marked and the alternative
specification given with supporting
brochures etc clarifying the features of
the products/articles offered

On request returnable samples are to be
provided to the principal agent for
consideration

Where applicable finishes to
ironmongery are indicated by suffixes in
accordance with the following list:

Finishes to ironmongery

BS - Satin bronze lacquered

CH - Chromium plated

SC - Satin chromium plated

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

SE - Silver enamelled

GE - Grey enamelled

AS - Anodised silver

AB - Anodised bronze

AB - Anodised gold

ABL - Anodised black

PB - Polished brass

PL - Polished and lacquered

PT - Epoxy coated

SD - Sanded

HINGES, BOLTS, ETC

H2

Type DBB-SS-009 102 x 75 x 3mm
stainless steel approved butt hinge

No

98

Type DWC-TT-007 Two-Tone Bathroom
W(C Indicator Set

No

LOCKS

H2

Type D032D WC stainless steel
bathroom dead lock with stainless steel
forend

No

Type DCE 105 cylinder escutscheon

No

98

Type D036S Profile Cylinder sash lock

No

98

Stainless Steel single cylinder suitable
for master key

No

34

Stainless Steel double cylinder suitable
for master key

No

15

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

HANDLES

H2

Type TH120/res satin finish tubular
stainless steel spring loaded lever
handle on rose

No

62

Type TH126/res satin finish tubular
stainless steel spring loaded lever
handle on rose

No

36

DOOR CLOSERS

H2

10

Type TS73 N DC/EN 3-4 Silver standard
arm with hold open overhead door
closer (with delaying closing suitable for
paraplegic access with hold open
without variable spring strength)

No

11

Type TS91/EN3 GSR-RF1 Silver door
mounted pull side double non fire door
closers with door selector with hold open
and selector with SR-VK cover set

No

SUNDRIES

H2

12

Type DHC-SS-031B Stainless Steel hat
and coat hook with rubber buffer

No

SIGNAGE

H2

LETTERS, NAMEPLATES, ETC

H2

13

150 x 150 x 5 mm thick perspex plate
with high engraved and painted letter or
numerals.

No

20

14

150 x 150 x 5 mm thick perspex plate
with high engraved and painted, painted
pictograms /numbering on both sides,
wall projecting fixed with aluminium
bracket.

No

20

15

750 x 275 x 5mm thick Perspex plate
with high engraved and painted
pictograms /numeric on both sides ,hung
to ceiling

No

15

16

813 x150 x5 mm thick Perspex plate
with high engraved and painted letter or
numerals

No

10

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION UNIT QTY RATE

AMOUNT

Brought forward

17

Anodised aluminium plate with male or
female symbol No 10

18

Anodised aluminium plate with
paraplegic symbol No 3

19

Anodised aluminium plate with fire exit,
fire extinguisher, fire hose reel or fire
hydrant symbol No 10

20

Additional budgetary amount of R 15,
0000.00 (Fifteen Thousand Rand)
allowed for Signage. To be used and
directed by the Principal Agent and to be
deducted in whole or in part if not
required No 1

BATHROOM FITTINGS H2

21

1,2/1,5mm Thick Satin finished stainless
steel waste bin , size 300 x 270 x
520mm high, capacity of 34 litres and
cylinder lock with standard key, plugged
and screwed to the wall with stainless
steel screws No 9

22

1,2/1,5mm Thick satin finished stainless
steel paper towel dispenser , size 300 x
134 x 305mm high with a capacity of
300-400 towels and cylinder lock with
standard key, plugged and screwed to
the wall with stainless steel screws. No 9

23

1,2/1,5mm thick satin finished stainless
steel soap dispenser , size 100 x 134 x
304mm high with a replaceable and
refillable 1 litre container, cylinder lock
with standard key, plugged and screwed
to the wall with stainless steel screws No 11

24

1,2/1,5mm thick satin finished stainless
steel automatic hands free hand dryer,
size 280 x 207 x 245mm high with 2
vandal proof lock screws and key
wrench, plugged and screwed to the wall
with stainless steel screws, 200 W motor
connected to 230/240 volt power supply.
With 5 year warranty No 10

TOTAL SECTION NO. 2 BILL NO. 7 IRONMONGERY CARRIED SECTION
SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 2

H1

BILL NO. 8

H1

METALWORK

H1

NOTE: Tenderers are advised to study
the Model Preambles for Trades before
pricing this bill

NOTE: Unless otherwise stated herein,
all items in this

Bill shall be deemed to be a fixed price
for the duration

of this project

SUPPLEMENTARY PREAMBLES

H2

Descriptions of bolts, anchors, etc

H3

Descriptions of bolts shall be deemed to
include nuts and washers

Descriptions of expansion anchors and
bolts and chemical anchors and bolts
shall be deemed to include nuts,
washers and mortices in brickwork or
concrete

Items described as "holed for bolt(s)"
shall be deemed to exclude the bolts
unless otherwise described

Items described as "plugged" shall be
deemed to include screwing to fibre,
plastic or metal plugs at not exceeding
600mm centres

PRESSED STEEL DOOR FRAMES

H2

1.6mm Standard pressed metal steel
frame with single rebate suitable for
220mm wall

H3

Frame for door 686 x 2032mm high
(D40)

No

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION UNIT QTY RATE

AMOUNT

Brought forward

SHOWER CUBICLE PANELS AND
DOORS H2

Natural anodised aluminium framed
hinge shower, comprising 900 x
1900mm high hinge door and 900mm
wide return panel, glazed in 6mm
sandblasted tempered glass, complying
with SANS 1263 Part 1, 2 or 3 with
name of the manufacturer permanently
marked on each sheet visible after
glazing, in accordance with NBR Part N
schedule 1 and SANS 10137:2002, all
fixed complete to walls including pointing
all round both sides of frame, all in
accordance with manufacturers
specification H3

Shower (Enclosure 1) No 1

Natural anodised aluminium framed
hinge shower, comprising 900 x
1900mm high hinge door and 900mm
wide return panel, glazed in 6mm
sandblasted tempered glass, complying
with SANS 1263 Part 1, 2 or 3 with
name of the manufacturer permanently
marked on each sheet visible after
glazing, in accordance with NBR Part N
schedule 1 and SANS 10137:2002, all
fixed complete to walls including pointing
all round both sides of frame, all in
accordance with manufacture
specification H3

Shower (Enclosure 2) No 1

TOTAL SECTION NO. 2 BILL NO. 8 METALWORK CARRIED TO SECTION
SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 2

H1

BILL NO. 9

H1

TILING

H1

PREAMBLES

H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

SUPPLEMENTARY PREAMBLES

H2

Descriptions Unless described as "fixed
with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick
or concrete walls, columns, etc shall be
deemed to include 1:4 cement plaster
backing and descriptions of tiling on
concrete floors etc shall be deemed to
include 1:3 plaster bedding

WALL TILLING

H2

Porcelain wall tiles, size 300 x 300mm,
fixed to internal wall to door height with
Tal Gold Star 6 rapid setting tile
adhesive mixed with Tal Bond bonding
liquid in lieu of water and 3mm joints
continuous in both directions, jointed
and flush pointed with Tal Professional
tile grout.

H3

On walls

m2

57

On narrow widths

m2

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Carried forward

FLOOR TILLING

H2

Porcelain floor tiles, size 300 x 300mm,
fixed to internal floor screed with Tal
Gold Star 6 rapid setting tile adhesive
mixed with Tal Bond bonding liquid in
lieu of water on concrete surface bed
(elsewhere specified), using a Tal
notched trowel, and 3mm joints
continuous in both directions, jointed
and flush pointed with Tal Professional
tile grout.

H3

On floors

m2

33

Skirtings

40

Porcelain floor tiles, size 600 x 600mm,
fixed to internal floor screed with Tal
Gold Star 6 rapid setting tile adhesive
mixed with Tal Bond bonding liquid in
lieu of water on concrete surface bed
(elsewhere specified), using a Tal
notched trowel, and 3mm joints
continuous in both directions, jointed
and flush pointed with Tal Professional
tile grout.

H3

On floors

m2

0.4

Skirtings

83

TOTAL SECTION NO. 2 BILL NO. 9 TILING CARRIED TO SECTION

SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 2

H1

BILL NO. 10

H1

PLUMBING AND DRAINAGE
(PROVISIONAL)

H1

(CPAP FORMULA WORK GROUP NO
148)

H3

PREAMBLES

H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

SUPPLEMENTARY PREAMBLES

H2

uPVC pipes and fittings:

H3

Soil, waste and vent pipes and fittings
shall be solvent weld jointed

Copper pipes:

H3

Pipes shall be hard drawn and half-hard
pipes of the class stated. Class 0 (thin
walled hard drawn) pipes shall not be
bent. Class 1 (thin walled half-hard),
class 2 (half-hard) and class 3 (heavy
walled half-hard) pipes shall only be
bent with benders with inner and outer
formers. Fittings to copper waste, vent
and anti-syphon pipes, capillary solder
fittings and compression fittings shall be
"Cobra Watertech" type. Capillary
solder fittings shall comply with ISO
2016. Only compression fittings shall be
used in walls or in ground

Fixing of pipes

H3

Unless specifically otherwise stated,
descriptions of pipes shall be deemed to
include fixing to walls etc, casting in,
building in or suspending not exceeding
1m below suspension level

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Carried forward

Lead pipes and fittings

H3

All soldered joints shall be wiped and
brass unions shall be used for jointing
lead to steel

Reducing fittings

H3

Where fittings have reducing ends or
branches they are described as
"reducing". In the case of pipes with
diameters not exceeding 60mm only the
largest end or branch size is given.
Should the contractor wish to use other
fittings and bushes or reducers he may
do so on the understanding that no claim
in this regard will be entertained. In the
case of pipes with diameters exceeding
60mm all sizes are given and no claim
for extra bushes, reducers, etc will be
entertained

Excavations

H3

No claim for rock excavation will be
entertained unless the contractor has
timeously notified the quantity surveyor
thereof prior to backfilling

"Soft rock" and "hard rock" shall be as
defined in "Earthworks"

Laying, backfilling, bedding, etc. of pipes

H3

Pipes shall be laid and bedded and
trenches shall be carefully backfilled in
accordance with manufacturers'
instructions

Carried forward
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Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Where no manufacturers' instructions
exist pipes shall be laid in accordance
with clauses 5.1 and 5.2 of each of the
following: SABS 1200 L: Medium-
pressure pipelines LD: Sewers LE:
Stormwater drainage Pipe trenches etc
shall be backfilled in accordance with
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS
1200 DB: Earthworks (Pipe trenches)
Pipes shall be bedded in accordance
with clauses 3.1 to 3.4.1, 5.1 t0 5.3 and
7 of SABS 1200 LB: Bedding (Pipes).
Unless otherwise described bedding of
rigid pipes shall be class B bedding

Stainless steelbasins, sinks, wash
troughs, urinals, etc.

H3

Units shall have standard aprons on all
exposed edges and tiling keys against
walls where applicable

Waste unions

H3

Descriptions of waste unions shall be
deemed to include rubber or vulcanite
plugs and chains fixed to fittings

User note:

H3

Please note the rate for butt weldings is
deemed to be included in all fittings

SANITARY FITTINGS

H2

Stainless steel sink

H3

Polished stainless steel double end bowl
inset sink , overall size 1200 x 500mm
with two 343 x 410 x 149mm deep
bowils, fitted onto cupboard including
PVC traps (traps elsewhere specified)
with 90mm waste fitting and one tube of
Inox cream.

No

Carried forward
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Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

Water Closets

H3

White close coupled pan colour ,size
355 x 630 x 810mm with close coupled
cistern and standard seat , screwed with
stainless steel screws to plugs in floor
with foot of bowl sealed to floor with
silicone sealant

No

13

Urinal

H3

Ceramic Utronic urinal colour White, size
345 x 315 x 615mm with concealed
Duraplus siphon horizontal outlet and
fixings, bolted to wall with stainless steel
bolts and sealed with abe silicone
sealant.

No

Wash Hand Basin

H3

Ceramic wash basin colour White, size
600 x 505 x 120mmwith metal console,
bolted to wall with stainless steel bolts
and sealed with silicone sealant.

No

15

Shower Tray

H3

Stainless steel BS401 shower tray size
900 x 900 x 75mm, patterned base,
40mm apron all round and 38mm
integrated waste outlet

No

TAPS, VALVES, ETC

H2

15mm Single-lever basin mixer in
Chrome finish with mousseur, 32mm
pop-up waste, flexible connection hoses
and with 5,8 I/min mousseur.

No

15

Highrise Swivel mixer with overarm
swivel spout and 15mm flexible
connections. With 5 year guarantee on
body construction.

No

Five head shower) in Chrome finish with
5No. spray patterns - wide, needle,
Rain, massage and champagne spray,
shower arm and anti-lime system

No

Carried forward
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Employer

Witness 1

Witness 2
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT
Brought forward
Wall mounted single-lever shower mixer
in Chrome finish with escutcheon, metal
rosette and covered coupling, fitted to
and including 15mm single lever mixer
concealed body with 15mm top and
bottom outlet, clockwise thread,
fastening loops, adjustable flow rate
9 limiter and 46mm ceramic cartridge. No 2
Sundries H3
10 | Testing water pipe system ltem 1.00
11 Connecting to existing water supply ltem 1.00
SOLAR WATER HEATERS H2
Solar H3
150 Litre high solar pressure solar
12 | geyser No 2

TOTAL SECTION NO. 2 BILL NO. 10 PLUMBING AND DRAINAGE
(PROVISIONAL) CARRIED TO SECTION SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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'L%M DESCRIPTION UNIT | QTY | RATE AMOUNT
SECTION 2 H1
BILL NO. 11 H1
GLAZING HA1
PREAMBLES H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

Note: All dimensions to be checked on
site prior to construction. Clear silicone
joints between window frames and
brickwork. Aluminium frames shall be
factory wrapped in protective plastic
covering and shall be removed once
building works are complete. NUKLIP
SHOPFRONT GENERAL. Shopfronts
shall be the Nuklip Shopfront system as
supplied by HBS Aluminium Systems.
Manufacture shall be in accordance with
the manuals as provided by HBS
Aluminium Systems. MATERIALS
Material shall be of 6063T6 aluminium
alloy with a minimum structural wall
thickness of 1.80mm. CONSTRUCTION
All structural sections shall be of tubular
construction. Joints of shopfront shall be
notched and screwed to spigots with No
8 stainless screws. Door leaves to be
assembled with M8 continuous tie rods
located through jamb spigots. All glazed
panels to have adequate drain holes.
Glazing nibs will be 15mm high for
single glazing and 25mm high for double
glazing. HARDWARE Door hardware
shall be compatible with the system and
will take cognisance of the finish
specification of the applicable area. See
Hardware Schedule for door. FINISH
Sections will be painted in accordance
with SABS1578, parts 1 & 2. GLAZING.
Glazing is to be carried out in
accordance with SABS 0137, with
particular attention to size limitations,
packing and setting blocks.
PERFORMANCE System shall meet or
exceed the requirements n loading
determination by SABS 0160 for this
application. FOLDAWAY GENERAL

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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Sliding folding Door shall be the Nuklip
Foldaway system as supplied by HBS
Aluminium System. Manufacture shall
be in accordance with the manuals as
provided by HBS Aluminium Systems.
MATERIAL Outer frame and door leaves
shall be of 6063T6 aluminium alloy with
a minimum wall thickness of 1.80mm. All
outer frames are to be tubular for rigidity
and torsional stiffness.
CONSTRUCTION. Outer frame head
corner junctions shall be mitre cut with
mechanical corner connector and sill
corner junctions to be square cut and
machined and screw fixed utilizing No. 8
X 40mm stainless steel screws. Bottom
track to be replaceable should damage
or wear occur. All door panels shall be
square cut with spigot and 8mm
diameter tie rod construction. Door
leaves to be constructed from Nuklip
Shopfront profiles. Bulb seals to all
profile slots between door panels and on
the outer frame. Sealant is to be applied
to all mating surfaces of the outer frame
and door panels. HARDWARE: All
hardware is Foldaway system specific
and includes stainless steel bearing
bottom rollers, top guide, heavy duty
locating hinges and lever handle
operated top and bottom lock plates on
transmission rods. All panel seals to be
SABS Sash Gaskets. FINISH: Sections
will be finished anodised or powder
coated in accordance with SABS 999 for
anodising or SABS1578, parts 1 & 2 for
powder coating, as specified.

GLAZING: Glazing to be carried out in
accordance with SABS 0137, with
particular attention to size limitations and
packing and setting blocks (refer
manual). Glass to rest on setting blocks
on specific glazing tables and will not
interfere with bead. PERFORMANCE:
System shall meet or exceed the
requirements of AAAMSA and the
design loading determination by SABS
0160 for this application.

MIRRORS H2

6mm quality polished mirrors fixed with

round nose chromium plated mirror

screws, four per mirror as per Architect's

specifications H3

Mirror 450 x 600mm high No 8

SECTION 2 BILL NO. 11 GLAZING CARRIED TO SECTION SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1 Witness 2
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT
SECTION NO. 2 HA1
BILL NO. 12 HA1
PAINTWORK HA1
PREAMBLES H2
The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

SUPPLEMENTARY PREAMBLES H2
DESCRIPTIONS H2
Descriptions of paintwork shall be

deemed to include for all cutting in
PREPARATORY WORK TO EXISTING

WORK H2

Previously painted plastered surfaces
shall be thoroughly washed down and
allowed to dry completely before any
paint is applied. Blistered or peeling
paint shall be completely removed and
cracks shall be opened, filled with a
suitable filler and finished smooth

Previously painted metal surfaces:
Surfaces shall be thoroughly rubbed and
cleaned down. Blistered or peeling paint
shall be completely removed down to
bare metal

Previously painted wood surfaces:
Surfaces shall be thoroughly cleaned
down. Blistered or peeling paint shall be
completely removed and cracks and
crevices shall be primed, filled with
suitable filler and finished smooth

Carried forward

Contractor Witness 1 Witness 2

Employer
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

Brought forward

ON INTERNAL FLOATED PLASTER
SURFACES

H2

Apply one coat sealer, one coat primer
and two coats of ten years guarantee
paint, all in accordance with
manufacturer's specifications

H3

Internal walls

m2

195

Apply one coat sealer, one coat primer
and two coats of ten years guarantee
paint, all in accordance with
manufacturer's specifications

H3

Internal walls (bathrooms )

m2

50

ON EXTERNAL FLOATED PLASTER
SURFACES

H2

Apply one coat sealer, one coat primer
and two coats of ten years guarantee
paint, all in accordance with
manufacturer's specifications

H3

External paint to plastered walls in the
ducting area

m2

189

ON INTERNAL GYPSUM PLASTER
SURFACES

H2

Apply one coat sealer, one coat primer
and two coats of ten years guarantee
paint, all in accordance with
manufacturer's specifications

H3

Partition (bathrooms and kitchens)

m2

85

Apply one coat sealer, one coat primer
and two coats of ten years guarantee
paint, all in accordance with
manufacturer's specifications

H3

Paint to soffits

m2

490

Carried forward
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o | DESCRIPTION UNIT | QTY | RATE AMOUNT

Brought forward
WOOD SURFACES H2
One coat Multi-Surface Full Primer and
Two coats Water based Velvaglo (VLW)
Smooth finish — Water based, premium
non-drip satin enamel H3

6 Doors m2 201
ON METAL SURFACES H2
One coat Professional 170 Zinc
Phosphate Primer , One coat
Professional All Purpose Undercoat and
Two coats Nuroof Cool Smooth (TRP
200) Smooth finish — water based,
premium quality acrylic roof paint H3

7 Window frames m2 296
One coat Plascotuff 3000 series (PEX
3004 Grey / PEH 3 Hardener) Primer ,
One coat Plascosafe 18 Primer
(EMS18) and Two coats Nuroof Cool
Smooth (TRP 200) Smooth finish —
water based, premium quality acrylic
roof paint H3

8 Corrugated roofs (measured on flat) m2 12
Prepare surfaces and apply one coat
primer and finish with two coats H3

9 Fascia IBR m2 37
SPECIAL FINISHES H2
Architectural film H3
Architectural film to all bathroom &

10 | change room windows m2 83

TOTAL SECTION NO. 2 BILL NO. 12 PAINTWORK CARRIED TO SECTION
SUMMARY

Contractor Witness 1 Witness 2 Employer Witness 1
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Mo | DESCRIPTION UNIT | QTY | RATE AMOUNT

SECTION SUMMARY: BUILDING

WORKS
1 Alteration Page 132
2 Waterproofing Page 134
3 Roof Coverings Page 135
4 Carpentry and Joinery Page 141
5 Ceilings, Partitions and Access Flooring Page 146
6 Floor Coverings Page 147
7 Ironmongery Page 151
8 | Metalwork Page 153
9 Tiling Page 155
10 | Plumbing and Drainage (Provisional) Page 160
11 | Glazing Page 162
12 | Paintwork Page 165

TOTAL SECTION SUMMARY: BUILDING WORKS CARRIED TO FINAL

SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

SECTION NO. 3

H1

BILL NO. 1

H1

PROVISIONAL SUMS ETC

H1

PREAMBLES

H2

The contractor is referred to the Model
Preambles for Trades (2008 edition) as
issued by the Association of South
African Quantity Surveyors before
pricing this bill.

SUPPLEMENTARY PREAMBLES

H2

Work executed by direct contractors

H3

Work listed under the heading "DIRECT
CONTRACTORS WORK" will
commence during the execution of this
contract and the contractor shall allow
free access to the site for these direct
contractors. The contractor shall prepare
a programme in conjunction with these
direct contractors in order to complete
the work successfully. The direct
contractors will be regarded as
nominated sub-contractors but payment
will not be made to them via the
contractor. The estimated values of
these contracts are listed to enable the
contractor to determine profit and
attendances, if required

General

H3

Unless otherwise described, all prime
cost amounts and provisional sums
exclude the cash discount of 5% and
include for delivery to site of all articles
concerned All prime cost amounts and
provisional sums are net and include for
delivery to site of all articles concerned

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITN%M DESCRIPTION UNIT QTY RATE AMOUNT
Brought forward
Preliminaries H3
The contractor is referred to the
Preliminaries for further amplification of
"Prime Cost Amounts and Provisional
Sums"
Electrical installation H2
Provide the sum of R 500 000.000 (Five
Hundred Thousand Rands) for Electrical
1 to install complete ltem 1.00 R 500 000,00 R 500 000,00
2 Add for profit upon above, if required. ltem 1.00
3 Attend upon the above if required. ltem 1.00
Mechanical Installation H2
Provide the sum of R500 000.00 (Five
Hundred Thousand Rands) for
4 Mechanical to install complete ltem 1.00 R 500000,00 | R 500 000,00
5 Add for profit upon above, if required. ltem 1.00
6 Attend upon the above if required. ltem 1.00
Security System H2
Provide the sum of R 100 000.00(One
Hundred Rands Thousand) for security
7 system to install complete ltem 1.00 R 100 000,00 R 100 000,00
8 Add for profit upon above, if required. ltem 1.00
9 Attend upon the above if required. ltem 1.00
Lab Furniture H2
Provide provisional sum of R 200 000.00
(Two Hundred Thousand Rands) for Lab
10 Furniture to install complete ltem 1.00 R 200 000,00 | R 200 000,00
1 Add for profit upon above, if required. ltem 1.00
12 | Attend upon the above if required. ltem 1.00

Carried forward

Contractor Witness 1 Witness 2

Employer

Witness 1 Witness 2
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ITEM

NO DESCRIPTION UNIT QTY RATE AMOUNT
Brought forward
Lab Equipment H2
Provide provisional sum of R 250 000.00
(Two Hundred and Fifty Thousand
Rands) for Lab equipment to install
13 | complete ltem 1.00 R 250 000,00 | R 250 000,00
14 | Add for profit upon above, if required. ltem 1.00
15 | Attend upon the above if required. ltem 1.00
Lab Freezers and Fridges H2
Provide provisional sum of R 200 000
(Two Hundred Thousand Rands) for Lab
16 Freezers and Fridges to install complete ltem 1,00 R 20000000 | R 200 000,00
17 | Add for profit upon above, if required. ltem 1.00
18 | Attend upon the above if required. ltem 1.00
BUDGETARY ALLOWANCES H2
Office Rentals H3
Provide a budgetary allowances of R
200 000.00 (Two Hundred Thousand
Rands) for ERWAT Staff
19 | accommodation ltem 1.00 R 200000,00 | R 200 000,00

TOTAL SECTION NO. 3 BILL NO. 1 CARRIED TO FINAL SUMMARY

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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ITEM

NO DESCRIPTION UNIT QTY RATE AMOUNT
FINAL SUMMARY
1 SECTION 1: PRELIMINARIES Item
2 SECTION 2: BUILDERS WORK Item
3 SECTION 3: PROVISIONAL SUMS Item
SUB TOTAL Sub
Total
CONTINGENCIES
The tenderer shall add 10% of the total o
of schedule of Quantities % 1.00
SUB TOTAL Sub
Total
Provision for Value-Added Tax (VAT) at o
15 percent ° 15.00
CARRIED TO FORM OF TENDER Grand
Total

Contractor Witness 1 Witness 2

Employer

Witness 1

Witness 2
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G ERWAT

EXCELLENCE IN WATER CARE
PROJECT NO: ERW202109/TNDR-024

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE
OF ERWAT OLD LABORATORY BUILDING

C3 SCOPE OF WORK

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE

C3

C3.1

C3.2

C3.3

C3.4

C3.5

C3.6
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S ERWAT

EXCELLENCE IN WATER CARE

PROJECT NO: ERW202109/TNDR-024

OF ERWAT OLD LABORATORY BUILDING

SECTION HEADING:

Scope of Work

Description of work

Engineering

Construction

Procurement

Management of the Works

Health and Safety

COLOUR

Contractor

Witness 1 Witness 2

Employer

Witness 1

Witness 2
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DETAILED CONTENTS

PART C3 SCOPE OF WORKS

C3.1 Description of works
C3.1.1 Employer’s objectives
C3.1.2 Overview of the Works
C3.1.3 Location of the Works
C3.14 Extent of Works

C3.2 Engineering
C3.21 Drawings

C3.3 Construction
C3.31 Standards
C3.3.2 Site establishment
C3.3.3 Execution

C3.4 Procurement
C3.4.1 Procurement

C3.5 Management of the works
C3.5.1 Planning and Programming
C3.5.2 Quality Management

C3.6 Health and Safety

C3.7 Technical Specifications

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.1 DESCRIPTION OF THE WORKS

C3.1.1 Employer’s Objectives

This project aims to finish the refurbishment work at the existing old laboratory building. The aim is
refurbish the building up to suitable health and safety for accommodating the daily administration of the
ERWAT Operation staff. The building is to cater for training facilities for ERWAT Human Resources
department and for ERWAT Laboratory training and workstation facilities.

C3.1.2 Background

The work on the building was partially executed and now needs to be completed.
The current work is to provide general offices, meeting rooms, ablution facilities, training laboratory,
document storage and Kitchenette at ground floor. The first floor is to consist of general offices, IT room,

and ablution facilities. The second floor which is the current boardroom, is to be turned into a SCADA
room.

C3.1.3 Overview of the Works

The description hereunder is a general guide only. No liability will be accepted should the information
provided be misconstrued.

Refurbishment of Old Lab and Training Centre Building will entail the following works.

e Demolitions, alterations and additions to existing EWART Old Lab Offices - making good to existing
finishes and sundry site works and new carpentry and joinery, ceilings, Portions, floor covering,

ironmongery, metalwork, tiling, plumbing and glazing.

o Electrical upgrade

e Mechanical upgrade
e Security System

e Lab furniture

e Lab equipment

o Lab freezers and fridges
Temporary Works

e Barricaded yard — hoarding of materials

o Temporary site office for contractor which are to also be used for meeting

¢ Ablution facility for site personnel and Engineers, may be mobile and to comply with Occupation
health and Safety regulations

o Potable water supply for site personnel and Engineers

e Electricity for works on site

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.1.4 Location of the Works

Refer to section C4 — ‘Site information’ for the areas where the subject services will be required.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.1.5 Extent of the Works

The works described below will not be limited to the above description. These will be in line with the BOQ
for the entire project scope. Liaison with the Engineer throughout this construction by means of written site
instructions may supersede the issued construction drawings where necessary. The extent of the work is
as follows:

. Site Establishment, site office and site personnel

o Site clearance and omission of specified trees

. Ordering and procuring of material

o Cut and fills for preparations of construction of platforms where specified

o Construction of platforms

o General Building construction for the building to NHBRC regulations and SANS in line with the

designs

. Preparation of site for trenching of different services; water, sewer, stormwater, electricity and
telecoms

) Installation of services; water, sewer, stormwater, electricity and telecoms

. Bedding of pipe trenches and installation of pipes with manholes and any other required special
fittings as per the drawings and the BOQ

. Connections for water sewer and stormwater

o Documentation and Certification

° Testing of installed infrastructure

. Commissioning & hand-over

C3.2 ENGINEERING

C3.21 Design

The designs have been done in accordance with South African building regulations and standards.
Depending on the design type or discipline, the relevant standards according to SANS were observed.
Due to unpredictability of the expected tenants to utilise the end product, partial and full safety factors were
included in design loadings and inputs in order to avoid under-estimating and also as a measure of catering
for future demands when designing the bulk earthworks and bulk reticulations within the site.

C3.2.2 City of Ekurhuleni's Design Standards

All designs were done to comply with City of Ekurhuleni . Close liaison was kept with the client and the
municipality in order to produce final drawings to a standard acceptable by CoE. The liaison with CoE is
done per department, town planning, water, sanitation, roads, storm water and also the energy
department.

C3.2.3 Drawings

Figured dimensions only to be used. Coordinates based on wgs84 whereas levels are based on MSL
datum. Discrepancies, errors and omissions are to be reported to the Engineer immediately when they
become evident. Shop drawings to be submitted for approval prior to manufacture and installation.
Copyright and right of, and production of the set of construction drawings to be issued or any portion
thereof is reserved by The Consultant.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Refer to Annexure B for tender drawings (To be circulated as soft copy)

List of drawings:

Architectural

Site plan

Ground floor plan

First floor plan

Roof plan

Elevations North, South & West
Section AA and BB

Section CC and West elevation
Section DD

Window & door schedule

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.3.2 Site Establishment

C3.3.21 Services and Facilities provided by the Employer.
(a) Water Sources

There is a potable water supply available. The Site has a water reticulation system which connects directly
to a supply main. The Contractor will be responsible for supplying all pipework required to convey the
water to the Works and for all associated fittings including for an isolating valve and approved water meter.
He will further be responsible for paying a proportionate share of the water consumption charges at the
ruling tariff at the time of using the water.

The Contractor shall regulate his usage of water so as not to inconvenience other users and if necessary
supply and erect a storage tank of sufficient capacity to even out unacceptable peak demands. The
connection may only be made on the written consent of the Client after he is satisfied that the Contractor
has made all the necessary and proper arrangements for receiving the water.

No warranty is offered or given by the Employer that the existing available reticulated water supply will be
adequate for the Contractor’s purposes nor that such supply is in any way guaranteed.

As the Sites are situated on dolomitic strata no leakage or indiscriminate discharge of water will be
permitted on or about the Works and failure on the part of the Contractor or his employees to observe this
requirement will result in the termination of water supplies until such time as any shortcomings in this
regard are rectified.

(d)  Sanitary Services

No sanitary services are available for use by the Contractor at the site. The Contractor shall, at his own
expense, be responsible for safely and hygienically dealing with and disposing of all human excrement
and similar matter generated on the Site during the course of the Contract, to the satisfaction of the
responsible health authorities in the area of the Site and the Engineer.

All such excrement shall be removed from the Site and shall not be disposed of by the Contractor on the
Site. The Contractor shall further comply with any other requirements in this regard as may be stated in
the Contract.

No separate payment will be made to the Contractor in respect of discharging his obligations in terms of
this sub clause and the costs thereof shall be deemed to be included within the Contractor’s bided
Preliminary and General Items.

(e)  Area for Contractor’s Site Establishment

The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site,
if requested.

C3.3.2.2 Facilities provided by the Contractor

The Contractor is required to provide a construction camp including offices, workshop, materials, store,
sanitary facilities, offices and equipment for his own use as required.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.3.2.3 Site Usage

The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the
demarcated site of the Works and the direct access roads thereto. Temporary routes shall be subject to
the written approval of the Engineer and be subject to the applicable Standardized Specifications

C3.3.2.3.1 Site instruction book

The Contractor shall keep a triplicate book for site instructions on the Site at all times.

C3.4 CONSTRUCTION

C3.4.1 Site establishment

The contractor shall establish his construction camps, offices, workshops and testing facilities on the site
in @ manner that does not adversely affect the environment. However, before construction can begin, the
contractor shall submit to the engineer for his approval, plans of the exact location, extent and construction
details of these facilities and the impact mitigation measures the contractor proposes to put in place.

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen
refuse, sewage and workshop-derived effluents. The site offices should not be sited in close proximity to
steep areas, as this will increase soil erosion. Preferred locations would be flat areas along the route. If
the route traverses water courses, streams and rivers, it is recommended that the offices, and in particular
the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are located as
far away as possible from any water course as possible. Regardless of the chosen site, the contractor’s
intended mitigation measures shall be indicated on the plan. The site plan shall be submitted not later than
the first site meeting. Detailed, electronic colour photographs shall be taken of the proposed site before
any clearing may commence. These records are to be kept by the engineer for consultation during
rehabilitation of the site. Read with COLTO Specification 1302(a), 1402 (e).

C3.4.2 Plant & Construction equipment
(Not Applicable).
C3.4.3 Existing services

Existing services in and around the site have been identified through the topographic survey and CoE’s
GIS information. Great care should be taken in protecting these services and no excavations can take
place without approved wayleaves. The Contractor to make sure that these services have been clearly
identified and wayleaves are in place before commencing with the groundworks.

C.3.5 PROCUREMENT

e Payment Terms:

Payments will be effected within 30 days from receipt of a valid Invoice/Tax Invoice and Statement.

C3.5.1 Preferential Procurement

Refer to Form P

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3.5.2 Subcontracting

The contractor is to submit a list of all his intended subcontractors as part of this submission. The
contractual relationship between the Contractor and any subcontractors selected by the Contractor in
consultation with the Employer in accordance with the requirements of and a procedure set out in the
Scope of Work, shall be the same as if the Contractor had appointed the subcontractor in terms of JBCC'’s
Principal Building Contract.

C.3.6 MANAGEMENT OF THE WORKS

C3.6.1 Planning and Programming

The programme referred to in the General Conditions of Contract shall be a network- based programme
in accordance with the precedence method; a detailed cash flow graph indicating projected monthly invoice
amounts shall also be provided. The critical path of the programme of work shall be clearly indicated and
the programme monitored continually and updated monthly by the Contractor in accordance with his
progress.

(1) In compiling the programme of work, the Contractor shall incorporate the following important specific
requirements and constraints:

(a) The identification and marking of affected services prior to commencing construction works.

(b) The requirements of the Environmental Management Plan (EMP) as specified in the relevant
sections of the Particular Specifications and the requirements in respect of inspections and
community liaison.

(c) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction
Regulations, 2003.

(d) The relocation of services.

(e) An allowance to accommodate “normal” rain days.

(2) The programme submitted shall include at least the following details:
(@) A work breakdown structure identifying the major activity groups.
(b) The critical path shall be indicated and floats on non-critical activities shall be shown.
(c) The working hours per day, week and month allowed for in the programme with details of resource
allocations per activity.
(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation,
commissioning, etc.

(3) In addition, the Contractor shall submit to the Engineer at monthly intervals a progress report indicating
the following details:
(a) Work completed in previous month and total progress to date, per activity.
(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as
well as the measures to be implemented to make up delays.
(c) A GANTT chart showing the original programme, the latest approved version of the programme,
actual progress achieved and revised completion sates, if and when applicable.

Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a programme
based on his own assumptions to evaluate claims for extension of time for completion of the works, or for
additional compensation.
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C3.6.2 Quality Management

Testing and Commissioning

ERWAT will instruct the Contractor when Installation and Commissioning can commence.

The Contractor shall issue a Certificate of Commissioning before commissioning the equipment. The
certificate shall be co-signed by either the Electrical/Mechanical Contractor or an Authorised ERWAT
Employee.

Costs of testing

All costs shall be borne by the Contractor and shall be deemed to be included in the bid rates and prices for
the respective items of work for all testing and quality control.
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C3.6 HEALTH AND SAFETY SPECIFICATIONS

CONTENTS

C3.6.1 INTRODUCTION AND BACKGROUND

C3.6.1.1 Background to the construction Health and Safety Specification

C3.6.1.2 Purpose of the construction Health and Safety Specification

C3.6.2 HEALTH AND SAFETY SPECIFICATION

C3.6.21 Scope

C3.6.2.1.2 Provision for Health & Safety Cost

C3.6.2.2 Interpretations

C3.6.2.21 Application

C3.6.2.2.2 Definitions

C3.6.2.3 Minimum Administrative Requirements

C3.6.2.3.1 Notification of Intention to Commence Construction Work

C3.6.2.3.2 Assignment of Contractor’s Responsible Person to Supervise Health and Safety on Site
C3.6.2.3.3 Competency of Principal Contractor Responsible Persons

C3.6.2.3.4 Compensation of Occupational Injuries and Diseases Act (COIDA) Act 130 of 1993
C3.6.2.3.5 Occupational Health and Safety Policy

C3.6.2.3.6 Health and Safety Organogram

C3.6.2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard
Identification and Risk Assessment

C3.6.2.3.8 Health and Safety Representative(s)

C3.6.2.3.9 Health and Safety Committee(s)

C3.6.2.3.10 Health and Safety Training

C3.6.2.3.10.1 Induction

C3.6.2.3.10.2 Awareness

C3.6.2.3.10.3 Competency

C3.6.2.3.11  General Record Keeping

C3.6.2.3.12 Health and Safety Audits, Monitoring and Reporting
C3.6.2.3.13 Emergency Procedures

C3.6.2.3.14 First Aid Box and First Aid Equipment
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C3.6.2.3.15
C3.6.2.3.16
C3.6.2.3.17
C3.6.2.3.18
C3.6.2.3.19
C3.6.2.3.20
C3.6.2.3.21
C3.6.2.4
C3.6.2.41
C3.6.2.4.2
C3.6.2.4.3
C3.6.244
C3.6.2.4.5
C3.6.2.4.6
C3.6.24.7
C3.6.2.5
C3.6.2.5.1
C3.6.2.5.2
C3.6.2.5.3
C3.6.2.54
C3.6.2.55
C3.6.2.5.6
C3.6.2.5.7
C3.6.2.5.8
C3.6.2.5.9
C3.6.2.5.10

C3.6.2.5.11
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Accident / Incident Reporting and Investigation
Hazards and Potential Situations

Personal Protection Equipment and Clothing
Occupational Health and Safety Signage
Contractors

Incentives and Penalties

Health & Safety Officer (Part-time)

Physical Requirements

Civil Work

Excavations / Trenching

Confined Spaces

Existing Structures

Edge Protection and Penetrations

Hazardous Chemical Substances (HCS)
Stacking of Materials

Plant and Machinery

Construction Plant

Vessels under Pressure (Gas bottles including Operations)
Fire Extinguishers and Fire Fighting Equipment
Hired Plant and Machinery

Formwork for Structures

General Machinery

High Voltage Electrical Equipment

Portable Electrical Tools / Explosive Power Tools
Welding Equipment

Public Health and Safety

Night Work

Contractor

Witness 1 Witness 2 Employer Witness 1

Witness 2
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C3.6.2.6 Occupational Health

C3.6.2.6.1 Occupational Hygiene

C3.6.2.6.2 Welfare Facilities

C3.6.2.6.3 Alcohol and Other Drugs

C3.6.3 ANNEXURE A
C3.6.4 ANNEXURE B
C3.6.5 ANNEXURE C

C3.6.6 ANNEXURE D

TASK COMPLETION FORM

RESPONSIBLE PERSON(S)

OTHER REQUIREMENTS

ERWAT: EKURHULENI WATER CARE COMPANY
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ACKNOWLEDGEMENT OF H & S SPECS

Contractor

Witness 1

Witness 2

Employer
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C3.6.1 INTRODUCTION AND BACKGROUND

C3.6.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION

The Construction Regulations (July 2003) place the onus on the Client to prepare a preconstruction Health
and Safety specification, highlighting all risks not successfully eliminated during design setting standards
for Health and Safety during construction phase.

C3.6.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION

To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 and the
promulgated Construction Regulations (July 2003) in order to reduce incidents and injuries. These
specifications shall act as the basis for the drafting of the construction phase Health and Safety plan by
the Contractor.

The specification sets out the requirements to be followed by the Principal Contractor and their Contractors
so that the Health and Safety of all persons potentially at risk may receive the same priority as other facets
of the project e.g. Cost, programmed, environment, quality etc.

C3.6.2 HEALTH AND SAFETY SPECIFICATION
C3.6.2.1 SCOPE

This specification covers the requirements for eliminating and mitigating incidents and injuries on the
subject bid project.

The scope also addresses legal compliance, hazard identification and risk assessment, risk control and
promoting a Health and Safety culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than employees.

C3.6.2.1.2 Provision for Health & Safety Cost

The Principal Contractor must make provision for the cost of Health & Safety Measures during the
construction process as required by the Construction Regulation 4(h).

C3.6.2.2 INTERPRETATIONS
C3.6.2.2.1 APPLICATION

This specification is a compliance document drawn up in terms of the South African legislation and is
therefore binding. It must be read in conjunction with relevant legislation as noted previously.

C3.6.2.2.2 DEFINITIONS

The definitions as listed in the Occupational Health and Safety Act 85/1993 and Construction
Regulations (July 2003) shall apply.
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C3.6.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS

C3.6.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK

The Principal Contractor shall notify the provincial Director of the Department of Labour in writing that
construction work commences.

C3.6.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE
HEALTH AND SAFETY ON SITE

The Principal Contractor shall submit supervisory appointments as well as any relevant Appointments in
writing (as stipulated by the OHSA and Construction Regulations), prior to commencement of work.
Proof of competency must be included. See annexure B.

C3.6.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON

The Principal Contractors’ competent persons for the various risk management portfolios shall fulfil the
criteria as stipulated under the definition of Competent in accordance with the Construction Regulations
(July 2003). Proof of competence for the various appointments must be included.

C3.6.2.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 1993
(COIDA)

The Principal Contractor shall submit a letter of good standing from their Compensation Insurer-FEM or
Compensation Commissioner to the Client’s Representative as proof of registration. Contractors shall
submit proof of registration to their Contractor before they commence work on site.

C3.6.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY

The Contractor and their Contractors shall submit a Health and Safety policy signed by their Chief
Executive Officer. The Policy must outline objectives and how they will be achieved and implemented by
the Company / Contractor.

C3.6.2.3.6 HEALTH AND SAFETY ORGANOGRAM

The Principal Contractor and their Contractors shall submit an organogram, outlining the Health and
Safety Site Management Structure including the relevant appointments / competent persons. In cases
where appointments have not been made, the organogram shall reflect the intended positions. The
organogram shall be updated when there are any changes in the site Management Structure.

C3.6.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS
HAZARD IDENTIFICATION AND RISK ASSESSMENT

. Working at heights, as per CR8 — Fall Protection Plan, Scaffolding Management

o Person falling

o Material falling

o Protection of decking edges, finished floor slab edges, stairways, floor penetrations,
lift shafts, any other openings and areas from where persons may fall.
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. Excavations

Collapse of Walls

People/Equipment falling in Excavations
Shoring

Underground services

Drainage

Pipe-Jacking operations

. Confined Space entry

. Noise Control

. Dust Control

O O O O O O

Principal Contractor to ensure that these risk assessments as well as other risks identified by them are
updated monthly or as the risk change and communicated to all relevant parties. CR 7(4)

C3.6.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S)

The Principal Contractor and their Contractors shall ensure that Health and Safety Representative(s) are
appointed under consultation and trained to carry out their functions. The appointment must be in
writing.

The Health and Safety Representative shall carry out regular inspections, keep records and report all
findings to the Responsible Person forthwith and at Health and Safety meetings.

C3.6.2.3.9 HEALTH AND SAFETY COMMITTEES

Principal Contractor shall organize monthly Health & Safety meetings. Minutes and records shall be kept.
Principal Contractors Health & Safety representative and responsible person shall attend this meeting.

C3.6.2.3.10 HEALTH AND SAFETY TRAINING
C3.6.2.3.10.1 Induction

Principal Contractor shall ensure that all undergo site-specific induction presented by a competent
person and proof of it too.

C3.6.2.3.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least once per
week. These talks should deal with risks relevant to the construction work at hand. A record of
attendance shall be kept in the Health and Safety file. All Principal Contractor have to comply with this
minimum requirement.

C3.6.2.3.10.3 Competency

All competent persons shall have the knowledge, experience, training and qualifications specific to the
work they have been appointed to supervise, control, and carry out. This will have to be assessed on a
regular basis e.g.

Periodic audits by the Client’s Health & Safety Agent, progress meetings, etc. The Contractor is
responsible to ensure that competent Contractors are appointed to carry out construction work.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERWAT: EKURHULENI WATER CARE COMPANY | 188
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

C3.6.2.3.11 GENERAL RECORD KEEPING

The Principal Contractor and their Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act 85/1993, and with the Construction
Regulations (July 2003). The Principal Contractor shall ensure that all records of incidents / accidents,
emergency procedures training, inspections, audits, etc. are kept in a Health and Safety file held in the
site office. The Principal Contractor must ensure that every sub-Contractor keeps its own Health and
Safety file, maintains the file and make it available on request (The file must include the Sub-Contractor’s
health and safety plan). These records are crucial for inclusion in the Principal Contractors’ consolidated
health and safety file for handover to the Client on completion of construction work.

C3.6.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING

The Client’s Health & Safety Agent shall conduct monthly Health and Safety audits of the work.
Operations including a full audit of physical site activities as well as an audit of the administration
Health and Safety. The Principal Contractor is obligated to conduct similar audits on their Contractors.

Detailed reports of the audit findings and results shall be reported on at all levels of project management
meetings / forums. Copies of the Client audit reports shall be kept in the Primary Project Health and Safety
file while the Principal Contractor audit reports shall be kept in their file, a copy being forwarded to the
Client. Principal Contractor has to audit their Contractors and keep records of these audits in their Health
and Safety files, available on request.

C3.6.2.3.13 EMERGENCY PROCEDURES

The Principal Contractor shall compile a comprehensive Evacuation Plan with assemble point and contact
details in the case of any emergency supplied by the Client’s Health & Safety Agent.

C3.6.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT

The Principal Contractor and their Contractors shall appoint in writing First Aider(s). The appointed First
Aider(s) are to be sent for accredited first aid training. Valid certificates are to be kept on site. All Principal
Contractor with more than 5 employees shall supply their own first aid box. Principal Contractor with more
than 10 employees shall have trained, certified first aider on site at all times & First aid Box adequately
stocked at all times.

C3.6.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION

Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal Contractor must
stipulate in its construction phase Health and Safety plan how it will handle each of these categories.
When reporting injuries to the Client, these categories shall be used. All contractors must investigate and
report on the 4 categories of injuries to the Principal Contractor at least monthly. Contractors must
investigate injuries and accidents involving their employees within seven days of the incident in the form
on Annexure1 (General Administrative Regulations) and forward a copy on the investigation report to the
principal contractor forthwith. All incidents reportable in terms of the provision of Section 24 of the
OHS Act 1993 must be reported to the local Dept. of Labour in the prescribed manner.

The Principal Contractor must report all injuries to the Client in the form of a spreadsheet, which includes
all contractor injuries/incidents and man-hours worked for the month as well as the cumulative total. This
report must be done on a monthly basis and must form part of the Principal Contractor’s progress report.
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C3.6.2.3.16 HAZARDS AND POTENTIAL SITUATIONS

The Principal Contractor shall immediately notify the Client’s Health & Safety Agent of any hazardous or
potentially hazardous situations that may arise during the performance of construction activities.

C3.6.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING

The Principal Contractor shall ensure that all workers are issued and wear hard hats, protective footwear
and overalls. The Principal Contractor and their Contractors shall make provision and keep adequate
quantities of SABS or SANS approved PPE on site at all times.

C3.6.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE

The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited to: “no
unauthorized entry”, “report to site office”, “site office”, and “hardhat area”. Signage shall be posted up at
all entrances to site as well as on site in strategic locations e.g. Access routes, entrances to structures

and buildings, scaffolding and other potential risk areas / operations. All Contractors to adhere to it.

C3.6.2.3.19 CONTRACTORS

The Principal Contractor shall ensure that all Contractors appointed by them comply with this
Specification, the OHS Act 85/1993, and Construction Regulation (July 2003).

The Principal Contractor may only appoint a sub-contractor after approving the sub-contractor's health &
safety plan. The Principal Contractor must audit each of its Contractors on a monthly basis, with audit
reports filed in the health & safety file on site. The audit must include an administrative assessment as well
as a physical inspection of the contractor's health & safety system.

The Principal Contractor must stop any Contractor from carrying out construction work that is not in
accordance with the Principal Contractor's or Contractor's health & safety plan or if there is an immediate
threat to the health and safety of persons.

The Principal contractor shall take all reasonable steps necessary to ensure co- operation between all
Contractors to enable each of those Contractors to comply with the provisions of these regulations;

The Principal Contractor must ensure that their Contractor is registered and in good standing with a
recognized compensation fund or with a licensed compensation insurer prior to work commencing on site;

The Principal Contractor must ensure that potential Contractors submitting tenders have made provision
for the cost of health and safety measures during the construction process; The Principal Contractor shall
discuss and negotiate with their Contractor the contents of the health and safety Plan and shall finally
approve that plan for implementation;

C3.6.2.3.20 PENALTIES

Penalties may be imposed for ongoing non-compliance to the provisions of the Client’s Health and Safety
specification and Principal Contractors’ health & safety plans. The penalty procedure shall consist of a
written warning with a compliance time frame.
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C3.6.2.3.21 A HEALTH AND SAFETY OFFICER CR 6.6

The Principal Contractor shall provide a full-time safety officer on site and proof of their competency to be
attached to their appointment.

C3.6.2.4 PHYSICAL REQUIREMENTS
C3.6.2.4.1 STACKING OF MATERIALS

The Principal Contractor shall ensure that there are sufficient appointed stacking supervisors and that all
materials and equipment is stacked and stored safely. Double handling of material should be avoided and
for this purpose, pallets and other stacking options should be used.

C3.6.2.5 PLANT AND MACHINERY
C3.5.2.5.1 CONSTRUCTION PLANT

The Principal Contractor shall ensure that all such plant complies with the Requirements of the OHS Act
85/1993 and Construction Regulations (July 2003). The Principal Contractor shall inspect and keep
records of inspections of construction plants used on site. Only authorized / competent persons are to use
machinery under proper supervision. Appropriate PPE must be provided and maintained at all times.

C3.6.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES
The Principal Contractor shall comply with the Vessels under Pressure Regulations, including:

Providing competency and awareness training to the operators, Providing PPE, Inspect Equipment
regularly and keep record of inspections, Provide appropriate firefighting equipment (Fire Extinguishers)
on hand.

C3.6.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT

The Principal Contractor shall provide adequate, regularly serviced firefighting equipment located at
strategic points on site, specific to the classes of fire likely to occur. The appropriate notices and signs
must be posted as required.

C3.6.2.5.4 HIRED PLANT AND MACHINERY

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use. The
necessary requirements as stipulated by the OHS Act 85/1993 and Construction Regulations (July 2003)
shall apply. The Contractor shall ensure that operators hired with machinery are competent and that
certificates are kept on site in the Health and Safety file. All relevant Contractors must ensure the same.

C3.6.2.5.5FORMWORK AND SUPPORT WORK FOR STRUCTURES

The Principal Contractor shall ensure that the provisions of section 10 of Construction Regulations (July
2003) are adhered to. These provisions must include but not be limited to ensuring that all equipment used
is examined for suitability before use, that all formwork and support work is inspected by a competent
person immediately before, during and after placement of concrete or any other imposed load and
thereafter on a daily basis until the formwork and support work has been removed. Records of all
inspections must be kept in a register on site.
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C3.6.2.5.6 GENERAL MACHINERY

The Principal Contractor shall ensure compliance with the Driven Machinery Regulations, which include
inspecting machinery regularly, appointing a competent person to inspect and ensure maintenance,
issuing PPE, and training those who operate the machinery.

C3.6.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS
If high voltage electrical lines are present on the site perimeter, the Contractor must be aware of the

location of them and are to demarcate its positions.

These demarcations must be maintained throughout the duration of the construction work. The minimum
safety clearances as per Electrical Machinery Regulation 15 must be adhered to. All installation must
comply with SANS 10142 & the regulations of the OHS Act 85/1993 and Construction Regulation 22.

All temporary electrical installations must be inspected at least weekly.

C3.6.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS

The Principal Contractor shall ensure that use and storage of all explosive powered tools and portable
electrical tools are in compliance with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical distribution boards, extension leads, and
plugs are kept in safe working order. Regular inspections and toolbox talks must be conducted to make
workers aware of the dangers and the control measures that are to be implemented e.g. Personal
protection equipment, guards, etc.

A competent person to undertake routine inspections and records are to be kept on file. Only authorized
trained persons are to use the tools, the safe work procedures to apply. Awareness training to be carried
out, compliance enforced at all times, and PPE are provided and maintained,

C3.6.2.5.9 WELDING EQUIPMENT

e Only authorised / trained persons to use the equipment.

e The operators are to wear correct PPE - eye/ face/foot/body/respirator.

¢ Flashback arrestors are to be fitted on cylinders and gauges when using gas welding equipment. Fire
prevention methods to be applied.

o Where electric arc welders are used, equipment only to be used in a dry area, protected from
wetness.

C3.6.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is
reasonably practicable to prevent members of the public and site visitors from being affected by the
construction activities. Site visitors must be briefed on the hazards and risks they may be exposed to and
what measures are in place or should be taken to control these hazards and risks. A record of these
inductions must be kept on site in accordance with the Construction Regulations. Principal Contractor to
ensure that no unauthorized personal enter the construction area.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



ERWAT: EKURHULENI WATER CARE COMPANY | 192
BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBISHMENT AND UPGRADE OF ERWAT OLD LABORATORY BUILDING

C3.6.2.5.11 NIGHT WORK

Adequate lighting to be provided where required. Personnel should not work alone at night.

C3.6.2.6 OCCUPATIONAL HEALTH
C3.6.2.6.1 OCCUPATIONAL HYGIENE

Exposure of workers to occupational health hazards and risks is very common in any work environment,
especially in construction. Occupational exposure is a major problem and Principal Contractor must
ensure that proper health and hygiene measures are put in place to prevent exposure to these hazards.

The Risk to be looked at includes:
Ventilation

Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / welding /
petrol or diesel/ motors running and in confined spaces / basements.

Noise

Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to reduce noise
levels. Hearing protection is to be used where noise levels cannot be reduced to below 85 dBa.

Dust

Principal Contractor to ensure that employees working with grinders, saws & jackhammers, etc. are
issued with dust masks and dust exposure to be minimized at all times.

C3.6.2.6.2 WELFARE FACILITIES

The Principal Contractor will provide ablution facilities for all on site, including changing facilities & hand
washing facilities. Safe and adequate facilities will be provided. Waste bins must be strategically placed
and emptied regularly. Safe and clean storage areas must be provided for workers to store personal
belongings and personal protective equipment.

C3.6.2.6.3 ALCOHOL AND OTHER DRUGS

The Principal Contractor is to ensure that no alcohol and other drugs are allowed on site. No person may
be under the influence of alcohol or any other drugs while on the construction site. Any person on
prescription drugs must inform his/her superior, who shall in turn report this to the Contractor forthwith.
Any person suffering from any illness / condition that may have a negative effect on his/her safety
performance must report this to his/her superior, who shall in turn report this to the Principal Contractor
forthwith.

Any person suspected of being under the influence of alcohol or other drugs must be sent home
immediately, to report back the next day for a preliminary inquiry. The Contractor concerned must follow
a full disciplinary procedure and a copy of the disciplinary action must be forwarded to the Principal
Contractor for his records.
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one week of receiving this

Specification.

HSS REQUIREMENT OHSA SUBMISSION DATE

Item no. REQUIREMENT

2.31 Assignment of Responsible OHS Act (section Before commencement
Persons to supervise Construction 16.2) & Construction on site
work Regulation 6

2.3.2 Competence of Responsible OHS Act (section Together with H & S
Persons 16.2) & Construction plan

Regulation 6

233 Compensation of Occupational COIDA Together with H & S
Injuries and Diseases - Proof of plan
Registration- FEM or CC

234 Occupational Health and Safety OHS Act Together with H & S
Policy plan

2.3.5 Health and Safety Client Requirement Together with H & S
Organogram plan

2.3.6 Initial Hazard Identification and Risk Construction Together with H & S
Assessment based on the Client/s Regulations. plan
assessment

23.7 Health and Safety OHS Act Submit as soon as There are

Representative

more than 20 employees on
site

Contractor
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The Principal Contractor shall make the following appointments according to the initial risk assessment: (further
appointments could become necessary as the project progresses). Contractors shall make the relevant appointments
as per their operations. The Client reserves the right to insist on any appointment as determined by its risk
assessment of the Contractor concerned.

APPOINTMENT

OHSA
REFERENCE

REQUIREMENT

CEO Assignee

Section 16(2)

A competent person to assume the overall H
& S responsibility - Contractor’'s Responsible Person

Construction Work CR 6.1 A competent person to supervise and be
Supervisor responsible for Health and Safety related issues on
site
Subordinate Construction CR6.2 A competent person to assist with the daily supervision
Work Supervisors of construction / building work. The person(s) assist
the Construction Work Supervisor
Health and Safety Section 17 A competent person(s) to assist with identifying
Representative(s) risks, attend H & S meetings, conduct inspections,
assist with investigations, etc.
Incident Investigator GAR 8 A competent person to investigate incidents / accidents
on site, this could either be:
* The 6.1 or 6.2 Person
* H & S Representative
* Member of the H & S Committee
* H & S officer
Risk Assessment Co-ordinator CR7 A competent person to co-ordinate all assessments on
behalf of the Principle Contractor. The same applies to
Contractors.
Fall protection plan co-ordinator CR 8 A competent person to prepare and amend the fall
protection plan
First Aiders GSR 3 A qualified person to address all on site first aid cases
Lifting machine and DMR 18 A competent person to inspect lifting machines
equipment Inspector and equipment
Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles
Scaffolding Inspector SANS 10085- A competent person to inspect scaffolding before use
1:2004 and every time after bad weather, etc.
Scaffolding Erector SANS 10085- | A competent person to erect scaffolding
1:2004
Scaffolding Supervisor SANS 10085- | A competent person to supervise scaffolding
1:2004
Stacking Supervisor CR 26 A competent person to supervise all stacking and
storage operations
Explosive powered tools CR 19 A competent person to inspect and clean the tools daily
Inspector / Supervisor and controlling all operations thereof
Temporary electrical installations | CR 22 A competent person to control all temporary electrical
Supervisor installations
Fire-fighting equipment Inspector | CR 27 A competent person to inspect fire-fighting equipment
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The Principal Contractor shall comply but not be limited to the following requirements: Reports on these to the
addressed to the Client at progress meetings or at least monthly whichever is sooner. A report with supporting
documents shall be tabled at the Contractor/s monthly Health and Safety meeting.

WHAT

WHEN

OUTPUT

ACCEPTED BY
CLIENT WITH DATE

Construction-phase
Health and Safety plan

Within one weeks of
receipt of the Spec.

Principal Contractor to report on status
of Principal Contractors’ Health and
Safety plans

Health and Safety file Open file when | Have file on hand at meetings
construction  begins
and maintain
throughout

Awareness Training
(Tool Box Talks)

At least weekly

Attendance registers

Health and Safety
Reports

Monthly

Report covering:

* Incidents/Accidents and
Investigations

* Non conformances by employees

& contractor

* Internal & External H & S audit

reports

Risk assessment

Updated and signed off
at least monthly

Documented risk assessment

Method statements (safe Drawn up before Documented set of safe work
work procedures) workers are procedures (method statements)
exposed to new updated and signed off
risks
General Inspections Weekly and Daily OHS Act Compliance Registers:
* Scaffolding
* Excavations
* Formwork & support work
* Explosive tools
* Temporary electrical Installations

General Inspections Monthly * Fire-fighting equipment
* Portable electrical equipment
* Ladders

General Inspections 3 - Monthly * Lifting tackle
* Oxy-acetylene cutting and welding sets
* Fall prevention and arrest
equipment

General Inspections 6 - Monthly * Lifting machines

Workman'’s Updated Weekly Table list of Principal Contractors’

Compensation workman’s compensation proof of good
standing

Construction site rules &| Update Weekly Table a report of all signed up

Section 37.2 Mandatory| Mandatory’s

| Agreement
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Annexure D

Acknowledgement of Receipt of the Health and Safety Specifications:

l, representing

Contractor

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure
that the Contractor and its personnel comply with all obligations / requirements in respect thereof.

Signature of CONTRACTOR DATE
Signature of CLIENT / CLIENT'S AGENT DATE
COMMENTS:
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C4 SITE INFORMATION

1. ERWAT HARTEBEESTFONTEIN WCW

Location: Hartebeestfontein Office Park, R25 Bapsfontein Road, Kempton Park
Co- Ordinates: 26° 01' 10.99” S 28°17' 06.23" E

Altitude above sea level - 1482m

Summer Conditions

Average Temperature - 20°C
Maximum Temperature - 32.6°C
Minimum Temperature - 14.7°C
Relative Humidity - 48% - 80%
Wind - Predominantly North Westerly average - 4.1 m/s

Winter Conditions

Average Temperature - 10.4°C
Maximum Temperature - 16.7°C
Minimum Temperature - -1.1°C
Relative Humidity - 28% - 70%
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ARIAL OVERVIEW

y

4 " a-lgggbestfontein Operations

R Administration building
S

SECOND FLOOR.
FIRST FLOOR.
GROUND FLOCR.

VERTICAL CIRCULATION,

BUILDING ENTRANCE

= SOUTH EAST 3D
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	CIDB 4 GB or higher
	CIDB 4GB or higher
	PROJECT NO: ERW202109/TNDR-024
	CIDB 4GB or higher
	1.1.1 SCORING PROCESS
	The score for the Technical/Functionality Evaluation will be calculated in accordance with the table below:
	PROJECT NO: ERW202109/TNDR-024
	CIDB 4GB or higher
	PROJECT NO: ERW202109/TNDR-024

	COMPULSORY ENTERPRISE QUESTIONNAIRE
	Bidders should ensure that bids are in the tender box at the closing time and date, including couriered documents.  Any late documents will not be accepted for consideration.
	N.B .: Bidders must ensure that they submit the full bidding document with all the pages, all requested information completed and signed, including all supporting documents in the areas provided.

	NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see definition on MBD 4 attached)
	In the case of a Joint Venture – This page is to be completed and submitted in respect of each partner

	ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE AND TECHNICAL INFORMATION MAY BE DIRECTED TO:
	TECHNICAL QUERIES MAY BE DIRECTED TO:
	IT is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.

	5. Full details of directors / trustees / members / shareholders.
	CERTIFICATION
	POSITION         NAME OF BIDDER
	1. General Conditions
	The SABS approved technical specification number SATS 1286:2011 is accessible on http://www.thedti.gov.za/industrial development/ip.jsp at no cost.
	2. Definitions
	3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) for this bid is/are as follows:
	 Electrical/Telecom Cables:         90%
	 Plumbing Pipes and Valves:                                                                                    70%
	 Office Furniture:                                                                                                  85%
	SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE
	The tenderer shall state his estimated value of the work to be completed every month, based on his preliminary programme for the consulting services in the table below.
	_______________________________
	SIGNATURE ON BEHALF OF BIDDER
	_______________________________
	SIGNATURE ON BEHALF OF BIDDER
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	The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect of the following works: “PROJECT NO: ERW202109/TNDR-024 and CONTRACT DESCRIPTION:  BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE REFURBI...



	SCHEDULE OF DEVIATIONS
	PART 1 (TO BE FILLED IN BY THE BIDDER)
	GENERAL CONDITIONS OF CONTRACT
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	C3.1 DESCRIPTION OF THE WORKS
	C3.2 ENGINEERING
	C.3.5 PROCUREMENT
	 Payment Terms:
	Payments will be effected within 30 days from receipt of a valid Invoice/Tax Invoice and Statement.
	C.3.6 MANAGEMENT OF THE WORKS
	C3.6.1 Planning and Programming
	C3.6.2 Quality Management
	Testing and Commissioning
	ERWAT will instruct the Contractor when Installation and Commissioning can commence.
	The Contractor shall issue a Certificate of Commissioning before commissioning the equipment. The certificate shall be co-signed by either the Electrical/Mechanical Contractor or an Authorised ERWAT Employee.
	Costs of testing
	All costs shall be borne by the Contractor and shall be deemed to be included in the bid rates and prices for the respective items of work for all testing and quality control.
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	Annexure A

	HEALTH AND SAFETY SPECIFICATIONS (HSS)-
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