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CIDB 6 ME (5 ME PE) 

CIDB REFERENCE NUMBER: ________________ 

PROJECT NO: RE-ERW201802/TNDR-011 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
NAME OF BIDDER:  
  
(BIDDING ENTITY) FULL NAME i.e. (CC, (PTY) LTD, LTD, JV, SOLE PROPRIETOR etc.) 

 
TEL NUMBER :   

 
FAX NUMBER :   

 
NATIONAL TREASURY CSD NUMBER : MAAA    

 
BIDDERS OFFER : R INCLUDING VAT 

 

 

DESCRIPTION: RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF 
AERATORS AT CARL GRUNDLING WASTEWATER CARE WORKS PLANT 

DEPARTMENT: INFRASTRUCTURE PLANNING AND PROJECTS 

COMPULSORY BRIEFING SESSION: WEDNESDAY, 01ST DECEMBER 2021 @ 09H00 

AT CARL GRUNDLINGH WATER CARE WORKS - Vorsterkroon, Nigel - 26°23′17.69″ S, 
28°28′28.00″ E 

CLOSING DATE:  WEDNESDAY, 12 JANUARY 2022 @ 12H00 

 

 

ERWAT STAMP 
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PROJECT NO: RE-ERW201802/TNDR-011 
 

RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 

 
 

 
 

THE TENDER  
Part T1:  Bidding Procedures 
T1.1 Tender notice and invitation to Tender  
T1.2 Tender Data 
 
Part T2: Returnable Documents 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT 
 
Part C1:  Agreements and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3    Form of Guarantee 
C1.4    Occupational Health and Safety 
C1.5    Corporate Governance Breach Clause 
 
Part C2:  Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
Part C3:  Scope of Work 
C3 Scope of Works 
 
Part C4: Site Information 
C4 Site Information 
 
Part C5: Drawings 
C5 Drawings 

 

CONTENTS 
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PROJECT NO: RE-ERW201802/TNDR-011 
 

RE-TENDER:  THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 

 
 

T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION 
 

 
TENDER NOTICE 

 
Bidders are hereby invited to submit tender offers for the project listed below:  
 

Project No. Project Description CIDB 
Grading Contact 

Compulsory 
Briefing Session 

Date 
Closing Date Tender  

Cost 

RE-
ERW201802
/TNDR-011 

RE-TENDER FOR THE UPGRADE AND 
REPLACEMENT OF AERATORS AT 
CARL GRUNDLING WASTEWATER 
CARE WORKS PLANT 

6 ME 
(5 ME PE) 

Mr. L 
Maneli 

011 929 
7000 

WEDNESDAY, 
01ST 

DECEMBER 
2021 @ 09H00 

AT CARL 
GRUNDLINGH 

WCW  

WEDNESDAY, 12 
JANUARY 2022 
@ 12H00 

 
R250 

 
 

 
Potential bidders may download the bid document from the ERWAT tender site free of charge. Bidders must 
however note that it remains their responsibility to print the full document and any omissions submitted due 
to not printing the full tender document may result in your bid being null and void. Bidders may not alter the 
downloaded document in any form what so-ever. 
 
Compulsory clarification meeting with the representative of the employer will be held at CARL GRUNDLINGH 
WCW - Vorsterkroon, Nigel - 26°23′17.69″ S, 28°28′28.00″ E. 
 
Completed Tenders in ink and clearly marked “Contract No.: RE-ERW201802/TNDR-011: RE-TENDER 
FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING WASTEWATER 
CARE WORKS PLANT  
 
must be placed in the Tender Box, ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein/ 
Bronkhorstspruit), Kempton Park, not later than WEDNESDAY, 12 JANUARY 2022 @ 12H00 at which hour 
and date the Tenders will be opened in public at ERWAT Head Office. Tenders shall remain valid for a period 
of 90 days from closing date and no late, faxed, e-mailed or other form of Tender will be accepted. 
 
All SCM Enquiries shall be addressed to: phumzile.mdlalose@erwat.co.za.   
 
All Technical Enquiries shall be addressed to Lehlohonolo Maneli at lehlohonolo.maneli@erwat.co.za/ 
011 929 7000. 
 
Tenders will be evaluated in terms of the Supply Chain Management Policy of ERWAT and the lowest Tender 
will not necessarily be accepted and the right to accept the whole or part of any Tender or not to consider any 
Tender not suitably endorsed is fully reserved by ERWAT. 
 
 

mailto:phumzile.mdlalose@erwat.co.za
mailto:lehlohonolo@erwat.co.za/


RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 4 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

 
 
 
 

PROJECT NO: RE-TENDER - ERW201802/TNDR-011 
 

 THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 

 
 

T1.2    TENDER DATA 
 

 
General  
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 
of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. See www.cidb.org.za which is reproduced without 
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.  

The following variations, amendments and additions to the Standard Conditions of Tender as set 
out in the Tender Data below shall apply to this tender. 

Clause No. TENDER DATA 

F1.1 
 
 
 
 
 
F.1.2 

The Employer is: 
 
Ekurhuleni Water Care Company (ERWAT) 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit Road) 
Kempton Park 
 
The Tender document’s contents is as follows: 
 
THE TENDER  
 
Part T1:  Tender Procedures (Pink) 
T1.1 Tender notice and invitation to Tender  
T1.2 Tender Data 
 
 
 

http://www.cidb.org.za/


RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 5 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

Part T2: Returnable Documents (Pink) 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT 
 
Part C1:  Agreements and Contract Data (Yellow) 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Form of Guarantee 
C1.4    Occupational Health and Safety 
C1.5    Corporate Governance Breach Clause  
 
Part C2:  Pricing Data (Yellow) 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
Part C3:  Scope of Work (Blue) 
C3.1  Description of Works 
C3.2     Engineering 
C3.3     Construction 
C3.4     Management of Works 
C3.5     Health and Safety 
C3.6     Environmental Management During Construction 
C3.7     Technical Specifications 
 
Part C4: Site Information (White) 
C4 Site Information 
 
Part C5: Drawings (White) 
C5 Drawings 
 

 F1.3 Interpretation 
 
The Tender data and additional requirements contained in the Tender schedules that are included 
in the returnable documents are deemed to be part of these Tender conditions. 
 

  F.1.4 The Employer’s Representatives are: 
 
SCM: Phumzile Mdlalose - Telephone: 011 929-7000 
 
E-mail Address: publictenders@erwat.co.za   
 
Technical:  Mr  Lehlohonolo Maneli - 011 929 7000. 
 
E-mail Address:  lehlohonolo.maneli@erwat.co.za  
 
Attention is drawn to the fact that verbal communication given by the Employer’s representative 

mailto:lehlohonolo@erwat.co.za
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prior to the close of Request for Proposals (Tender) will not be regarded as binding on the 
employer. Only information issued formally by the employer in writing to the bidders, under the 
signature of the Accounting Officer or his nominee will be regarded as amending the Tender 
documents. Tender offer communicated on paper shall be submitted as an original. 
 
In the event that no correspondence or communication is received from ERWAT within one hundred 
and twenty (120) days after the stipulated closing date and time of the Tender, the Tender proposal 
will be deemed to be unsuccessful. 

F.1.5 Reject or Accept  
 
The Employer may accept or reject any variation, deviation, Tender offer, or alternative Tender offer, 
and may cancel the Tender process and reject all Tender offers at any time before the formation of 
a contract. The employer shall not accept or incur any liability to a bidder for such a cancellation 
and rejection, but will give written reasons for such action upon written request to do so. 
 

F.2.1 CIDB Requirements 
 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations, for a 6 ME (5 ME PE)  class of construction work, are eligible to have their tenders 
evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB: 
 
2. The lead partner has a contractor grading designation in the 6 ME (5 ME PE)  class of 

construction work; and 
 
3. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 6 ME (5 ME PE)  class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 
Construction Industry Development Regulations.  
 

 The bulk of the work for this Contract is Mechanical, however it also includes civil, electrical 
and control & instrumentation aspects. Should these portions be sub-contracted, each Sub-
Contractor shall have a sufficient CIDB grading in their field to cover their portion of the 
Contract price. An indication of the portion of the total Contract price allocated to each Sub-
Contractor as well as proof of each Sub-Contractors CIDB grading shall be included in the 
Tenderers submissions. 

 

F.2.2 Cost of Bidding 
 
Accept that the Employer will not compensate the Bidders for any costs incurred in the preparation 
and submission of a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer satisfy requirements. 
 

F.2.3 Check documents 
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The Tenderer shall satisfy himself that the set of tender documents is complete and in 
accordance with the index. If any page has been omitted or duplicated, or if the script or 
dimensions, or anything else in the tender document is indistinct, or if doubt exists as to 
the meaning of any description, or if the tender document contains any obvious errors, the 
Tenderer shall immediately notify the Employer’s Agent accordingly, in writing, so that such 
discrepancy or indistinctness can be clarified and rectified, as ERWAT or the Agent will not 
accept any responsibility or consider any claim in connection with such discrepancy or 
indistinctness, which are not rectified during the tender period. 
 

F.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the Tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a proposal offer in response 
to the invitation. 

F2.5 Reference Documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference 

F2.6 Acknowledge Addenda 
 
Acknowledge receipt of addenda to the proposal documents, which the employer may issue, and if 
necessary apply for an extension of the closing time stated in the Tender data, in order to take the 
addenda into account. 

F.2.7 The arrangements for a compulsory briefing/clarification meeting are: 
 

Date:  01ST DECEMBER 2021 
Time: 09h00 

Location: CARL GRUNDLINGH WATER CARE WORKS - 
Vorsterkroon, Nigel - 26°23′17.69″ S, 28°28′28.00″ E 

No individual should represent more than one bidder at the compulsory briefing session. Non-
completion in full of the fields required on the attendance register may lead to automatic 
disqualification. 
 
At least one member of the JV be represented at the compulsory clarification meeting. 

F.2.8 Seek clarification 
 
Questions or queries must be submitted to the Employer at least five (5) working days before the 
stipulated closing date and time of the Tender. However, ERWAT shall not be liable nor assume 
liability for failure of the bidder to receive response to any questions and / or queries raised by the 
bidder by the closing time. 

F.2.10 
 

Pricing the Tender  
 
State the rates and prices in South African Rand (ZAR). 
Please note that only firm prices would be accepted by ERWAT. 
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F.2.11 Alterations to documents 
 
Bidder must not make any alterations or additions to the proposal documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the bidder. All 
signatories to the Tender offer shall sign next to all such alterations. Erasures and the use of 
masking fluid are prohibited. Copies are not allowed, only original documents will be accepted. 

F.2.13 Submitting a Tender offer 
 
No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with attached 
documents, if any, must be submitted in Black ink in sealed envelopes and clearly marked:  
 
“CONTRACT NO RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND 
REPLACEMENT OF AERATORS AT CARL GRUNDLING WASTEWATER CARE WORKS 
PLANT”  
 
and must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 
 
Accept that the tender submitted to the employer cannot be withdrawn or substituted. No substitute 
tender offers will be considered. 
 
All Tenders received by ERWAT will remain in the Company’s possession.  

F.2.14 Information and data to be completed in all respects 
 
To facilitate review of this Tender by ERWAT, it is requested that submissions conform to the 
following format: 
 
1. Coversheet: List Tender Statement, the name of your firm, and the name, address and 

telephone number of a contact person for questions concerning the Tender submitted.  
 

2. Executive Summary: Provide a brief overview of the project, description of the overall approach 
to the project, key features of the technologies offered and an overview of the performance 
guaranteed. 
 

3. Relevant Experience and Reference Projects: Information of similar sized projects completed 
by the Tenderer (in South Africa and worldwide) using the specific technologies requested must 
be provided. The referenced projects must be comparable in size, complexity and performance 
achieved to the tendered project. Operation and maintenance experience must also be included 
here. 
 

4. Project Team: Provide a project team organogram showing the structure and composition of 
the proposed team. A CV highlighting the relevant project specific experience for each team 
member must be supplied. Permanent staff and contracted staff must be distinguished.  
 

5. Project Schedule: A detailed project schedule must be submitted showing details with respect 
to the different phases of the project as well as the different aspects pertaining to engineering, 
procurement, construction, installation, commissioning and start up. The key milestones during 
the project must be indicated. 
 

6. Electrical and C&I: All information asked for regarding the electrical and C&I equipment shall 
be included here. 
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Accept that Tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. Responsive Tenders are 
ONLY those Tenders with all documents and pages, contained herein, that have been signed by 
the responsible person duly authorised to sign all documents indicated on the returnable document 
“FORM C Authority of Signatory”. 
 
The above is to be read in conjunction with F3.11 below as well as the Project Specifications detailed 
in Section C3: Scope of Works. 
 

F.2.15 Closing time 
 
Closing Date:  WEDNESDAY, 12 JANUARY 2022 
Closing Time: 12h00 
 

F.2.16 Tender offer validity 
 
The Tender offer validity period is 120 Days. 

F2.18 Provide other information 
 
The bidders are required to submit following documents and if requested to resubmit in case 
if it was not initially submitted, it will result in automatic disqualification: 

 
(1) Proof of SARS Tax status (pin issued by the South African Revenue Services); 
(2) Completion of MBD 2, 4, 5, 6.1, 6.2, 7.1, 8 and 9 forms 
(3) Copy of municipal Statement not older than 3 months or letter from landlord stating that rates 

and taxes are not in arrears for more than 90 days from date of closing of bid. 
(4) In case of Joint Venture – the Joint Venture Agreement 
(5) Letter of intent to submit Third Party Liability Insurance and All risk contractor’s 

insurance to cover this contract 
 
NB: - Please note that non-compliance to specification may be deemed as an automatic 
disqualification. Service Providers must quote for all aspects as per the specification. 
 

F2.23 Certificates 
 
The Tenderer is required to submit with his Tender a letter of intent from an approved insurer 
undertaking to provide the Performance Guarantee to the format included in Part C1.3 of this Tender 
Document. 
 

F3.4 
 

Opening of tender  
 
Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein / Bronkhorstspruit), Kempton Park. 

F3.5 Two-envelope System 
 
A two-envelope procedure will NOT be followed. 
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F3.6 Non-disclosure 
 
After the opening of the Tender offers, no information relating to the clarification, determination of 
responsiveness, evaluation and comparison of Tender offers and recommendations concerning the 
award of the Tender shall be disclosed to any other Bidder or persons not concerned with such 
process until the award of the Tender has been announced by ERWAT. 

F3.9 Arithmetical errors, omissions and discrepancies 
 
ERWAT is to check BID offers for arithmetical errors in the following manner:  
 
a) Where there is a discrepancy between the amounts in words and amounts in figures, the 

amount in words shall govern.  
 
b) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected.  

 
c)  Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the prices 
shall govern and the tenderer will be asked to revise selected item prices (and their rates if 
bills of quantities apply) to achieve the tendered total of the prices.  

 
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of 
the arithmetical error in the manner described above. 

F3.11 1. Evaluation of tender offers 
 
The Bidders notice is drawn to the fact that the evaluation, adjudication and awarding of this 
Tender will be in terms of the Supply Chain Management Policy of ERWAT and the 
Preferential Procurement Regulations of 2017. 
 
If the submitted Tender does not comply with the Tender conditions, the Tender may be 
rejected. If specifications are not met, the Tender may also be rejected. With regard to the 
above, certain actions or errors are unacceptable, and warrant REJECTION OF THE 
TENDER, for example: 

 
 Proof of SARS Tax status (pin issued by the South African Revenue Services); 
 Non submission of company registration certificates. 
 Pages that were to be completed being removed from the Tender document and have 

therefore not been submitted. 
 Failure to fully complete form of offer. 
 Scratching out without initialing next to the amended rates or information. 
 Writing over / painting out rates / the use of Tippex/correction fluid or any erasable ink. 
 Failure to attend compulsory briefing meetings 
 The Tender has not been properly signed by a party having the authority to do so, according 

to the Form C– “Authority for Signatory”. 
 No authority for signatory submitted. 
 Particulars required in respect of the proposal have not been provided: non- compliance of 
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Tender requirements and/or specifications. 
 The Bidder’s attempts to influence, or has in fact influenced the evaluation and/or awarding 

of the contract. 
 The Proposal has been submitted after the relevant closing date and time. 
 If any municipal rates and taxes or municipal service charges owed by that Bidder or any of 

its directors to the company, or to any other company or municipal entity, are in arrears for 
more than three months (90 days). 

 If any Bidder who during the last five years has failed to perform satisfactorily on a previous 
contract with the company or any other organ of state after written notice was given to that 
Bidder that performance was unsatisfactory. 

 
2. Good standing with SA Revenue Services 

 
 Determine whether the bidders tax matters are in order as provided for by SARS. 
 The Bidder must complete the MBD 2 form in the returnable schedule and or attach their 

valid SARS Pin to verify their Tax matters to the designated page of the Tender document. 
 

If the Tender does not meet the requirements contained in the ERWAT Supply Chain 
Policy, and the mentioned framework, it will be rejected and may not subsequently be 
made acceptable by correction or withdrawal of the non-conforming deviation or 
reservation. 

 
3. Penalties 
 

ERWAT will, if upon investigation it is found that a preference in terms of the Preferential 
Procurement Policy Framework Act, 2000 and these regulations has been obtained on a 
fraudulent basis, or any specified goals are not attained in the performance of the contract, 
one or more of the following penalties will be imposed: 

 
 Cancel the contract and recover all losses or damages incurred or sustained from the Bidder. 
 Impose a financial penalty of twice the theoretical financial preference associated with the 

claim, which was made in the Tender. 
 Restrict the firm, its shareholders and directors on obtaining any business from ERWAT for a 

period of 5 years and blacklisted on the National Treasury database of restricted suppliers. 
 
4. Evaluation Criteria 
 

ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to make 
recommendations to the Bid Adjudication Committee (BAC). The Bid Evaluation Committee 
will short list and evaluate the bid document in accordance with the criteria below and make 
recommendations to the BAC. 

 
1) Pre compliance evaluation to be done and pre-qualified bidders goes through for the 

functionality evaluation. Where some pre compliance information is not provided the 
ERWAT supply chain will contact the responsible bidder to submit within 5 working days 
and failure to do so will result in disqualification. 

 
2) Score Bid evaluation points for price and preference points 

 
3) Calculate total Bid evaluation points, to two decimal places 

 
4) Rank Bid offers from the highest number of Bid evaluation points to the lowest 
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5) Recommend Bidders with the highest number of Bid evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
 

 FUNCTIONALITY CRITERIA: - 
 
Note: The minimum required score for functionality is stipulated in the functionality table listed 
elsewhere in the document. Bidders scoring less than the stipulated threshold on functionality shall 
not proceed to the next stage of the evaluation. 
 
Functionality criteria maximum points in respect of each criterion shall be as set out at the bottom 
of this table.  
 
All Tender submission will be evaluated by at least three evaluators against the Table below. 
Tenderers shall ensure that their tender submissions are sufficiently detailed and that all required 
information is included in their submissions. Information not provided will result in zero points 
awarded for the respective item. 
 
Tender evaluation points 
 
Tender evaluation points will be allocated as per the Supply Chain Management policy and the 
Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017 
including the following:  
 
The points allocation for this Tender is: 
 

a)  Price:  80 
b)  B-BBEE Status Level of Contribution:20 

                                                
Regulations of disputes, objections, complaints and queries will be handled in accordance with the 
Supply Chain Management Policy of ERWAT. 

F3.17 Provide copies of the contracts 
 
The number of paper copies of the signed contract to be provided by the Employer is one. 
 

 The additional conditions of the proposal are: 
 
1) ERWAT may also request that the Bidder provide written evidence that his financial, labour 

and resources are adequate for carrying out the project. 
 

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors and / or 
execute any other financial investigations on the financial resources of any Bidder. The Bidders 
shall provide all reasonable assistance in such investigations. 
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1.1 TECHNICAL / FUNCTIONALITY EVALUATION 
 

Potential service providers will have to achieve a minimum of 75 points out of 100 for their 
technical proposals before their financial proposals and B-BBEE status are evaluated. This is 
required so that there is a level of comfort that the potential service provider can deliver the project 
with the required professionalism and quality. 

 
1.1.1 SCORING PROCESS 
 

The Technical / Functional Evaluation Task Team will be established to determine the following: 
 

• Whether or not the Bidder understood the project specifications. 
• The bidders experience with similar projects. 
• The suitability of the bidder’s proposed Plant and Equipment. 
• The quality of the methodology proposed. 
• The qualifications and experience of the key staff proposed. 
• The suitability of Sub-Contractors proposed. 

 
No alteration of technical / functionality proposals will be permitted after the deadline for receipt of 
bids. Questions may be asked for clarification needed to evaluate their proposals, but bidders 
would not be permitted to change the substance or price of their bids after bid opening. Requests 
for clarification and the bidder’s responses would be made in writing. No interviews will be 
conducted in this regard. 
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SCORING CRITERIA FOR CIDB CONTRACTS: 
The score for the Technical / Functionality Evaluation will be calculated in accordance with the table below: 

CRITERION CRITERION DETAILS POINTS 

Company 
Experience 

 

Company experience in Installation of Aerators, Please provide reference letter or completion certificate 
 
Bidders are required to submit signed reference letters and or completion certificates from companies (on their 
respective letterheads) where the works were completed and should include the works done, timeframe and the 
level of satisfaction. Certified copies are acceptable. 
• 4 and more Letters/Certificates                                                                                                               = 40 
• 3 Letters/Certificates                                                                                                                               = 30 
• 2 Letters/Certificates                                                                                                                               = 20 
• 1 Letter/Certificate                                                                                                                                  = 10 
• None, uncontactable or denied references                                                                                             = 0 

40 

Experience of 
key staff 

 

Experience of key staff: 
Project Manager (in relation to the Experience in aeration design/Installation): 
• 0 –  59 Months Experience                                                                                                                    = 0 
• 60  - 84 Months Experience                                                                                                                   = 5 
• 85  -  or More Months experience                                                                                                          = 10 

Process Engineer ((in relation to the Experience in aeration design/Installation): 
• 0 – 47 Months Experience                                                                                                                     = 0 
• 48  - 59 Months Experience                                                                                                                   = 5 
• 60 -  or more Months experience                                                                                                           = 10 

Electrician: 
• 0 – 23 Months Experience                                                                                                                    = 0 
• 24 - 35 Months Experience                                                                                                                   = 5 
• 36 - or more Months experience                                                                                                           = 10 

 

30 

Letters of 
Support 

Manufacturer’s (Supplier) of Aerator Equipment Statement of Support                                                         = 30 
 
Bidders may supply letters from the suppliers, provided that the bidder provides an agreement between with the Original 
Equipment Manufacture 

30 

TOTAL Bidder must score a minimum of 75 points to be considered for further evaluation 100 
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PROJECT NO: RE-TENDER - ERW201802/TNDR-011 

THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 

 

T 2.1 LIST OF RETURNABLE DOCUMENTS 

 
1. Failure to fully complete and sign the relevant returnable documents shall render such a tender 

offer unresponsive. 
 

2. Bidders shall note that their signatures appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 
3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 

provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a Bidder. If subsequently any information is found to be incorrect such 
discovery shall be taken as willful misrepresentation by that Bidder to induce the contract. In 
such event the Employer has the discretionary right to terminate the contract. 
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THE BIDDER MUST COMPLETE AND SIGN THE FOLLOWING RETURNABLE SCHEDULES: 
 

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
 

MBD 1 INVITATION TO BID 

MBD 2 TAX CLEARANCE REQUIREMENTS 

MBD 3.1 PRICING STRUCTURE:  FIRM PRICES 

MBD 4 DECLARATION OF INTEREST 

MBD 6.1 DECLARATION FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS 

MBD 6.2 LOCAL CONTENT PRODUCTION 

MBD 7.1 CONTRACT FORM:  PURCHASE OF GOODS/SERVICES 

 PART 1:  TO BE COMPLETED BY THE BIDDER 

 PART 2:  TO BE COMPLETED BY ERWAT 

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

FORM A MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH 
LANDLORD: 

 
Copy of Municipal Statement not older than 3 months before date of closing of bid OR 
Letter from landlord stating that you are renting from his/her property OR a Copy of 
Lease agreement and Contact details. 

 
Rates and taxes must not be in arrears for longer than 90 (ninety) days of date of closing 
of bid. 

FORM B NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE 

FORM C AUTHORITY OF SIGNATORY 

FORM D FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS 

FORM E DECLARATION OF GOOD STANDING REGARDING TAX 

FORM E RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM F CERTIFICTE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN 
TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 

   FORM G OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

FORM H PREFERENCE SCHEDULE 

FORM I CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION 
COMMISSIONER 

FORM J PROGRAM OF WORKS/SERVICES 

FORM K EXPERTISE OF THE KEY PERSONNEL 
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FORM L SANS/SABS/ISO CERTIFICATION OR TQM CERTIFICATION OR OTHER 
CERTIFICATES REQUIRED IN TERMS OF THE REGULATORY AUTHORITY AS 
SET OUT IN THE SPECIAL CONDITIONS OF CONTRACT 

FORM M LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND 
ALL RISK CONTRACTORS INSURANCE TO COVER THIS CONTRACT 

FORM N COPY OF COMPANY REGISTRATION DOCUMENTS 

FORM O SUB-CONTRACTING AS CONDITION OF TENDER FOR A CONTRACT  

 
Returnable Documents that will be incorporated into the contract 

 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

C1.1 OFFER PORTION OF FORM OF OFFER AND ACCEPTANCE 

C1.2 CONTRACT DATA (PART 2) 

C1.3 FORM OF GUARANTEE ( THIRD PARTY LIABILITY AND ALL RISK INSURANCE) 
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T2.1.1 IMPORTANT: Required Returnable Documentation: 

Please ensure that the following supporting documents are attached to your Bid Document.  Failure to submit 
the below mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

To be completed by 
the Bidder: Please 
fill in Yes or No if 
Proof/ 
Documentation 
attached 

For Office Use 
Only Verified 
by SCM 
Official: 
Please fill in 
Yes or No if 
Proof/ 
Documentatio
n attached  

1 A valid Tax Clearance Certificate/SARS issued pin   

2 Certified Copy of ID documents of 
owners/members/shareholders (see Bidders Information 
Section). 

  

3 Copy of Municipal Statement not older than 3 months OR 
Letter from landlord stating that you are renting from his/her 
property OR Copy of Lease agreement and Contact details 
(Statement and arrears should notbe older than 3 months) 

  

4 Current Certificate of Good Standing from Compensation 
Commissioner 

  

5 Programme of Works   

6 Expertise of the Key Personnel   

7 Letter of intent to submit Third Party Liability Insurance and 
All Risk Contractors Insurance to cover this contract 

  

8 Occupational Health & Safety Plan   
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T2.1.2 Other Returnable Documents required for the evaluation  

Item Description of Document/Proof Sought 

To be completed by the 
Bidder: Please fill in 
Yes or No if Proof/ 

Documentation 
attached 

For Office Use Only 
Verified by SCM Official: 
Please fill in Yes or No if 

Proof/ 
Documentation attached 

1 
Copy of Company/ Registration Documents (see Bidders 
Information Section). – Failure to submit will result in 
disqualification. 

  

2 

Original or Certified copy  of BBBEE Verification certificate 
from an accredited Verification Agency – failure to submit 
will result in a zero score for BBBEE Contribution Level 
Status points awarded. 

  

3 
For companies: A letter from the auditors confirming 
shareholding percentages. – Failure to submit will result in 
disqualification. 

  

4 
Audited Financial Statements for the past three financial 
years - failure to submit this information will result in 
disqualification 

  

5 
Certificate that there are no outstanding commitments for 
municipal rates and taxes for more than 30 days – failure 
to submit this information will result in disqualification. 

  

6 
Listing of all government contracts awarded in the past 5 
years – failure to submit this information will result in 
disqualification. 

  

7 

Proof of CSD registration (Supplier number and unique 
reference ID) – failure to supply this information will result 
in disqualification. This tender may not be awarded to a 
person who is not registered on the CSD database. 
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PROJECT NO: RE-TENDER - ERW201802/TNDR-011 
 

THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 

 
 

T2.2      RETURNABLE SCHEDULES 
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RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
 

COMPULSORY ENTERPRISE QUESTIONNAIRE 
 
The successful bidder will be required to fill in and sign a written Contract Form (MBD7). 
 
Completed Tender documents with attached documents, if any, must be completed in Ink and submitted in a 
sealed envelope and clearly marked “CONTRACT NO: RE - ERW201802/TNDR-011” to be placed in Tender 
Box at ERWAT Head Office, Hartebeestfontein Office Park, R25 (Bapsfontein / Bronkhorstspruit), Kempton 
Park. 
 
Bidders should ensure that bids are in the tender box at the closing time and date, including couriered 
documents.  Any late documents will not be accepted for consideration. 
 
The box is generally open during office hours:  07:00 – 17:00 Mondays to Fridays. 
 
N.B .: Bidders must ensure that they submit the full bidding document with all the pages, all requested 
information completed and signed, including all supporting documents in the areas provided. 
 
All bids must be submitted on the official forms – (not to be re-typed). Failure to complete the document in 
full may result in disqualification. 
 
Bids completed in pencil, re-typed or where correction tape/fluid is used will be regarded as invalid bids. 
 
THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT 
 
THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA: 
 
1. Relevant specifications and technical proposals 
2. Value for money 
3. Capability to execute the contract 
4. PPPFA & related regulations (including BBBEE) 
5. Standard conditions of bidding 
6. Special conditions of contract 
7. General conditions of contract 
8. Supporting documents where required 

 
NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see 
definition on MBD 4 attached) 
 
THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR 
BID BEING DISQUALIFIED) 
In the case of a Joint Venture – This page is to be completed and submitted in respect of each 
partner 
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NAME OF ENTERPRISE  

PHYSICAL ADDRESS: 
 

 
POSTAL ADDRESS: 

 

CONTACT PERSON  

TEL NO:   CELL NO:    

FAX NO:  EMAIL:    

COMPANY REGISTRATION NUMBER:  

VAT NUMBER:  TAX REF NUMBER:  

CENTRALISED SUPPLIER DATABASE (CSD) NUMBER: MAAA  

CIDB REGISTRATION NUMBER  

CIDB GRADING  

ERWAT VENDOR NUMBER (NOT COMPULSORY):  

TOTAL BID PRICE/VALUE (INC. VAT) CARRIED OVER FROM 
BOQ/PRICING SCHEDULE: R INCLUDING VAT 

TOTAL NUMBER OF ITEMS OFFERED  

* PREFERENCE POINTS CLAIMED AS 
PER FORM MBD 6.1 

B-BBEE RATING 
[LEVEL ] 

VALID B-BBEE 
CERTIFICATE ATTACHED Yes 

 
No 

 

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE 
GOODS/SERVICES/WORKS OFFERED? Yes 

 
No 

 

DISABLED [  %] WOMEN [  %] YOUTH [  %] 

 
*IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 

 
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN 
NATIONAL ACCREDITATION SYSTEM (SANAS) 
A REGISTERED AUDITOR 
A SWORN AFFIDAVIT 
(tick applicable block) 

 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE OR SWORN AFFIDAVIT (SEE MBD6.1) 
MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE) 
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ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS/ SERVICES/ 
WORKS OFFERED? 

YES  NO  
 

NAME AND SURNAME:  
 ______________________________________________ 

 
 

SIGNATURE OF BIDDER:  
 ______________________________________________ 

 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED:    
 

DATE:    
 

 
ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE AND TECHNICAL INFORMATION MAY 
BE DIRECTED TO: 

 
 

SUPPLY CHAIN BIDDING PROCEDURES: 
 

CONTACT PERSON:  Ms. Phumzile Mdlalose 
 

CONTACT DETAILS: (TEL) 011 929 7000   
 
E-MAIL: public.tenders@erwat.co.za 

 
 

TECHNICAL QUERIES MAY BE DIRECTED TO: 
 
 

CONTACT PERSON: Mr. Lehlohonolo Maneli 
 

CONTACT DETAILS: (TEL) 011 929 7000    
 
E-MAIL: Lehlohonolo.maneli@erwat.co.za 

 
 
 
 
 

 
 
 
 
 
 
 

mailto:mzile@erwat.co.za
mailto:thi@erwat.co.za
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MBD 2 
 

TAX CLEARANCE CERTFICATE REQUIREMENT 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 
NEED A TAX CLEARANCE? GO ONLINE 
 
• Electronically request your Tax Compliance Status which will include a unique PIN which you can 

provide to any third party (if requested) to enable them to verify your tax compliance status online via 
e-Filing. 

• Request a TCC via e-filing which will give you the option to print the TCC. 
• Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to 

you. 
• To register for e-filing go to:  www.sarsefiling.co.za 
 
A tax compliant status is a holistic view of your tax compliance level across all your registered tax types. 
 
Is your tax compliance status green? 
 
• Ensure all tax returns are submitted 

 
• No outstanding debt owed to SARS 
 
• SARS has been notified of any change of residential or business address 
 
• Your business is registered for all required tax types e.g. PAYE, VAT, income tax. 
 
Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance 
Profile” and rectify any non-compliance. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sarsefiling.co.za/
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS: 
 
To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance 
via e-filing.  Kindly complete the table below authorising MLM to check TCC for tender purposes only. 
 

TCS Details  

Tax payer name  

Trading Name  

Purpose of request TENDER 

Request Reference number  

PIN  

PIN EXPIRY DATE  

 
Note:  Bidders may attach their Tax compliance status printout to the bidding document. 
 
 
I, _____________________ in my capacity as ___________________ duly appointed as authorised  
 
signatory holder, hereby grant ERWAT permission to check the TCC status of 
 
____________________________ and it is duly understood that the search is for tender purposes only. 
 
 
 
____________________________         
NAME AND SURNAME     DESIGNATION 
 
 
             
DATE        SIGNATURE 
 
 
 
 
 
 
 

FOR ERWAT OFFICE USE ONLY: 
VERIFIED  YES / NO  

 
 
 
 
 
 



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 26 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

MBD 3.1 
 

PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 
NAME OF BIDDER: _____________________________________________  
 
BID NUMBER: RE-ERW201802/TNDR-011                               
 
CLOSING DATE: 12 January 2022   TIME: 12:00 pm 
 
 
OFFER TO BE VALID FOR ONE HUNDRED AND TWENTY CONSECUTIVE (120) DAYS FROM THE 
CLOSING DATE OF BID. 
 
  
- REQUIRED BY:   EKURHULENI WATER CARE COMPANY 
 
- AT:    PROJECT MANAGEMENT UNIT  
 
- BRAND AND MODEL  ______________________________________________ OFFERED 
 
- COUNTRY OF ORIGIN          
 
- DOES THE OFFER COMPLY WITH ALL SPECIFICATIONS? YES/NO* 
 
- IF NOT TO SPECIFICATION, INDICATE DEVIATION(S) AND SUBMIT FULL TECHNICAL DETAIL 

AND DRAWINGS ON DEVIATIONS  
 

_____________________________________________________________________ 
 
_____________________________________________________________________ 

 
-       DELIVERY PERIOD:    _________________ DAYS/WEEKS/MONTHS   
 
-       DELIVERY BASIS:  __________________ FIRM/NOT FIRM  
 

 
 
 
 
 
 
 
 
 
 
 
 
 



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 27 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
Revised 01/11/2017/ck 

MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  

 
3. A Person who is an advisor or consultant contracted with the municipality. 

   
4. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

4.1 Full Name of bidder or his or her representative:  
 
    
 
4.2  Identity Number:   
  
4.3 Position occupied in the Company (director, trustee, shareholder²):  
 
     
 
4.4 Company Registration Number: ________________________________________ 
 
4.5 Tax Reference Number: ______________________________________________ 
 
4.6 VAT Registration Number:   ___________________________________________ 
 
4.7 The names of all directors / trustees / shareholders members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 5 below. 
 

4.8 Are you presently in the service of the state?                                 YES / NO 
        If so, furnish particulars. 

  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.9   Have you been in the service of the state for the past twelve months?         

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
 
 
4.10   Do you have any relationship (family, friend, other) with persons   
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 in the service of the state and who may be involved with the evaluation  
 and or adjudication of this bid?  

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.11   Are you, aware of any relationship (family, friend, other) between   
 any other bidder and any persons in the service of the state who   
 may be involved with the evaluation and or adjudication of this bid?                 

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders 

in service of the state?  
 YES / NO 

 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 

4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 
shareholders or stakeholders in service of the state? 

                                                                                YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other related companies or business whether or not they are 
bidding for this contract?                               

 YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
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5. Full details of directors / trustees / members / shareholders. 
 

FULL NAME IDENTITY NUMBER 
STATE 

EMPLOYEE 
NUMBER 

   

   

   

   

   

   

   

   

   

   

 
 

1 MSCM Regulations:  “in the service of the state” means to be – 
 

(a) A member of – 
- any municipal council/entity; 
- any provincial legislature; or 
- the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the public Finance Management Act, 1999 (Act No 
1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)   
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
_______________________________  ___________________________ 
SIGNATURE DATE 

 
 

____________________________  ____________________________ 
POSITION        NAME OF BIDDER 
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 

 
This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 
1. GENERAL CONDITIONS 

 
1.1 The following preference point systems are applicable to all bids: 

 

 
- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes 

included). 
 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 80/20 
preference point system shall be applicable to this tender. 
 

1.3 Preference points for this bid shall be awarded for:  
 
(a) Price; and 
(b) B-BBEE Status Level of Contribution. 

 
1.4 The maximum points for this bid are allocated as follows: 

 
POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not exceed 100 
 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 
 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 
 
 

2. DEFINITIONS 
 
(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 
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(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act; 
 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

 
(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 

Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

 
(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents. 
 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   
 

(h) “proof of B-BBEE status level of contributor” means: 
 

i. B-BBEE Status level certificate issued by an authorized body or person; 
 

ii. A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 

iii. Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes. 
 
3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 points is allocated for price on the following basis: 
  

 





 −
−=

min
min180

P
PPtPs  

  
Where: 
  
Ps = Points scored for comparative price of bid under consideration 
Pt = Comparative price of bid under consideration 
Pmin = Comparative price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

B-BBEE Status Level of 
Contributor 

Number of points  
(80/20 system) 

Kindly tick the 
applicable level and 

points 
1 20  
2 18  
3 14  
4 12  
5 8  
6 6  
7 4  
8 2  

Non-compliant contributor 0  
 
5. BID DECLARATION 
 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 
6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 

4.1  
 

6.1 B-BBEE Status Level of Contribution:   = (maximum of 20 or 10 points) 
 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 
7. SUB-CONTRACTING 
 
7.1 Will any portion of the contract be sub-contracted?   
    
           (Tick applicable box) 
 
7.1.1 If yes, indicate: 

 
i) What percentage of the contract will be subcontracted_____________%? 

 
ii) The name of the sub-contractor       

 
iii) The B-BBEE status level of the sub-contractor    

 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
 

v) Specify, by ticking the appropriate box, for subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

YES  NO  

YES  NO  
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7.1.2 BIDDERS DECLARATION FOR CONFORMING WITH THE FOLLOWING ADVANCED 

DESIGNATED GROUPS: 

NO. ADVANCE DESIGNATED G R O U P S  BEE LEVEL SIGNATURE 

1 B-BBEE status level of  contributor  1,2,3,4   
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 
 
8.1 Name of company/firm:        

 
8.2 VAT registration number        
 
8.3 Company registration number:        
 
8.4 TYPE OF COMPANY/ FIRM 

 
� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Company 
� (Pty) Limited 
[TICK APPLICABLE BOX] 

 
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 

________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 

 
8.6 COMPANY CLASSIFICATION 
 

�  Manufacturer 
�  Supplier 
�  Professional service provider 
�  Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

  
8.7 MUNICIPAL INFORMATION 
 

Municipality where business is situated:  _______________________________ 
 
Registered Account Number:   _______________________________________ 
 
Stand Number:  __________________________________________________ 

 
8.8 Total number of years the company/firm has been in business:  _________________________ 
 
8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 
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of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we 
acknowledge that: 

 
i) The information furnished is true and correct; 

 
ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 
 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of 
the purchaser that the claims are correct;  

 
iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or 

any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any 
other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

 
(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

 
(d) recommend that the bidder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

 
 
 
 
 

(e) forward the matter for criminal prosecution. 
 

 
 
WITNESSES: 
 
1. _______________________ 

 
 
2. _______________________ 
 
 
DATE:_______________________   

 
 
 
 
 
 

 
__________________________________ 

SIGNATURE(S) OF BIDDER(S) 
 

ADDRESS: ___________________________ 
 
 

 
_____________________________________ 
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NB – BIDDERS MUST TAKE NOTE THAT ERWAT ONLY 
ACCEPTS THE FOLLOWING FORMATS OF SWORN 

AFFIDAVIT FOR EME’s OR QSE’s WHERE YOUR ANNUAL 
TURNOVER IS LESS THAN R10 MILLION. 

 
NO SWORN AFFIDAVITS WILL BE ACCEPTED WHERE A 

BEE CERTIFICATE HAS BEEN ISSUED TO A BIDDER. 
 

WHERE A BEE CERTIFICATE AND SWORN AFFIDAVIT HAS 
BEEN ATTACHED, THE ORIGINAL OR CERTIFIED BEE 

CERTIFICATE WILL TAKE PRESENDENCE AND POINTS 
WILL BE AWARDED BASED ON THE CERTIFICATE ONLY. 

 
 

Please note that that the form is completed only once 
annually, as the certificate is valid for a period of one year 

from date of signature of affidavit. 
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PART A - SWORN AFFIDAVIT: B-BBEE EXEMPTED MICRO ENTERPRISE 
 

I, the undersigned, 
 

Full name & Surname  
Identity number  

 
Hereby declare under oath as follows: 

 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
2. I am a member / director / owner of the following enterprise and am duly authorised to act on its 

behalf: 
 

Enterprise Name  
Trading Name  
Registration Number  
Enterprise Address  

 
3. I hereby declare under oath that: 
• The enterprise is % black owned; 
• The enterprise is % black woman owned; 
• Based on the management accounts and other information available on the   

financial year, the income did not exceed R10,000,000.00 (ten million rands); 
• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 

 
100% black owned Level One (135% B-BBEE procurement recognition)  

More than 51% black owned Level  Two  (125% B-BBEE procurement recognition)  

Less than 51% black owned Level Four (100%  B-BBEE procurement recognition)  

 
4. The entity is an empowering supplier in terms of the dti Codes of Good Practice. 

 
5. I know and understand the contents of this affidavit and I have no objection to take the prescribed 

oath and consider the oath binding on my conscience and on the owners of the enterprise which I 
represent in this matter. 

 
6. The sworn affidavit will be valid for a period of 12 months from the date signed by 

commissioner. 
 

   
Deponent Signature:    
 
Date:  __________________________ 

 
Commissioner of Oaths Signature & Stamp: ___________________________________________ 
 
 
 
 
 
 
 
 
 

 

COMMISSIONER OF OATHS STAMP 
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PART B - SWORN AFFIDAVIT: B-BBEE QUALIFYING SMALL ENTERPRISE 
 
I, the undersigned, 
 

Full name & Surname  
Identity number  

 
Hereby declare under oath as follows: 

 
1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 

 
2. I am a member / director / owner of the following enterprise and am duly authorised to act on its behalf: 
 

Enterprise Name  
Trading Name  
Registration Number  
Enterprise Address  

 
3. I hereby declare under oath that: 

• The enterprise is % black owned; 
• The enterprise is % black woman owned; 
• Based on the management accounts and other information available on the _______ financial year, the 

income did not exceed R50,000,000.00 (Fifty Million Rands); 
• The entity is an Empowering Supplier in terms of Clause 3.3 (a) or (b) or (c) or (d) or as amended 3.3 (e) 

(select one) of the DTI Codes of Good Practice. 
• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable box. 

 
100% black owned Level One (135% B-BBEE procurement recognition)  

More than 51% black owned Level Two (125% B-BBEE procurement recognition)  
(a) At least 25% of cost of sales, (excluding labour costs and 
depreciation)must be procurement from local producers or suppliers in 
South Africa; for the services industry include labour costs but capped at 
15%, 

 
(b) Job Creation – 50% of jobs created are for black people, provided 
that the number of black employees in the immediate prior verified B- 
BBEE measurement is maintained 

 

(c) At least 25% transformation of raw material / beneficiation which 
include local manufacturing, production and /or assembly, and/ or 
packaging 

 
(d) At least 12 days per annum of productivity deployed in assisting 
QSE and EME beneficiaries to increase their operation or financial 
capacity 

 

(e) At least 85% of labour costs should be paid to South African 
employees by service industry entities.    

 
4. I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and 

consider the oath binding on my conscience and on the owners of the enterprise which I represent in this matter. 
5. The sworn affidavit will be valid for a period of 12 months from the date signed by Commissioner. 
 
Deponent Signature:    
 
Date: __________________________ 
 
Commissioner of Oaths Signature & Stamp: ___________________________________________ 
 
 
 
 

 
  
 

 

COMMISSIONER OF OATHS STAMP 
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MBD 6.2 
 

LOCAL PRODUCTION: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017 
and the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 
Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 9) makes provision for the promotion of 

local production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 

production and content is of critical importance, such bids must be advertised with the specific 
bidding condition that only locally produced goods, services or works or locally manufactured 
goods, with a stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may 

be followed, where the first stage involves a minimum threshold for local production and content 
and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 2011 as follows: 
 

LC = [1-  x / y] *100 
 

Where 
x is the imported content in Rand 
y is the bid price in Rand excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement 
of the bid as required in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
 
 
 

http://www.thedti.gov.za/industrial
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1.6. A bid may be disqualified if – 
 

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) 
are not submitted as part of the bid documentation; and 

(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) 
have been audited and certified as correct. 

 
2. Definitions 
 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 

Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods 
meet the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, 
or senior member / person with management responsibility (close corporation, partnership or 
individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, 

parts or materials which have been or are still to be imported (whether by the supplier or its 
subcontractors) and which costs are inclusive of the costs abroad (this includes labour and 
intellectual property costs), plus freight and other direct importation costs, such as landing costs, 
dock duties, import duty, sales duty or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 
 
2.8. “stipulated minimum threshold” means that portion of local production and content as determined 

by the Department of Trade and Industry; and 
 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 

SATS 1286:2011) for this bid is/are as follows: 
 

The stipulated minimum threshold percentage for local production and content for this project is: 
 
≈ Electrical/Telecom Cables:         90% 
 

Please refer to Annexure attached hereto for full details. 
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4. Does any portion of the services, works or goods offered have any imported content? 
 (Tick applicable box) 
 

YES  NO  
 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by the SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A 
of SATS 1286:2011): 

 
Currency  Rates of exchange 
US Dollar  

Pound Sterling  

Euro  

Yen  

Other  
 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 
 (Tick applicable box) 

 

YES  NO  
 
 
5.1. If yes, provide the following particulars: 
 

(a) Full name of auditor: _______________________________________________________ 
 

(b) Practice number: _________________________________________________________ 
 

(c) Telephone and cell number: _______________________________ 
 

(d) Email address: _______________________________________________________ 
 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 
the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 

for local content the DTI must be informed accordingly in order for the DTI to verify and in consultation 
with the Accounting Officer / Accounting Authority provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO.  RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND 
REPLACEMENT OF AERATORS AT CARL GRUNDLING WASTEWATER CARE WORKS PLANT  
 
ISSUED BY: ERWAT 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 

authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 

(Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

 
 
I, the undersigned _______________________________________________ (full names), 
 
do hereby declare, in my capacity as __________________________________________ 
 
of _________________________________________ (name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 
(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum 

local content requirements as specified in the bid, and as measured in terms of SATS 1286:2011; and 
 

(ii) the declaration templates have been audited and certified to be correct. 
 
(a) The local content percentages (%) indicated below has been calculated using the formula given in 

clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C; 

 
 
 
 
 
 
 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
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Bid price, excluding VAT (y)    R 
Imported content (x), as calculated in terms of SATS 1286:2011 R 
Stipulated minimum threshold  for local content (paragraph 3 above)  
Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.  The local content percentages for each 
product has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of 
exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that 

the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished 

in this application. I also understand that the submission of incorrect data, or data that are not 
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Municipal / 
Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of the 
Preferential Procurement Regulations, 2011 promulgated under the Preferential Policy Framework 
Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
  
  
 SIGNATURE:                                                     DATE: ___________ 
  
  
 WITNESS No. 1                                                 DATE: ___________ 
 
  
 WITNESS No. 2                                                 DATE: ___________ 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the company’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons 
prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction after 
the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the company / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more than 
three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 
CERTIFICATION 

 
 

I, THE UNDERSIGNED (FULL NAME_______________________________________________ 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
___________________________________ 
   SIGNATURE ON BEHALF OF BIDDER 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 
se prohibition meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 
 
b.  reject the bid of any bidder if that bidder or any of its directors has  abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 
DESCRIPTION: THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 
 
PROJECT NO: RE - ERW201802/TNDR-011 
 
in response to the invitation for the bid made by: 
 
EKURHULENI WATER COMPANY (ERWAT) 
(Name of Municipality/Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of          (Name of Bidder) that: 
 
1.  I have read and I understand the contents of this Certificate; 
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
 
3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
 
4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5.  For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 
 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 
 
(c)  provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
 

(a) prices; 
(b)  geographical area where product or service will be rendered (market allocation) 
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid; 
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f)  bidding with the intention not to win the bid. 
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8.  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 
 
___________________________  _________________________ 
SIGNATURE      DATE 
 
 
___________________________  _________________________ 
POSITION     NAME OF BID
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FORM A 
 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY 
CHAIN MANAGEMENT PURPOSE 

 
The purpose of this form is to obtain prove that municipal services, rates and taxes of the 
service provider are not more than three months in arrears with the relevant municipality / 
landlord in the municipal area where the service provider conduct his / her business. Kindly 
attach the latest municipal rates and taxes account not older than 3 months from date of 
advertising of bid. 
 
Where bidders are not owners of a property and cannot submit a copy of the municipal 
account, the following must be completed together with a Rental/lease agreement: 
 

( TO BE COMPLETED BY THE LANDLORD) 
Name of the Landlord: 
 
Property Physical Address: 
 
 
 
 
Please tick below Yes No 
Rental:                         in arrears for more than 3 months   
Municipal services:      in arrears for more than 3 months   
 
 
 
 
Landlord Signature:  
 
 
 
Date: ________________________         
 
 
Landlord’s business stamp here (where applicable)  
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FORM B 

 
CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED 

SUPPLIER DATABASE 
 

CONFIRMATION OF CSD VENDOR INFORAMTION 

1 VENDOR NAME  

2 CSD APPROVED NUMBER M__________________________ 

3 COMPANY REG NUMBER  

4 COMPANY TAX NUMBER  

5 COMPANY VAT NUMBER  

6 COMPANY BEE LEVEL  

7 CONTACT PERSON  

8 OFFICE TEL. NUMBER  

9 OFFICE FAX NUMBER  

10 E-MAIL ADDRESS  

11 CELL NUMBER  
  
 
I, _____________________________________ in my capacity as ___________________ 
being the  
 
authorized signatory, hereby declare that the above information is true and correct. 
 
 
____________________________________   ________________________ 
AUTHORISED SIGNATORY DESIGNATION   NAME AND SURNAME 
 
 
 
____________________________________ 
RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT 
 
 
 
 
_________________________________   ________________________ 
SIGNATURE      DATE 
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FORM C 

AUTHORITY OF SIGNATORY TO SIGN BIDS 
 

The bid shall be signed by a person duly authorised thereto and the following is applicable: 
 
Company:  A resolution by its board of directors authorising a director or other official of the 
company to sign the documents on behalf of the company. 
 
Close Corporation:  A resolution by its members authorising a member or other official of the 
corporation to sign the documents on each member’s behalf. 
 
Partnership:  All the partners shall sign the documents unless one partner or a group of partners 
has been authorised to sign on behalf of each partner, in which case proof of such authorisation 
shall be included in the bid. 
 
Joint Venture: Should two or more firms jointly submit a bid, the bid shall be accompanied by the 
document of establishment of the joint venture, duly registered and authenticated by a notary public 
or other official deputed to witness sworn statements, which defines the conditions under which the 
joint venture will function, the period of duration, the persons authorised to represent the Joint 
Venture and who are obligated thereby, the participation of the several firms forming the joint 
venture, and well as any other information necessary to permit a full appraisal of its functioning. 
 
One Man Concern:  This shall be clearly stated and all documents shall be signed accordingly.  
 
 

Details of person responsible for Bid Document process: 

Name :  

Contact number :  

Office address :   

 

Signatories for close corporations and companies shall confirm their authority by attaching to this 
form a duly signed and dated original or certified copy on the Company Letterhead of the 
relevant resolution of their members or their board of directors, as the case may be. 
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PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 
 
"By resolution of the board of directors passed on (date) ______________________________ 
 
Prof./Dr/Mr/Ms _____________________________________________________________ 
 
has been duly authorized to sign all documents in connection with the Bid Document for Contract Number 
_________________________ and any Contract which may arise there from on behalf of 
_______________________________________________________ 
 (BLOCK CAPTIALS) 
 
SIGNED ON BEHALF OF THE COMPANY _______________________________________ 
 
IN HIS CAPACITY AS   _______________________________________ 
 
 
DATE  _______________________________________ 
 
FULL NAMES OF SIGNATORY _______________________________________ 
 
 
 
AS WITNESSES: 1.  _______________________________ 
 
   2.  _______________________________ 
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PRO-FORMA FOR JOINT VENTURES: 
Certificate of Authority for Joint Ventures 

 
We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby 
authorise Mr/Ms _____________________________, authorised signatory of the company 
_____________________________, acting in the capacity of lead partner, to sign all documents 
in connection with the Bid Document offer an any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY  
  

Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
 
 
 

  
Signature: …………………….. 
 
Name: …………………………. 
 
Designation: ………………….. 

 
N.B.: THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 
SIGNATORY ON COMPANY LETTERHEAD SHOULD BE INCLUDED IN THE RETURNABLE 
DOCUMENTS PACK. 
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FORM D 
 

FINANCIAL REFERENCES/ BIDDERS’S CREDIT RATING AND DETAILS OF BIDDERS 
BANKING INFORMATION 

Notes to Bidder: 
1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details.  

Failure to provide the required letter with the Bid Document submission shall render the Bidder’s offer 
unresponsive. 

2. The Bidder’s banking details as they appear below shall be completed. 
3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture 

shall be similarly provided and attached to this form. 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil 

Construction  cc) 

 

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence:  
(Tick which is appropriate) 
 
 
 
 

0-6 months  
7-12 months  
13-24 months  
More than 24 
months 

 

 
 
 
 
______________________________ 
Signature on behalf of Bidder 
N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE 
MONTHS) SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK. 
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FORM E 
RECORD OF ADDENDA TO BID DOCUMENTS 

 

We confirm that the following communication received from the Employer before the 
submission of this BID DOCUMENT offer, amending the BID DOCUMENT documents, have 
been taken into account in this BID DOCUMENT offer: 

 Date Title of Details 
  

 
 

  
 

 

  
 

 

  
 

 

  
 

 

  
 

 

  
 

 

  
 

 

  
 

 

  
 

 

 
 
 
 
 
 

 
_______________________________ 
SIGNATURE ON BEHALF OF BIDDER 
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FORM F 
 

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and 
the Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by 
attaching to this page a duly signed and dated copy of the relevant resolution of the board of 
directors. 
 
 
By resolution of the board of directors passed at a meeting held on ______________ 20 ______, 
 
 
Mr//Ms_________________________________________________________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY : ______________________________________  
 
 
IN HIS/HER CAPACITY AS : ______________________________________ 
 
DATE : ______________________________________ 
 
 
SIGNATURE OF SIGNATORY : ______________________________________ 
 
 
WITNESS:  ___________________________ WITNESS:  ____________________________ 
 
 
NAME (in capitals): ____________________  NAME: ________________________________ 
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FORM G 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN (WHERE APPLICABLE) 
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FORM H 
 

CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 
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FORM I 

 
CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSAION COMMISSIONER 
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FORM J 
 

PROGRAMME OF WORKS 
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FORM K 

 
EXPERTISE OF THE KEY PERSONNEL 
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FORM L 
 

REGULATORY PROVISIONS 
 
Bidders are required to have a CIDB 6 ME (5ME PE) grading. 
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FORM M 
 

LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK 
CONTRACTORS INSURANCE TO COVER THIS CONTRACT 

 
Bidders are required to ensure the safekeeping and insurance of items in place until such time that the 
works/goods or services are handed over to ERWAT and ERWAT has signed off thereon. 
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FORM N 
 

INLCUDE THE FOLLOWING DOCUMENTS IN THE SUPPORING DOCUMENTS 
FILE TO BE SUBMITTED WITH THE ORIGINAL BIDDING DOCUMENT 

 
1. FOR CLOSED CORPORATIONS  

 
 CK1 or CK2 as applicable (Founding Statement). 
 
2. FOR COMPANIES  
 

• A copy of the Certificate of Incorporation 
• Certified Copies of the ID’s of the Directors and  
• The shareholders’ register. 

 
3. FOR JOINT VENTURE AGREEMENTS  

 
• Copy of the Joint Venture Agreement between all the parties,  
• As well as the documents in (1) or (2) and (6) of each Joint Venture member. 

 
4. FOR PARTNERSHIP  
 

• Certified Copies of the ID’s of the partners 
 
5. ONE-PERSON BUSINESS / SOLE TRADER/SOLE PROPRIETOR 
 

• Certified Copy of ID 
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FORM O 
PRE-QUALIFYING CONDITION OF TENDER BELOW R30 MILLION 

 
Regulation 4 of the Preferential Procurement Policy Act, 2000 (Act 5 of 2000) – Preferential 
Procurement Regulations, 2017 provides the following: 
 
1. Pre-qualification criteria for preferential procurement: 
 

“4. (1) If an organ of state decides to apply pre-qualifying criteria to advance certain 
designated groups, that organ of state must advertise the tender with a specific 
tendering condition that only one or more of the following tenderers may   respond- 
 
(a) a tenderer having a stipulated minimum B-BBEE status level of   contributor; 
 

 
(2) A tender that fails to meet any pre-qualifying criteria stipulated in the tender 

documents is an unacceptable tender.” 
 
2. Bidders attention is drawn to the definitions applicable to this section as set out in 

the MBD 6.1 form. 
 
3. BIDDERS DECLARATION FOR CONFORMING TO THE FOLLOWING ADVANCED 

DESIGNATED GROUPS: 
 

NO. ADVANCE DESIGNATED G R O U P S  BEE LEVEL SIGNATURE 

1 B-BBEE status level of   contributor 1,2,3,4   
 
4. DETAILS OF THE SUB-CONTRACTING PARTY: 
 

• Name of the sub-contractor:  _______________________________________ 
 
• Sub-contracting company registration number:  _________________________ 
 
• Rates and taxes not older than 3 months attached:  Yes/No 
 
• MBD 4 of contracting party attached:  Yes/No 
 
• BBBEE Level:  _______________________ (Certified or original to be attached) 
 
• CSD number:  MAAA____________________  

 
5. LIT OF NATIONAL TREASURY ACCREDITED SUPPLIERS: 

 
A list of all suppliers registered on a database approved by the National Treasury is 
available from National Treasury’s Centralised Supplier Database at:  www.csd.org.za. 

 
Kindly contact the Supply Chain Unit should you require any assistance relating to the 
extraction of the data. 

 

http://www.csd.org.za/
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6. I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 
certify that the advanced designated groups claimed, based on the B-BBE status level of 
contribution indicated above of the foregoing certificate, qualifies the company/ firm for the 
preference(s) shown and I / we acknowledge that: 

 
i. The information furnished is true and correct; 
 

ii. In the event of a contract being awarded as a result of advanced designated groups 
claimed as shown in paragraph 3, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are correct;  

 
iii. If the B-BBEE status level of the advanced designated groups has been claimed or 

obtained on a fraudulent basis or any of the conditions of contract have not been 
fulfilled, the purchaser may, in addition to any other remedy it may have – 

 
a. disqualify the person from the bidding process; 
 
b. recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 
 
c. cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 
 

d. restrict the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, from obtaining 
business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

 
 
 

e. forward the matter for criminal prosecution. 
 
WITNESSES: 
 
1. _______________________ 
 
 
2. _______________________ 
 
 
 
 
 
 

 

 

 

SIGNATURE(S) OF BIDDER(S) 
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C1.1     FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect 
of the following works: PROJECT NO: RE-ERW201802/TNDR-011 THE UPGRADE AND REPLACEMENT 
OF AERATORS AT CARL GRUNDLING WASTEWATER CARE WORKS PLANT 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       
 
THE OFFERED TOTAL FOR ALL THE WORKS (THE PRICES INCLUSIVE OF VALUE ADDED TAX) IS:  
 
 ....................................................................................................................................................  
 
 ............................................................  Rand (in words); R  .....................................  (in figures). 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data.  
 
 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature  
Of Witness  ....................................................................   .........................................  
     Name     Date 
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ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an 
agreement between the Employer and the Bidder upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

o Agreements and Contract Data (which includes this Agreement) 
o Pricing Data 
o Scope of Work 
o Site information 

  
And drawings and documents or parts thereof, which may be incorporated by reference into above stated 
terms. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the Conditions of Contract identified in the Contract Data at or just after the date this Agreement 
comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract between the parties. 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 71 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
SCHEDULE OF DEVIATIONS 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender. 
 

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached 
during the process of Offer and Acceptance; the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the Tender documents and which it is agreed by the Parties becomes an obligation of 
the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 
 

1 Subject  ...................................................................................................................................  
 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
2 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
3 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
4 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
5 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the Offer agreed by the Bidder and the Employer 
during this process of Offer and Acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
 
 
FOR THE EMPLOYER 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
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C1.2    CONTRACT DATA 
 
GENERAL CONDITIONS OF CONTRACT 
 
This Contract will be based on the “General Conditions of Contract for Construction Works General 
Conditions of Contract 2015 (GCC 2015, Third Edition) 
 
Documents can be ordered from SAICE who can be contacted through their website www.saice.org.za. 
Physical address: SAICE House, Block 9, Thornhill Office Park, Bekker Street, Midrand, Johannesburg. 
Telephone number: (011) 805 5947. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Special Conditions of Contract". 
 
SPECIAL CONDITIONS OF CONTRACT 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to 
the extent specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, 
or (where a new special condition that has no relation to the existing clauses is introduced)  by a number that 
follows after the last clause number in the General Conditions, and an appropriate heading.  
 
AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
DATA PROVIDED BY THE EMPLOYER 
 

Clause Data 

 Definitions 
 
The definitions contained in Clause 1.1 are hereby amended and/or supplemented as follows: 
 

SCC 1.1.1.13 The Defects Liability Period is 12 months from the date of the Certificate of Completion. 
 

SCC 1.1.1.14 The Works shall be completed within 54 weeks from the commencement date. 
Bidders should note that due to budget constraints, the project shall be completed within two 
financial years. 
 

SCC 1.1.1.15 
1.2.1.2 

The Name of the Employer is ERWAT 
 
The address of the Employer is: 

http://www.saice.org.za./
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Clause Data 
 
The Managing Director 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit) 
Kempton Park 
 
Telephone: 011 929 7000 

SCC 3.2.3 Add the following: 
 
Approval of the Employer is required for: 
 
i). Cessions – issuing of cessions by the Contractor is expressly prohibited except if and when 
prior written approval of the Employer under the signature of the Municipal Manager for the issue 
of the cession has been requested and obtained 
ii). Use of contingencies – for all items for which rates have not been approved in terms the 
contract. 
iii). Extension of Time – extension of time can only be granted by the Employer. 

SCC 4.1.2 
 

Add the following: 
 
“When completed, the parts of the works designed by the Contractor, to the extent specified in 
the Contract, shall be fit for the purposes for which the Works are intended” 

SCC 4.4.1 Add the following: 
 
The Contractor is to submit to the Employer’s Agent in writing a request for appointment of a 
particular sub-contractor. Accompanying this request is to be the full detail of the sub-contractor, 
including: 
 

 Previous experience 
 Work which will be sub-contracted to him/her 
 Approximate value of the work to be sub-contracted 

 
Before the Employer’s Agent in terms of Clause 6.10 hereof issues any certificate that includes 
any payment in respect of work done or goods supplied by any sub-contractor appointed in 
accordance with the provisions of Clause 4.4 of the General Conditions of Contract for 
Construction works (2015, Third Edition), he shall be entitled to call upon the Contractor to furnish 
reasonable proof that all payments (less retention moneys) included in previous certificates in 
respect of the work or goods of such sub-contractors have been made or discharged by the 
Contractor, in default of which, unless the Contractor: 
 

 Informs the Employer’s Agent in writing that he has reasonable cause for withholding 
or refusing such payment; and 

 Submits to the Employer’s Agent reasonable proof that he has so informed such 
sub-contractor in writing. 
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Clause Data 

SCC 4.9.1 Add the following:  
 
“All equipment on site shall be in a good working order, and is to be in such a condition that it 
can achieve production rates which are typical of the industry standards.  
 
Should any equipment, in the opinion of the Employer’s Agent, be substandard or breaks down 
frequently to such an extent that it affects the progress on the project, the Employer’s Agent may 
instruct the Contractor to replace such equipment.’’ 

SCC 5.3.1 Add the following to 5.3.1: 
 
The documentation required before Commencement of the Works are: 
 

• Health & Safety Plan (Refer to Cl. 4.3) 
• Initial Programme (Refer to Cl. 5.6) 
• Security (Deed of Guarantee) (refer to Cl. 6.2) 
• Insurances (Refer to Cl. 8.6) 

SCC 5.3.1 Add the following:  
 
Commencement of the Works shall be within 14 days from the Commencement Date. 
 

SCC 5.3.3 Add the following:  
 
The time to the documentation required before Commencement of the Works execution is 28 
days 

SCC 5.4.1 Add the following:  
 
The Commencement Date shall be the date the contractor is given possession of site. 

SCC 5.8.1 Add the following:  
 
The special non-working days are the official builder’s holiday plus all statutory public holidays. 
The year-end break commences on 12 December 2021 and ends on 9 January 2022. 

SCC 5.12 Add the following:  
 
A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion 
of the Employer’s Agent, all progress on an item or items of work on the critical path of the working 
programme of the contractor has been brought to a halt.  
 
Delays on working days only (based on a five-day working week) will be taken into account for the 
extension of time, but the Contractor shall make provision in his programme of work for an expected 
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Clause Data 
delay of "n” working days caused by normal rainy weather, for which he will not receive any 
extension of time, where “n” equals 5 days.   
 
Extension of time during working days will be granted to the degree to which actual delays, as 
defined above, exceed the number of "n" workings days. 

SCC 5.12.2.1 Add the following:  
Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be calculated 
using the following formula for each calendar month or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      =   Extension of time in calendar days in respect of the calendar month under consideration. 
 
Nw   =   Actual number of days during the calendar month on which a rainfall of 10 mm or more 

has been recorded. 
 
Nn    =   Average number of days in the relevant calendar month, as derived from existing rainfall 

records, on which a rainfall of 20mm or more has been recorded for the calendar month. 
 
Rw   =   Actual average rainfall in mm recorded for the calendar month under consideration. 
 
Rn =      Average rainfall in mm for the calendar month as derived from existing rainfall records 

as stated in the Site Information. 
 
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the 
South African Weather Service’s rainfall records of the nearest station to the site.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under 
consideration, but if the total is negative the time for completion shall not be reduced due to 
subnormal rainfall. Extensions of time for part of a month shall be calculated using pro rata values 
of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays 
and will be treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall 
be considered to represent a fair allowance for variations from the average in the number of days 
during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted work. 
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Clause Data 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point 
on the Site and the Contractor shall at his own expense, take all necessary precautions to ensure 
that rain gauges cannot be interfered with by unauthorized persons. 
 

SCC 5.13.1 Add the following:  
 
The penalty for failing to complete the works is R20 000.00 per day. 

SCC 6.2.1 Add the following:  
 
The Security to be provided by the Contractor shall be the Performance guarantee liability of 10 
% of the Contract Sum. This guarantee shall be delivered within 21 days of the Commencement 
Date. 

 
SCC 6.2.2 

Add the following:  
 
The Form of Guarantee is to contain the wording of the pro-forma document included in the 
General Conditions of Contract (Pro-forma included in section C1.3 to this document). 
 
Form of Guarantee: construction guarantee: the successful bidder will be required to submit a 
construction guarantee that is equal to 10% of the total contract value all-inclusive and must be 
submitted to the SCM office within 10 working days from date of appointment.  Only original 
guarantees issued by an accredited and registered financial institution will be accepted and will 
only be released on final completion of works. “ 

SCC 6.9.1 All materials shall comply with the requirements of the South African Bureau of Standards, and 
shall bear the official standardization mark.  Where SABS standard does not exist for a certain 
material, or a material does not bear the official standardization mark, the Client’s 
Representatives approval of such material must be gained before use thereof. 

SCC 6.10.1.5 Add the following:  
 
The percentage advance on materials not yet built into the Permanent Works but received on 
site is 80 %. 

SCC 6.10.3 Add the following:  
 
The percentage retention on the amounts due to the Contractor is 5%. 

SCC 6.10.3 Add the following:  
 
The limit of retention money is 5 % of the contract value. 

SCC 7.2.1 Add the following:  
 
All materials shall comply with the requirements of the South African Bureau of Standards, and 
shall bear the official standardization mark.  Where SABS/SANS/ISO standard does not exist for 
a certain material, or a material does not bear the official standardization mark, the Employer’s 
Agents approval of such material must be gained before use thereof. 
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Clause Data 

SCC 8.6.1.5 Add the following:  
 
In addition to the insurances required in terms of the GCC Clauses 8.6.1.1 to 8.6.1.4 the following 
is also required: 
 
Add to 8.6.1. 
 
The Contractor shall insure in the joint names of the Employer, the Contractor and all Sub-
Contractors (whether nominated or otherwise) for an amount of R2 million per occurrence 
against the liability stated in Sub-Clause 8.6.1. 

SCC 8.6.1.1.2 Add the following:  
 
The value of the materials supplied by the Employer to be included in the insurance sum is nil. 

SCC 8.6.1.1.3 Add the following:  
 
The required insured amount to cover professional fees for repairing damaged infrastructure and 
equipment and loss of time on the construction schedule is to be 15% of the contract value. 

SCC 8.6.1.3 Add the following:  
 
The limit of indemnity for liability insurance is 10 % of contract value. 
Public Liability Insurance to a minimum of R20 million to be provided. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Sub-
Clause 

Data 

1.1.17 
 

 
 

The Contractor is: 
 
Name:  
 .........................................................................................................................  
 
The Address of the Contractor is: 
 
Address (physical):  
 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  
 
Address (postal):  
 .........................................................................................................................  

 .........................................................................................................................  
 
Telephone:  ......................................................................................................  
 
Facsimile:  ........................................................................................................  
 
E-mail:  .............................................................................................................  

1.1.22 Contractors Representative 
 
Name: ..............................................................................................................  
 
Telephone:  ......................................................................................................  
 
Facsimile:  ........................................................................................................  
 
E-mail:  .............................................................................................................  
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PROJECT NO: RE-TENDER - ERW201802/TNDR-011 
 

THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING WASTEWATER CARE 
WORKS PLANT 

 
WHEREAS   ...........................................................................................................................  
   
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Employer")  
 
Entered into, on the ...........  day of  ............................ 20 ............ , at  ....................................... . 
 
a Contract with  .........................................................................................................................   
    
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Contractor")  
 
for the construction of  ...............................................................................................................  
 
 ..................................................................................................................................................  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of surety ship for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS  .......................................................................................................................  
has/ have at the request of the Contractor, agreed to give such security; 
 
NOW THEREFORE WE,  .................................................................................................. hereby guarantee 
and bind ourselves jointly and severally as Sureties and Co-Principal Debtors to the Employer under 
renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor 
of all the terms and conditions of the said Contract, subject to the following conditions. 
 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorised and/or contemplated by the terms of the said contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Due Completion Date which the Employer 
may make, give, concede or agree to under the said Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 

 
C1.3    FORM OF GUARANTEE 
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3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 

terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
4. Our total liability hereunder shall not exceed the sum of (R ................................. ). 
 
5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  
 
 
IN WITNESS WHEREOF this guarantee has been executed by us at  ................................  on this    
 
day of  ..  20 ............................................ 
 
 
As witnesses: 
 
 
1.   ....................................................................................   Signature 
 
2.   ....................................................................................   Signature 
 
 
Duly authorised to sign on behalf of ...........................................................................................  
 

Address 
 

 ...................................................................  
 
 ...................................................................  
 
 ...................................................................  
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 
1993) 
 
 
THIS AGREEMENT IS made at  ......................................................................................................  
 
on the ....................................................  day of ...................................................... in the year …… 
 
Between EKURHULENI WATER CARE COMPANY (ERWAT) (hereinafter called "the Employer") of the one 
 
part, herein represented by  .............................................................................................................  
 
In his capacity as  .............................................................................................................................  
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the 
provisions of Act No 7 of 1998, 
 
and   ................................................................................................................................................  
 
(hereinafter called "the Mandatory") of the other part, herein represented by  .................................  
 
..........................................................................................................................................................  
 
in his capacity as  .............................................................................................................................  
 
and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
WHEREAS the Employer requires certain works be constructed, viz THE UPGRADE AND REPLACEMENT 
OF AERATORS AT CARL GRUNDLING WASTEWATER CARE WORKS PLANTS and has accepted a Bid 
by the Mandatory for the construction, completion and maintenance of such Works and whereas the 
Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in order to 
ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 

Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 

from the Employer or engineer requiring him to commence the execution of the Works, to either – 
 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract 2010 (hereinafter referred to as "the GCC"), as contained in the Contract 
Documents pertaining to this Contract, or 

 
C1.4    OCCUPATIONAL HEALTH AND SAFETY 
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 (b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC. 
 
3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 

85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of the Act: 

 
  (i) Section 8 : General duties of Employers to their employees 
 
  (ii) Section 9 : General duties of Employers and self-employed persons to persons other 

than employees 
 
  (iii) Section 37: Acts or omissions by employees or mandatories 
 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4 In addition to the requirements of Clause 8.4 of the GCC (as amended by Special Condition of Contract) 

and all relevant requirements of the above-mentioned Volume, the Mandatory agrees to execute all the 
Works forming part of this Contract and to operate and utilize all machinery, Plant and equipment in 
accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules of the 

employer by all his subcontractors, whether or not selected and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, 
shall remain in force whilst any such workmen are present on site.  A letter of good standing from the 
Compensation Commissioner to this effect must be produced to the Employer upon signature of the 
agreement. 

 
7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers 

will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act.  The 
Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without the prior 
written approval of the Employer.  If the Mandatory obtains such approval and delegates any 
duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded 
to the Employer. 

 
b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of 

Labour as well as to the Employer.  The Employer will further be provided with copies of all 
written documentation relating to any incident. 
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c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms 
of section 32 of the Act into any incident involving the Mandatory and/or his employees and/or 
his subcontractors. 

 
In witness hereof the parties are to set their signatures hereon in the presence of the subscribing witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER :   .............................................................  
 
 
Witness  .......................................................  Witness   ..........................................  
 
 
(Name)  .......................................................  (Name)  ..........................................  
(Print)      (Print) 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY .............................................................. :   
 
 
Witness  .......................................................  Witness   ..........................................  
 
 
(Name)  .......................................................  (Name)  ..........................................  
(Print)      (Print) 
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ANNEXURE A 
 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL 
HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 
 
 
By resolution of the board of directors passed at a meeting held on  ...........................  20......, 
 
Mr//Ms ...........................................................................................................  whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  ........  
 
..................................................................................................................................................  
 
 
SIGNED ON BEHALF OF THE COMPANY :  ......................................................................   
 
 
IN HIS/HER CAPACITY AS :  ......................................................................  
 
 
DATE :  ......................................................................  
 
 
SIGNATURE OF SIGNATORY :  ......................................................................  
 
 
WITNESS :  ................................................     WITNESS :   ................................................  
 
 
NAME (in capitals):  ................................................ NAME......................................... :   
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C1.5    CORPORATE GOVERNANCE BREACH CLAUSE 

 
 
1. Ekurhuleni Water Care Company (“ERWAT”) requires [insert name of company] (“the Company”) to 

comply, mutatis mutandis with the Code contained in the King III Report and Code of Good Corporate 
Governance (below “the Code”) for the term of this Agreement and any extension thereof.   

 
2. The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with the Code for 

the term of this Agreement and any extensions thereof. 
 
3. The Company acknowledges and agrees that: 

 
3.1 It is essential that the Company complies with the Code, in order to discharge all of its obligations 

under and in terms of the Agreement in a proper, efficient and professional manner, and 
  
3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing to comply 

with the Code. 
 

4. The Company shall be required, within seven (7) days of the end of each calendar month during the term 
of this Agreement (and any extensions thereof), to furnish ERWAT with a written certificate, signed by the 
directors of the Company [alternatively members of the Close Corporation], certifying that the Company 
has complied with the provisions of the Code during the preceding months. 

 
5. ERWAT shall have the right, without assigning any reason therefore and at any time, to appoint either the 

Institute of Directors of South Africa or a firm of chartered accountants or attorneys, to conduct an audit 
of the business and affairs of the Company in order to ascertain whether the Company is indeed 
complying with the terms of the Code.  

 
To this end, the Company irrevocably undertakes and agrees to co-operate fully with the party conducting 
such investigation for and on behalf of ERWAT and to make available to such party all such 
documentation and all such information as the investigation party may require to fully discharge its 
obligations under and in terms hereof and to report fully to ERWAT.   
 
In the event of it being found that the Company is not complying with the Code, then ERWAT shall be 
entitled to (a) regard this as a breach of the agreement and (b) recover the costs of the investigation, on 
an attorney and client basis, from the Company.  In the event of it being found that the Company is, in 
fact, discharging its obligations under and in terms of the Code, then ERWAT shall bear the costs incurred 
in such investigation.  In either of the aforegoing events, the Company shall be entitled to receive a copy 
of the written report once same has been concluded by the investigating party. 

 
6. In the event of the Code being replaced with another Code (or similar document), then such replacement 

document shall replace the Code and a reference to the Code shall be deemed to be a reference to such 
replacement document.  The reference to the Code shall be deemed to include any statutory codification 
of directors’ obligations and duties which may be enacted in the Republic of South Africa at any time in 
the future. 
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7. In entering into this Agreement, the Company represents and warrants to ERWAT that it is familiar with 
the Code, that it fully understands and appreciates the rights, obligations and recommendations therein 
contained and agrees to be bound thereby as herein recorded.  

 
 
Initial: ________ 

 
 
 

PROJECT NO: RE-TENDER - ERW201802/TNDR-011 
 
THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 

WASTEWATER CARE WORKS PLANT 
 

 

C2  PRICING DATA 
 

 
 
 
 
 
C2.1 Pricing Instructions 
 
C2.2    Schedule of Quantities 
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PROJECT NO: RE-TENDER - ERW201802/TNDR-011 
 

THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT 

 
 

C2.1   PRICING INSTRUCTIONS 
 
1 The applicable Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 
 
2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 
 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for 
additional work carried out and that the Engineer is obliged to base his assessment of the rates to be 
paid for such additional work on the rates the Contractor inserted in the Bill. 

 
3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized 

and Project Specifications. No consideration will be given to any claim by the Contractor submitted 
on such a basis.   

 
4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any 

allowance having been made for waste. 
 
5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the 

Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the 
costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set 
forth or implied in the documents on which the Tender is based. 

 
6 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of 

work finally accepted and certified for payment, and not the quantities given in the schedule of 
quantities, will be used to determine payments to the contractor. 

 
7 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities 

are stated.  An item against which no amount or rate is entered will be considered to be covered by 
the other amounts or rates in the Bill. 
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The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the 
amount column. Although no work is foreseen under these items and no quantities are consequently 
given in the quantity column, the tendered rates shall apply should work under these items actually 
be required. 
 
Should the Tenderer group a number of items together and Tender one sum for such group of items, 
the single tendered sum shall apply to that group of items and not to each individual item, or should 
he indicate against any item that full compensation for such item has been included in another item, 
the rate for the item included in another item shall be deemed to be nil. 
 
The tendered rates, prices and sums shall, subject only to the provisions of the applicable Conditions 
of Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 

 
8 The quantities of work as measured and accepted and certified for payment in accordance with the 

applicable Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used 
to determine payments to the Contractor.  The validity of the Contract shall in no way be affected by 
differences between the quantities in the Bill of Quantities and the quantities certified for payment. 

 
Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 

 
9 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 

assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the 
Standardized, Project or Particular Specifications 
 

Quantity : The number of units of work for each item 
 

Rate : The payment per unit of work at which the Tenderer Tenders to do the work 
 

Amount : The quantity of an item multiplied by the tendered rate of the (same) item 
 

Sum : An amount tendered for an item, the extent of which is described in the Bill 
of Quantities, the Specifications or elsewhere, but of which the quantity of 
work is not measured in units 

 
10 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 

mm  = millimetre 
m  = metre  
km  = kilometre  
km-pass = kilometre-pass 
m²  = square metre  
m²-pass = square metre-pass 
ha  = hectare 
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m³  = cubic metre 
m³-km  = cubic metre-kilometre 
kW  = kilowatt 
kN  = kilo Newton 
kg   = kilogram 
t  = ton (1 000 kg) 
%  = per cent 
MN  = mega Newton 
MN-m  = mega Newton-metre 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
GSM   = Global System for Mobile Communication 

 
11 Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively will 
not be condoned and any works so constructed will not be certified for payment. 

 
12. Rates tendered for BOQ items are deemed to include for all required tools, equipment, plant, 

materials, labour and supervision necessary to complete that bill item.  Off cuts and wastage are to 
be included in the tendered rate. 

 
13. Mistakes made by the Tenderer in completion of the BOQ shall not be erased or covered with 

correcting fluid. A line shall be drawn through the incorrect entry and the correct entry shall be written 
above the deletion and initialled by the Tenderer. Failure to observe this Condition may lead to the 
Tender being disqualified. 

 
14. By nature, a Design and Build Contract BOQ will contain a significant amount of sums. In order to 

facilitate payment during the Design Build period, it is in the Contractors interest to append a detailed 
Bill of Quantity for each sum detailing what the sum is made up of.  

 
 
15.  Bidders are required to price for the items requested and include all direct and indirect fees (e.g. 

Transportation and Packaging). 
Please note that all quantities stated in the Schedule of rates of this bid document are estimated 
quantities (indicative only and not guaranteed). 
Due to the nature of this commodity, the bid document will only reflect a quantity of 1 (One) next to 
each line item.  This quantity of 1 (One) is not an indication that ERWAT only intends to buy one of 
each product or make use of a service once.  

 
However, the quantity of 1 (One) is not an indication that ERWAT is under any obligation to procure 
all of the indicated products or services stated in the Schedule of rates during the duration of the 
contract. 

 
Invoicing and payment will be done on actual measured works/services rendered, singed off by the 
bidder and ERWAT’s representative. 
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BILL OF QUANTITIES – AERATORS AT CARL GRUNDLNG 
ITEM DESCRIPTION UOM QTY RATE TOTAL PRICE 

A. Preliminary and General Requirements 

1.  Provision of all health and safety equipment Sum    
2.  Induction of all sub-contractors Sum    

3.  
Development of the Occupational Health and 
Safety File (Including Updating and 
Maintaining) 

Each 01   

4.  Health and Safety Officer Each 01   

5.  The cost for any special security 
arrangements required on site Sum Lot   

6.  
Information Boards and Signs including 
danger tapes as well as barricades (During 
Execution) 

Sum    

B. Planning, Execution and Quality Requirements 

7.  Factory Testing of all equipment covered by 
this contract including quality control. PC SUM   R300 000.00 

8.  
Site Testing of all equipment covered by this 
contract including quality control and hand 
over 

Sum 09   

9.  

Bi-Weekly Progress Reports for the duration 
of the Contract and  3x Close-Out Report with 
O & M Manual, SOPs (Soft and Hard Copies) 
including Drawings (in both .pdf and .dwg 
formats) 

Sum    

10.  
Training for the Aerators: Design, 
Operations, and Maintenance for Plant 
Personnel recognised within the SAQA 
National Qualification Framework 

Hours 24   

11.  Certificates of compliance for the entire 
electrical installation     

C. Equipment 
I. SUPPLY AND DELIVERY - The following equipment including the preparation and submission of 

drawings and documents as detailed by the specifications: 

12.  Horizontal Aspirated Aerator (Mixer, Blower 
and Floating Assembly) Unit 09   

13.  Mounting Brackets Unit 18   

14.  Stainless steel wire rope Unit 18   



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 93 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

15.  Online DO Meters Each 03   

16.  Variable Speed Drives Each 09   

17.  Soft starters Each 08   

18.  PLC Each 01   

19.  Online MLSS Meter Each 03   

20.  Portable DO Meters Each 01   

21.  Portable MLSS Meter Each 01   

22.  Submersible Mixer Each 08   

23.  Guide bar system – Floor mounted davit Each 08   

24.  Power Cables (Approx. 200 m) to suit the 
Proposed Aerators Each 09   

25.  Control Cables (Approx. 200 m) to suit the 
Proposed Aerators Each 09   

26.  Power Cables (Approx. 200 m) to suit the 
Proposed submersible mixer Each 08   

27.  
New Motor Control Centre (MCC) to be 
integrated with existing MCC for equipments 
that may not be covered in existing MCC 

Sum Lot   

28.  New MCC panel’s incomer cables to mains 
supply  Sum Lot   

II. ERECTION AND INSTALLATION Handling, including double handling if stored, erection, installation, 
quality assurance, and providing competent as well as experienced personnel to carry out the work as 

per this contract. 

29.  Horizontal Aspirated Aerator (Mixer, Blower 
and Floating Assembly) Unit 09   

30.  Mounting Brackets Unit 18   

31.  Stainless steel wire rope Unit 18   

32.  Online DO Meters Each 03   

33.  Variable Speed Drives Each 09   

34.  Soft starters Each 09   

35.  PLC Each 01   

36.  Online MLSS Meter Each 03   

37.  Portable MLSS Meter Each 01   
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38.  Submersible mixer Each 08   

39.  Guide bar system – Floor mounted davit Each 08   

40.  Power Cables (Approx. 200 m) to suit the 
Proposed Aerators Each 09   

41.  Control Cables (Approx. 200 m) to suit the 
Proposed Aerators Each 09   

42.  
New Motor Control Centre (MCC) to be 
integrated with existing MCC for equipments 
that may not be covered in existing MCC 

Sum Lot   

43.  New MCC panel’s incomer cables to mains 
supply  Sum Lot   

44.  Removal of existing brush aerators Set 05   

45.  Testing, Commissioning and Handover Sum Lot   

46.  Alterations and Integration of existing 
mechanical, electrical and civil work PC SUM   R250 000.00 

D. Foundation and Excavation 

47.  Cable trench, backfilling and compacting Sum Lot   
E. Maintenance of Equipment 

48.  Maintenance of the 9 Aerators Months 36   

   

 SUB-TOTAL   

 ADD 10% CONTINGENCY OF SUB-TOTAL   

 SUB-TOTAL 2  

 15% VAT OF SUB-TOTAL 2  

 GRAND TOTAL R 
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Description of works 
  
 
C.3.1.1           BACKGROUND  
 
Carl Grundling WWCW is located at portion 58 Varkensfontein in Nigel and falls under district drainage 5 
(DD5), discharging effluent to Nigel dam. The plant treats both domestic and industrial wastewater having 
an average inflow of 3.1Ml/d and a chemical oxygen demand (COD) of 1242 mg/l at 95th percentile for the 
past 3 years. The plant operates as extended activation sludge process using Pasveer ditch as the main 
biological reactor. Brush aerators are primarily used to supply oxygen for biological treatment in the aerobic 
basin of the Pasveer ditch. However, brush aerators pose maintenance problems with motor, bearing, gear 
and coupling failures. ERWAT embarked on a feasibility study inclusive of RFPs/RFIs from a service 
provider and site verification to evaluate the feasible aeration technology to replace the current aerators 
using a defined criterion. Based on the criteria used, it was decided that the horizontal aspirating aerators 
are the most feasible option for use at Carl Grundling WWTP. 
 
C.3.1.3.  PRE-COMPLIANCE REQUIREMENTS (MANDATORY REQUIREMENTS) 
 

Scope related Information and Documentation required: 

Please ensure that the following supporting documents are attached to your Bid Document.  
Failure to submit the below mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

PC-1 
After sales support: Confirmation from the manufacture that spares of the Aerators and 
after sales support is readily available for a period of 10 years, from delivery of the 
Aerators. 

PC-2 

Key staff qualifications 

NO STAFF MEMBER QUALIFICATIONS 

1.   Project Manager National Diploma in Mechanical or 
Electrical Engineering  

2.  Process Engineer BSc Degree (Chemical or Civil 
Engineering) 

3.  Mechanical Technician National Diploma 

4.  Electrician Trade Test  
 

PC-3 Datasheet (To be completed in full or manufacturers brochure to be supplied) 
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C3.1.4 EXTENT OF WORKS 
 
The Works described include all works required for the Design, manufacture, installation and 
commissioning of Nine (09) Horizontal Aspirating Aerators in the Aerobic Orbal Pasveer Ditch, refer to 
Figure 1. The Contractor will be required to perform all detailed Mechanical, electrical design, process 
design and civil work related, the construction of the foundations of the supports for the equipment and 
installation work associated with this project, including the supply of selected equipment and items as 
detailed within the schedule of quantities. The supply of all such equipment and or components must fully 
comply with the specification contained in this document and be approved by the Engineer.  
 
The Contractor’s bid must include the following components as a minimum requirement: 
 

• Plans indicating the General Layout of the Works 
• Description and/or sketches/drawings of Mechanical and Electrical equipment 
• Quality Assurance system for all aspects of the work 

 
 

 
FIGURE 1: PLANT LAYOUT 
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C3.1.2.5 EXTENT OF THE WORKS – ELECTRICAL ENGINEERING – CONTROL PHILOSOPHY 
 

The Contractor will be required to perform all detailed electrical design and installation work associated with 
this project, including the supply of selected equipment and items as detailed within the schedule of 
quantities. However, the supply of all such equipment and or components must fully comply with the 
requirements of the Engineer. (Please refer to technical datasheet) 
The contractor shall ensure the Blower installed on the aerator system work in conjunction with a Variable 
Speed Drive and the Dissolved Oxygen Meter, including the following functions: 

• The blower operation shall operate in conjunction with the required Oxygen requirements by means 
of a Programmable Logic Controller and a Variable Speed Drive. 

• The propeller shall operate in isolation keep mixing even though the blower switches off when the 
Oxygen requirements are met. 

 
C3.1.2.6 TECHNICAL SCOPE OF WORKS 
 

A. HORIZONTAL ASPIRATED AERATOR 
 

1. System description 
This specification defines an electric motor-driven, air assist, propeller-type floating aerator equipped 
with a regenerative blower.  The aerator induces the flow of air below the surface of the water and 
provides flow-linkage mixing in multiple unit arrangements. 

 
1.1 The unit supplied must be able to provide and be operated in both a mixing and aeration mode 

controlled completely independently of each other. 
 

1.2 The aerator must consist of an electric motor and regenerative blower located above the water 
surface.  The motor must be connected to a shaft within a protective housing positioned at an 
angle downward into the water. 
 

1.3 The shaft must drive a mixing propeller and a diffuser beneath the water surface. Attached to the 
primary propeller shall be diffuser, which disperses the air into the stream of displaced water 
beneath the water surface. 

 
2. TECHNICAL DESCRIPTION 

 
2.1 Aerator 

2.1.1 Housing shall be stainless steel 316L 
2.1.2 Shaft shall be stainless steel 316L 
2.1.3 Propeller shall be stainless steel 316L 
 

2.2 Mounting Bracket 
2.2.1 Material shall be mild steel galvanized 

 
2.3 Mixer motor 

2.3.1 Voltage: 380 – 400V 
2.3.2 Frequency: 50Hz 
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2.3.3 Efficiency: 85- 90% 
2.3.4 Protection: IP55 
2.3.5 Insulation Class: F 
2.3.6 Thermistor: Yes 
2.3.7 Size: 12-18kW 
 

2.4 Blower 
2.4.1 Size: 3-4kW 
2.4.2 Frequency: 50Hz 
2.4.3 Noise Level: 76-79 Decibels 
2.4.4 Flow: 690 - 700 m3/h L/min  
 

2.5 Electrical cable 
2.5.1 Cable shall be approved for severe environments, suitable for underwater service and one 
continuous length (No joining of cables shall be allowed). 
 

2.6 Floating frame 
2.6.1 Float Material: Polyethylene 
2.6.2 Float protection: ultraviolet inhibitor 
2.6.3 Float Filling: Urethane foam 
 

2.7 Capacity rates 
2.7.1 Minimum Standard Aeration Efficiency oxygen rate: 1.8kg 02/kwh 
 

2.8 Mixer Capacity-Aerator 
2.8.1 Required direct flow: 48,673 l/min 

 
B. SUBMERSIBLE MIXER 
 
1. Mixer design 

 
1.1 The mixer shall be capable of handling raw, screened sewage. 
1.2 The Mixers shall be mounted on a guide bar system to easily raise and lower the mixer without 

the need for personnel to enter the tank. 
1.3 The mixer, with its appurtenances and cable, shall be capable of continuous submergence 

without loss of watertight integrity to a depth of min 10 m.  
1.4 Parts exposed to the mixed liquid shall be made of either stainless steel AISI 304.  
1.5 Nuts and bolts shall be made of stainless steel AISI 316. 
1.6 Each mixer shall be connected for operation to a following power supply of 380 – 400 Volts, Three 

Phase. 
1.7 The mixer shall be equipped with a submersible cable, sized according to IEC standard, having 

a chlorinated polyethylene rubber jacket. 
 

2. Motor 
 

2.1 The motor shall be housed in an air filled, watertight chamber.  



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 102 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

2.2 The stator windings and stator leads shall be insulated with moisture resistant Class H (180 oC) 
insulation. The stator shall be trickle impregnated with Class H varnish and shall be force fitted 
into the stator housing. 

2.3 Thermal switches shall be embedded in the stator lead coils to monitor the temperature of each 
phase winding. These thermal switches shall be used in conjunction with and supplemental to 
external motor overload protection and shall be connected to a control panel.  

2.4 The power cable shall include conductors for the monitoring of thermal switches and optional 
protecting sensors. 

2.5 Power Rating : 5.5 kW 
 

3. Cable Entry 
3.1 The junction chamber and motor compartment shall be air-filled and separated by a terminal 

board which shall protect the motor interior from foreign material.  
 

4. Mixer Shaft 
4.1 Propeller shaft and motor shaft shall be the same unit, without couplings.  
4.2 The shaft shall be made of solid stainless steel AISI 316 

 
5. Propeller 

5.1 The propeller shall be of clogging-resistant back-swept design. The propeller shall be capable of 
handling solids, fibrous materials, heavy sludge, and other matter found in normal sewage 
applications.  

5.2 The propeller shall be made of AISI 316 stainless steel. 
 

6. Guide Rail 
6.1 A hoist and guiding system will required. 
6.2 Material : AISI 316 stainless steel 

 
7. Product Testing 

7.1 Motor insulation test for detection of insulation defects. 
7.2 Tightness test of the assembled mixer using a vacuum method. 
7.3 Dry-run test to establish mechanical integrity and correct rotation. 

 
C. DISSOLVED OXYGEN METER 
 
The DO meter is used to measure the amount of the dissolved oxygen in its gaseous, liquid phase in 
mg/ppm to provide the following: 
 
1. Supply voltage 24VDC by means of an interposing power supply supplied from 230 VAC.  

 
2. The Dissolved Oxygen meter should have the primary DO concentration reading having a resolution 

of at least ± 0.01mg/l and an accuracy of ± 0.1 mg/l. The secondary temperature reading must have 
at least 0.1ºC increments, with an accuracy of ± 1% of the reading. 
 

3. Unit shall consist of an analyser (controller), with an accessible and readable local display, and a 
sensor (with required accessories) that is submerged to a depth of at least 1 m below reactor sludge 
surface. 
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4. Automated sensor jet cleaning system must be based on compressed air supplied by a suitable unit 
(proven for local process conditions) that is compatible for automated controller duty management. 

5. Sensor bracket (quick release and accessible) must be designed, manufactured and material must 
be 304 Stainless steel.  
 

6. Cabinets must be IP68 rated polyester enclosures. 
7. Pedestal to hold the cabinets with controller, compressor, and accessories at the reactor must be 

supplied and Material must be 304 Stainless steel. 
 

8. Lightning protection (230 V ac) for live, neutral and mA (milliamp), with earth leakage and circuit 
breaker. Existing power supply (220 V ac) at the proposed location will be used. All cabling will be 
routed and supported in suitable conduit piping.  
 

9. The control unit must have isolated signal (4 to 20 mA) output capacity for DO and temperature.  
 

10. The control unit display must show at least DO, temperature, relay status, trend graph, and 
programming menus. 
 

11. The calibration must consist of an automatic, one-step push button function step that calibrates for 
DO, altitude, and salinity.  
 

12. Additional DO meter features required include temperature readout, basic calibration requirements, 
automatic temperature, altitude, and salinity compensation, self-diagnostics for sensor and analyser, 
menu driven text help screens, electronic self-diagnostics, and a backlit display for a LCD digital 
display. 
 

13. The contract includes all materials, accessories and consumables (including the supply and Delivery 
of brackets, detailed manual. 

 
D. VARIABLE SPEED DRIVES 

 
1. The system shall be fully digital, Microprocessor based, energy efficient, and shall provide very 

high reliability, high power factor, low harmonic distortion and low vibration and wear and noise. 
It shall be easy to install in minimum time and expense and no special tools shall be required for 
routine maintenance. 
 

2. The VSD should be suitable for motor load at a power factor of 0.8 lagging and the starting current 
of 7xFLC. 
 

3. VSD system shall be designed for continuous duty as per nameplate rating under the specified 
ambient conditions. 
 

4. The VSD shall be of the most modern design, yet user friendly and be simple to install, 
commission and maintain.  
 

5. The VSD shall be able to start and control the speed of currently existing motors based on the 
load needs on related site. 
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6. The VSD shall be programmed in accordance with the plant philosophy and controls to be 

integrated to the PLC system, this to be provided by operations. 
 

7. The Programming terminal of the VSD shall be accessible for programming and controls with the 
main door closed. 

8. The following protocols shall be the minimum available; Ethernet TCP/IP. 
 

9. All necessary cable work for communication to be in place to ensure automatic control of motors 
on site. 
 

10. Manufacture/ Bidder will be responsible for ensuring heat from the VSD’S and MCC Panel is 
conceded in the design in accordance to manufactures requirements and site conditions. Any 
additional cooling requirements due to the commissioning and installation of the new equipment 
will be for the account of the appointed contractor. 
 

11. All ventilation fans, blowers used shall be powered from a 24 V DC supply 
 

E. PROGRAMMABLE LOGIC CONTROLLER 
 
This PLC will have the following functions; the control of the processes related to the installed 
mechanical, electrical and instrumentation equipment, the control related to the sequential and 
alternative operation of equipment in order to optimise electricity consumption and the display of 
status and possible fault and operational conditions related to the installed mechanical, electrical and 
instrumentation equipment. 

1. The Programmable Logic Controller (PLC) shall be microprocessor based system which shall be 
used for implementation of plant operation. Plant Operation being the duties to ensure the 
Variable Speed Drive communicates with the Dissolved Oxygen Meter. The System should be 
able to issue automatic commands to control the operation of the plant, this to be according to 
the plant philosophy as specified by operations. All necessary cable work for communication to 
be in place to ensure automatic control.  
 

2. All software and hardware design and supply is to be approved by the Instrumentation specialist. 
 

3. Complete product documentation describing installation and simple field maintenance shall be 
readily available in the form of a user manual. 
 

4. All system hardware design must be suitably sized for the installation. 
 

5. All system design must allow for 30% expansion post commissioning. 
 

6. The manufacturer or its authorised distributor shall provide complete technical support for all of 
its products. This shall include headquarters or local training, regional application centres and 
local or headquarters assistance. 
 

7. The system shall be programmed in principle as per the logic diagrams. 
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8. The system shall be able to operate satisfactorily from 150C to 400C and 0 ~ 95% non-condensing 

humidity range unless otherwise specified. 
 

F. MIXED LIQUOR SUSPENDED SOLIDS METER 
 

Mixed liquor suspended solids (MLSS) is the concentration of suspended solids, in an aeration tank 
during the activated sludge process, which occurs during the CARE WORKS of waste water. 

1. The Mixed Liquor Suspended Solids Meter (MLSS) shall have the following standard output: 
 4 – 20 mA 
 RS-485 serial port (isolated and surge protected) 

 
2. Range of 800 – 80,000 mg/l 

 
3. Input Power of 220-230 VAC, at 50Hz 

 
4. Instrument ambient temperature of -10 to 50ºC 

 
5. Analyser shall have the following NEMA 4X enclosure with quick disconnect for sensor rear rail 

mounting kit. 
 

6. Read Out device as follows – 2 – 2.3” x 1.3 – 1.5” LCD Digital display. 
 

7. Lightning protection (230 V ac) for live, neutral and mA (milliamp), with earth leakage and circuit 
breaker. Existing power supply (220 V ac) at the proposed location will be used. All cabling will 
be routed and supported in suitable conduit piping.  
 

8. The contract includes all materials, accessories and consumables (including the supply and 
Delivery of brackets, detailed manual. 

 
G. EXCAVATIONS, CABLE TRENCHING AND ENCLOSURES 

 
1. Existing trenching to be extended to accommodate the volume of cable work. 

 
2. Size of trenching to accommodate the volume of cables to be contained therein. 

 
3. The digging and compacting of the cable trench the sole responsibility of the contractor. 

 
4. Depth of trench to accommodate the volume of cables to be contained therein. 

 
5. Removable concrete enclosures to be used to cover cables running in trenches. 

 
6. Trench to be covered with removable enclosures. 

 
7. Enclosures to prevent moisture ingress in trench. 
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8. Strength and material of enclosures to be suitable for use, preferably light concrete enclosures. 
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H. FIELD EMERGENCY STOP CONTROL STATION AND ISOLATOR 
 

1. Enclosure material should be of polyester/plastic non-conductive material. 
 

2. Enclosure should have a minimum IP rating of 65 to eliminate moisture ingress. 
 

3. Colour coding; emergency stop – red mushroom shape push button.  
 

4. Each motor shall have its disconnecting device (isolator) to disconnect the individual motors from 
the entire installation, should this be required for maintenance purposes. 

  
 
C3.2 Engineering  
 
C3.2.1 Design 
 
The Contractor is responsible for the detailed design of the Process, Civil, Mechanical and Electrical 
Engineering.  The Contractor is responsible for the production of all drawings required for the works including 
detailed construction drawings and shop drawings.  

The Contractor is responsible for the production of detailed pipe schedules for all interconnecting process 
pipework (if required).  

All drawings shall be submitted to ERWAT for approval prior to commencement of construction. Shop details 
and pipe schedules shall be submitted to ERWAT and fabrication shall not commence until the details and 
schedules are approved in writing. 
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C3.2.2 Datasheet : This is the minimum specifications ERWAT will consider: Failure to complete the 
datasheet in full will lead to disqualification. Bidders are required to submit datasheets and manufactures 
brochures that are linked to the completed datasheet. 

Item No Description Specified: Engineer Offered: Supplier 
A. AERATOR 

1.  Type of Aerator Horizontal Aspirating   

2.  Manufacturer   

3.  Supplier   

4.  Number of Units 09 (Nine)  
5. Mixer Motor 

5.1 Voltage 380 – 400V  

5.2 Frequency 50Hz  

5.3 Efficiency 85- 90%  

5.4 Protection IP55  

5.5 Insulation Class F  

5.6 Thermistor Yes  

5.7 Size 12-18kW  
6. Blower 

6.1 Size 3-4kW  
6.2 Frequency 50 Hz  
6.3 Noise Level 76-79 Decibels  

6.4 Flow 690 - 700 m3/h  
7. Capacity Rates 

7.1 
Minimum Standard 
Aeration Efficiency per 
Aerator 

1.8kg 02/kwh  

8. Mixer Capacity-Aerator 
8.1 Required direct flow 48,673 l/min  

B. Submersible Mixer 

1.  
Mixer Cable  Submersible cable, standard 

chlorinated polyethylene rubber 
jacket 

 

2.  Guide Bar system for 
Raising and lowering 

stainless steel AISI 304  

3.  
Mixer watertight integrity 
(Inc. accessories and 
cable ) 

Watertight integrity to a depth of 
min 10 m  
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Item No Description Specified: Engineer Offered: Supplier 
4.  Mixer Shaft  stainless steel AISI 316  
5.  Motor housing air filled, watertight chamber  

6.  Stator Windings and 
leads insulation  

moisture resistant Class H (180 
oC)  

7.  Voltage 380 – 400V  
8.  Frequency 50 Hz  
9.  Power 5.5 kW  

C. Programmable Logic Controller 
1.  Instrument Type PLC Modular  
2.  Main Power supply 230VAC-24 VDC  
3.  Unit Supply Voltage 24V PSU  
4.  CPU CPU Modbus Ethernet  
5.  Communication Protocol Modbus TCP  
6.  Memory Type SD Memory Card  
7.  Surge Protection Analogue and Digital  

 
 
C3.2.2  Design Data 

A. Operational Parameter requirements 
 

Parameters 
Raw Influent 

(3 year average) 

Raw Influent 

(95th percentile) 
Discharge Effluent 

requirements 

COD mg/l 571 1242 < 55 

TSS mg/l 92.9 221 < 15 

Free and Saline Ammonia mg/l 16.8 26.98 < 4 

TKN mg/l 28.4 47.05 - 

Nitrates mg/l Not measured Not measured < 6 

Ortho-Phosphate mg/l 1.83 3 < 0.6 

Total Phosphate 3.64 6 - 

pH 7.2 9.4 6.5-8.5 
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B. Tank Parameter 

 
Basin Type Water Depth (m) Volume (m3) 

Orbal Pasveer Ditch 1.6 4000 

 
C. Average and peak oxygen demand 

  
Average oxygen demand (kg O2/d) Peak oxygen demand (kg O2/d) 

7600 8510 

NB: The aerators should be able to meet both the average and peak oxygen demands 
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C3.1.1.1 Services and Facilities provided by the Employer. 
1. Electricity Supply 
 

The Site is provided with ESKOM/Municipality power. One or more 380 V 50 Hz power supply points can be made 
available to the Contractor. The contractor shall be responsible for providing an installation which complies in all 
respects with the standing regulations of the supply authority. Failure on the part of the Contractor to observe these 
requirements or maintain his installations in terms therefore will result in the termination of electrical power supplies 
until such time as any shortcomings in this regard are rectified. 

No warranty is offered or  given by the Employer  that the existing available electricity supply will be adequate for the 
Contractor’s purposes nor that such supply is in any way guaranteed. 

 

2. Telephone Services 
 

To be provided by Contractor 

3. Area for Contractor’s Site Establishment 
 

The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site if requested 
where applicable. 

C3.1.1.2 Facilities provided by the Contractor 
 

The Contractor is required to provide a construction camp including offices, workshop, materials, store, sanitary 
facilities, offices and equipment for his own use as required. 

C3.1.2 Site Usage 
 

The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the demarcated 
site of the Works and the direct access roads thereto. Temporary routes shall be subject to the written approval of the 
Engineer and be subject to the applicable Standardized Specifications. 

 

 

C3.2 MANAGEMENT OF THE WORKS 
 

C3.2.1 Planning and Programming 
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The programme referred to in the General Conditions of Contract shall be a network- based programme in accordance 
with the precedence method; a detailed cash flow graph indicating projected monthly invoice amounts shall also be 
provided. The critical path of the programme of work shall be clearly indicated and the programme monitored 
continually and updated monthly by the Contractor in accordance with his progress. 

 

(1) In compiling the programme of work, the Contractor shall incorporate the following important specific requirements 
and constraints: 

 

(a) The identification and marking of affected services prior to commencing construction works. 
 

(b) The requirements of the Environmental Management Plan (EMP) as specified in the relevant sections of the 
Particular Specifications and the requirements in respect of inspections and community liaison. 

 

(c) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction Regulations, 2003. 
 

(d) The relocation of services. 
 

(e) An allowance to accommodate “normal” rain days. 
 

(2) The programme submitted shall include at least the following details: 
 

(a) A work breakdown structure identifying the major activity groups. 
 

(b) The critical path shall be indicated and floats on non-critical activities shall be shown. 
 

(c) The working hours per day, week and month allowed for in the programme with details of resource allocations 
per activity. 

 

(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation, commissioning, etc. 
 

(3) In addition the Contractor shall submit to the Engineer at monthly intervals a progress report indicating the following 
details: 

 

(a) Work completed in previous month and total progress to date, per activity. 
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(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as well as the 
measures to be implemented to make up delays. 
 

(c) A GANTT chart showing the original programme, the latest approved version of the programme, actual progress 
achieved and revised completion sates, if and when applicable. 

 

• Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a programme 
based on his own assumptions to evaluate claims for extension of time for completion of the works, or 
for additional compensation. 
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THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING WASTEWATER CARE 

WORKS PLANT 
 
3.4 HEALTH AND SAFETY SPECIFICATIONS 
 
CONTENTS 
 
C3.4.1 INTRODUCTION AND BACKGROUND 

C3.4.1.1 Background to the construction Health and Safety Specification 
C3.4.1.2 Purpose of the construction Health and Safety Specification 

C3.4.2 HEALTH AND SAFETY SPECIFICATION 
C3.4.2.1 Scope 
C3.4.2.1.2 Provision for Health & Safety Cost 
C3.4.2.2 Interpretations  
C3.4.2.2.1 Application  
C3.4.2.2.2 Definitions 
C3.4.2.3 Minimum Administrative Requirements 
C3.4.2.3.1 Notification of Intention to Commence Construction Work  
C3.4.2.3.2 Assignment of Contractor’s Responsible Person to Supervise Health and 

Safety on Site 
C3.4.2.3.3 Competency of Principal Contractor Responsible Persons  
C3.4.2.3.4 Compensation of Occupational Injuries and Diseases Act (COIDA) Act 

130 of 1993 
C3.4.2.3.5 Occupational Health and Safety Policy  
C3.4.2.3.6 Health and Safety Organogram 
C3.4.2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress 

Hazard Identification and Risk Assessment 
C3.4.2.3.8 Health and Safety Representative(s) 
C3.4.2.3.9 Health and Safety Committee(s)  
C3.4.2.3.10 Health and Safety Training 
C3.4.2.3.10.1 Induction  
C3.4.2.3.10.2 Awareness  
C3.4.2.3.10.3 Competency 
C3.4.2.3.11 General Record Keeping 
C3.4.2.3.12 Health and Safety Audits, Monitoring and Reporting 
C3.4.2.3.13 Emergency Procedures 
C3.4.2.3.14 First Aid Box and First Aid Equipment 
C3.4.2.3.15 Accident / Incident Reporting and Investigation 
C3.4.2.3.16 Hazards and Potential Situations 
C3.4.2.3.17 Personal Protection Equipment and Clothing 
C3.4.2.3.18 Occupational Health and Safety Signage 
C3.4.2.3.19 Contractors 
C3.4.2.3.20 Incentives and Penalties 
C3.4.2.3.21 Health & Safety Officer (Part-time) 
C3.4.2.4 Physical Requirements 
C3.4.2.4.1  Civil Work 
C3.4.2.4.2 Excavations / Trenching 
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C3.4.2.4.3 Confined Spaces 
C3.4.2.4.4 Existing Structures 
C3.4.2.4.5 Edge Protection and Penetrations 
C3.4.2.4.6 Hazardous Chemical Substances (HCS) 
C3.4.2.4.7 Stacking of Materials 
C3.4.2.5 Plant and Machinery 
C3.4.2.5.1 Construction Plant 
C3.4.2.5.2 Vessels under Pressure (Gas bottles including Operations) 
C3.4.2.5.3 Fire Extinguishers and Fire Fighting Equipment  
C3.4.2.5.4 Hired Plant and Machinery 
C3.4.2.5.5 Formwork for Structures  
C3.4.2.5.6 General Machinery 
C3.4.2.5.7 High Voltage Electrical Equipment 
C3.4.2.5.8 Portable Electrical Tools / Explosive Power Tools  
C3.4.2.5.9 Welding Equipment 
C3.4.2.5.10 Public Health and Safety  
C3.4.2.5.11 Night Work 
C3.4.2.6 Occupational Health  
C3.4.2.6.1 Occupational Hygiene  
C3.4.2.6.2 Welfare Facilities  
C3.4.2.6.3 Alcohol and Other Drugs 
C3.4.3 ANNEXURE A TASK COMPLETION FORM 
C3.4.4 ANNEXURE B  PC RESPONSIBLE PERSON(S) 
C3.4.5 ANNEXURE C  OTHER REQUIREMENTS 
C3.4.6 ANNEXURE D  ACKNOWLEDGEMENT OF H & S SPECS 
 

C3.4.1   INTRODUCTION AND BACKGROUND 
 
C3.5.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION 

 
The Construction Regulations (July 2003) place the onus on the Client to prepare a 
preconstruction Health and Safety specification, highlighting all risks not successfully eliminated 
during design setting standards for Health and Safety during construction phase. 

 
C3.6.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 and the 
promulgated Construction Regulations (July 2003) in order to reduce incidents and injuries. 
These specifications shall act as the basis for the drafting of the construction phase Health and 
Safety plan by the Contractor. 

 
The specification sets out the requirements to be followed by the Principal Contractor and their 
Contractors so that the Health and Safety of all persons potentially at risk may receive the same 
priority as other facets of the project e.g. Cost, programmed, environment, quality etc. 

 
C3.6.2 HEALTH AND SAFETY SPECIFICATION 

 
C3.4.2.1 SCOPE 
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This specification covers the requirements for eliminating and mitigating incidents and injuries 
on the THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT Project. 

 
The scope also addresses legal compliance, hazard identification and risk assessment, risk 
control and promoting a Health and Safety culture amongst those working on the project. The 
specification also makes provision for the protection of those persons other than employees. 

 
 
 
 
C3.4.2.1.2 Provision for Health & Safety Cost 

 
The Principal Contractor must make provision for the cost of Health & Safety Measures during 
the construction process as required by the Construction Regulation 4(h). 

 
C3.4.2.2 INTERPRETATIONS  
 
C3.4.2.2.1 APPLICATION 

This specification is a compliance document drawn up in terms of the South African legislation 
and is therefore binding. It must be read in conjunction with relevant legislation as noted 
previously. 

C3.4.2.2.2 DEFINITIONS 
 

The definitions as listed in the Occupational Health and Safety Act 85/1993 and Construction 
Regulations (July 2003) shall apply. 

 
C3.4.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS 

 
C3.4.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

 
The Principal Contractor shall notify the provincial Director of the Department of Labour in 
writing that construction work commences. 

 
C3.4.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE HEALTH 

AND SAFETY ON SITE 
 

The Principal Contractor shall submit supervisory appointments as well as any relevant 
Appointments in writing (as stipulated by the OHSA and Construction Regulations), prior to 
commencement of work. Proof of competency must be included. See annexure B. 

 
C3.4.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON 

 
The Principal Contractors’ competent persons for the various risk management portfolios shall 
fulfil the criteria as stipulated under the definition of Competent in accordance with the 
Construction Regulations (July 2003). Proof of competence for the various appointments must 
be included. 



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 117 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
C3.4.2.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 1993 

(COIDA) 
 

The Principal Contractor shall submit a letter of good standing from their Compensation Insurer-
FEM or Compensation Commissioner to the Client’s Representative as proof of registration. 
Contractors shall submit proof of registration to their Contractor before they commence work on 
site. 

 
C3.4.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY 

 
The Contractor and their Contractors shall submit a Health and Safety policy signed by their 
Chief Executive Officer. The Policy must outline objectives and how they will be achieved and 
implemented by the Company / Contractor. 

 
 
 
 
 
C3.4.2.3.6 HEALTH AND SAFETY ORGANOGRAM 

 
The Principal Contractor and their Contractors shall submit an organogram, outlining the Health 
and Safety site Management Structure including the relevant appointments / competent 
persons. In cases where appointments have not been made, the organogram shall reflect the 
intended positions. The organogram shall be updated when there are any changes in the site 
Management Structure. 

 
C3.4.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS 

HAZARD IDENTIFICATION AND RISK ASSESSMENT 
 

 Roof Work 
 Mobile Cranes Management System 
 Mechanical 
 Working at   heights, as   per CR8 –   Fall   Protection Plan,  

Scaffolding Management 
o Person falling 
o Material falling 
o Protection of decking edges, finished floor slab edges, stairways, floor 

penetrations, lift shafts, any other openings and areas from where persons 
may fall. 

 Excavations 
o Collapse of Walls 
o People/Equipment falling in Excavations 
o Shoring 
o Underground services 
o Drainage 
o Pipe-Jacking operations 

 Confined Space entry 
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 Formwork and Support Work 
o Casting of Concrete 

 Manual and Mechanical Handling o Lifting and 
placement of pipes o Overhead works 

 Noise Control 
 Dust Control 

 
Principal Contractor to ensure that these risk assessments as well as other risks identified by 
them are updated monthly or as the risk change and communicated to all relevant parties. CR 
7(4) 

 
C3.4.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S) 

 
The Principal Contractor and their Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their functions.  The 
appointment must be in writing. 

 
The Health and Safety Representative shall carry out regular inspections, keep records and 
report all findings to the Responsible Person forthwith and at Health and Safety meetings. 

 
 

 
 

C3.4.2.3.9 HEALTH AND SAFETY COMMITTEES 
 

Principal Contractor shall organize monthly Health & Safety meetings. Minutes and records shall 
be kept. Principal Contractors Health & Safety representative and responsible person shall 
attend this meeting. 

 
C3.4.2.3.10 HEALTH AND SAFETY TRAINING 

 
C3.4.2.3.10.1 Induction 

 
Principal Contractor shall ensure that all undergo site-specific induction presented by a 
competent person and proof of it too. 

 
C3.4.2.3.10.2 Awareness 

 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least 
once per week. These talks should deal with risks relevant to the construction work at hand. A 
record of attendance shall be kept in the Health and Safety file. All Principal Contractor have to 
comply with this minimum requirement. 

 
C3.4.2.3.10.3 Competency 

 
All competent persons shall have the knowledge, experience, training and qualifications specific 
to the work they have been appointed to supervise, control, and carry out.  This will have to be 
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assessed on a regular basis e.g. 
 

Periodic audits by the Client’s Health & Safety Agent, progress meetings, etc. The Contractor 
is responsible to ensure that competent Contractors are appointed to carry out construction 
work. 

 
C3.4.2.3.11 GENERAL RECORD KEEPING 

 
The Principal Contractor and their Contractors shall keep and maintain Health and Safety 
records to demonstrate compliance with this Specification, with the OHS Act 85/1993, and with 
the Construction Regulations (July 2003). The Principal Contractor shall ensure that all records 
of incidents / accidents, emergency procedures training, inspections, audits, etc. are kept in a 
Health and Safety file held in the site office. The Principal Contractor must ensure that every 
sub-Contractor keeps its own Health and Safety file, maintains the file and make it available on 
request (The file must include the Sub-Contractor’s health and safety plan). These records are 
crucial for inclusion in the Principal Contractors’ consolidated health and safety file for handover 
to the Client on completion of construction work. 

 
C3.4.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING 

 
The Client’s Health & Safety Agent shall conduct monthly Health and Safety audits of the 
work. Operations including a full audit of physical site activities as well as an audit of the 
administration Health and Safety. The Principal Contractor is obligated to conduct similar 
audits on their Contractors. 

 
Detailed reports of the audit findings and results shall be reported on at all levels of project 
management meetings / forums. Copies of the Client audit reports shall be kept in the Primary 
Project Health and Safety file while the Principal Contractor audit reports shall be kept in their 
file, a copy being forwarded to the Client. Principal Contractor has to audit their Contractors and 
keep records of these audits in their Health and Safety files, available on request. 

 
C3.4.2.3.13 EMERGENCY PROCEDURES 

 
The Principal Contractor shall compile a comprehensive Evacuation Plan with assemble point 
and contact details in the case of any emergency supplied by the Client’s Health & Safety Agent. 

 
C3.4.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT 

 
The Principal Contractor and their Contractors shall appoint in writing First Aider(s). The 
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are to 
be kept on site. All Principal Contractor with more than 5 employees shall supply their own first 
aid box. Principal Contractor with more than 10 employees shall have trained, certified first aider 
on site at all times & First aid Box adequately stocked at all times. 

 
C3.4.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION 

 
Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal Contractor 
must stipulate in its construction phase Health and Safety plan how it will handle each of these 
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categories. When reporting injuries to the Client, these categories shall be used. All contractors 
must investigate and report on the 4 categories of injuries to the Principal Contractor at least 
monthly. Contractors must investigate injuries and accidents involving their employees within 
seven days of the incident in the form on Annexure1 (General Administrative Regulations) and 
forward a copy on the investigation report to the principal contractor forthwith. All incidents 
reportable in terms of the provision of Section 24 of the OHS Act 1993 must be reported 
to the local Dept. of Labour in the prescribed manner. 

 
The Principal Contractor must report all injuries to the Client in the form of a spreadsheet, which 
includes all contractor injuries/incidents and man-hours worked for the month as well as the 
cumulative total. This report must be done on a monthly basis and must form part of the Principal 
Contractor’s progress report. 

 
C3.4.2.3.16 HAZARDS AND POTENTIAL SITUATIONS 

 
The Principal Contractor shall immediately notify the Client’s Health & Safety Agent of any 
hazardous or potentially hazardous situations that may arise during the performance of 
construction activities. 

 
C3.4.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, protective 
footwear and overalls. The Principal Contractor and their Contractors shall make provision and 
keep adequate quantities of SABS or SANS approved PPE on site at all times. 

 
C3.4.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 

 
The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited 
to: “no unauthorized entry”, “report to site office”, “site office”, and “hardhat area”. Signage shall 
be posted up at all entrances to site as well as on site in strategic locations e.g. Access routes, 
entrances to structures and buildings, scaffolding and other potential risk areas / operations. All 
Contractors to adhere to it. 

 
 
 
C3.4.2.3.19 CONTRACTORS 

 
The Principal Contractor shall ensure that all Contractors appointed by them comply with this 
Specification, the OHS Act 85/1993, and Construction Regulation (July 2003). 

 
The Principal Contractor may only appoint a sub-contractor after approving the sub-contractor's 
health & safety plan. The Principal Contractor must audit each of its Contractors on a monthly 
basis, with audit reports filed in the health & safety file on site. The audit must include an 
administrative assessment as well as a physical inspection of the contractor's health & safety 
system. 

 
The Principal Contractor must stop any Contractor from carrying out construction work that is 
not in accordance with the Principal Contractor's or Contractor's health & safety plan or if there 



RE-ERW201802/TNDR-011:  RE-TENDER FOR THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 121 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

is an immediate threat to the health and safety of persons. 
 

The Principal contractor shall take all reasonable steps necessary to ensure co- operation 
between all Contractors to enable each of those Contractors to comply with the provisions of 
these regulations; 

 
The Principal Contractor must ensure that their Contractor is registered and in good standing 
with a recognized compensation fund or with a licensed compensation insurer prior to work 
commencing on site; 
 
The Principal Contractor must ensure that potential Contractors submitting tenders have made 
provision for the cost of health and safety measures during the construction process; The 
Principal Contractor shall discuss and negotiate with their Contractor the contents of the health 
and safety Plan and shall finally approve that plan for implementation; 

 
C3.4.2.3.20 PENALTIES 

 
Penalties may be imposed for ongoing non-compliance to the provisions of the Client’s Health 
and Safety specification and Principal Contractors’ health & safety plans. The penalty procedure 
shall consist of a written warning with a compliance time frame. Failure to comply within the 
time frame stipulated would result in a R1000 penalty per non-compliance item per day 
that the non- compliance persists. 

 
C3.4.2.3.21 A HEALTH AND SAFETY OFFICER CR 6.6 

 
The Principal Contractor shall provide a full-time safety officer on site and proof of their 
competency to be attached to their appointment. 

 
 
 
 
C3.4.2.4 PHYSICAL REQUIREMENTS 

 
C3.4.2.4.1 CIVIL WORK 

 
Principal Contractor to ensure that the Contractor complies with Construction regulation 21 and 
that the following is undertaken during civil work: 
 
• A competent site supervisor to be on site at all times. 
• Plant and equipment inspected daily and registers kept. 
• All operators of plant and vehicles: trained, competent and physically and 

psychologically fit. Certificates to be put in their Health & Safety File. 
• Workers that are working close to the traffic to be visible and are to wear reflective 

vests. 
• Adequate safety signage to be posted ahead of any work area in the road. 
• All signage, including delineators to be maintained and kept clean at all times. 
• The required PPE must be worn at all times (Hard hats, safety shoes, overalls, etc.) 
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• Risk assessments to be conducted on all high-risk activities. 
• Speed reduction road signs to be posted. 
• Dust control practices used to limit dust generation. 

 
Laying of pipes / Backfilling 
 
• A competent site person to supervise lifting operations at all times. 
• No employee to stand under any suspended loads. 
• Loads must not be slewed over personnel, plant, site huts or property. 
• All lifting equipment and accessories must be marked with the Safe Working Load. 
• Slings must not be placed on sharp edges. 
• Workers to wear proper PPE at all times. 
• Work to be stopped when weather conditions prevent safe operations during trenching 

work or lying of pipes. 
• Everyone to stand clear of any area being backfilled by mobile plant. 

 
C3.4.2.4.2 EXCAVATIONS, SHORING, DEWATERING OR DRAINAGE 

 
The Principal Contractor and any relevant Contractors shall make provision at tendering stage 
for shoring, dewatering or drainage of any excavations as per this specification. 

 
The Principal Contractor shall make sure that: 
 
- The excavations are inspected before every shift, after any blasting, after an unexpected 

fall of ground, after any substantial damage to the shoring and after rain, records kept 
thereof. 
 

- Safe work procedures have been communicated to the workers, 
 

- The safe work procedures are enforced and maintained by the Contractor’s Responsible 
Persons at all times, 
 

- The requirements as per section 11 of the Construction Regulations are adhered to. 
- Where pipe-jacking activities are taking place safe work procedures/method statements to 

be submitted to Client’s Health & Safety Agent prior to these activities. 
 

Method statement to be developed where shoring will be done, especially near public roads 
and also where explosives will be / are used. 

 
C3.4.2.4.3 CONFINED SPACE ENTRY 

 
The Principal Contractor to prepare a confined space procedure in line with General Safety 
Regulation (5) OHSA Act 

 
C3.4.2.4.4 EXISTING STRUCTURES 

 
Any adjacent structures that may be affected by work must be considered in the planning 
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process. Precautionary measures must be detailed and applied to prevent damage, 
uncontrolled collapse of existing structures and/or loss to property and persons during the entire 
construction phase. 

 
C3.4.2.4.5 EDGE PROTECTION AND PENETRATIONS 

 
The Principal Contractor must ensure that all exposed edges and openings are guarded and 
demarcated at all times until permanent protection has been erected.   The Principal 
Contractors’ risk assessment must include these items finished floor slab edges, floor 
penetrations, and all other openings and areas where a person may fall. 

 
C3.4.2.4.6 HAZARDOUS CHEMICAL SUBSTANCES (HCS) 

 
The Principal Contractor working with Hazardous chemical substances to obtain copies of all 

the (MSDS) Material Safety Data Sheets and this is to be kept on site and a copy to be forwarded 
to Client’s Health & Safety Agent. 

 
C3.4.2.4.7 STACKING OF MATERIALS 

 
The Principal Contractor shall ensure that there are sufficient appointed stacking supervisors 
and that all materials and equipment is stacked and stored safely. Double handling of material 
should be avoided and for this purpose, pallets and other stacking options should be used. 

 
 
 
 
 
 
 
 
 
 
C3.4.2.5 PLANT AND MACHINERY 
 
C3.4.2.5.1 CONSTRUCTION PLANT 

 
The Principal Contractor shall ensure that all such plant complies with the Requirements of the 
OHS Act 85/1993 and Construction Regulations (July 2003). The Principal Contractor shall 
inspect and keep records of inspections of construction plants used on site. Only authorized / 
competent persons are to use machinery under proper supervision. Appropriate PPE must be 
provided and maintained at all times. 

 
C3.4.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES 

 
The Principal Contractor shall comply with the Vessels under Pressure Regulations, including: 

 
Providing competency and awareness training to the operators, Providing PPE,          Inspect 
Equipment regularly and keep record of inspections, Provide appropriate firefighting 
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equipment (Fire Extinguishers) on hand. 
 
C3.4.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT 

 
The Principal Contractor shall provide adequate, regularly serviced firefighting equipment 
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate 
notices and signs must be posted as required. 

 
C3.4.2.5.4 HIRED PLANT AND MACHINERY 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is safe 
for use. The necessary requirements as stipulated by the OHS Act 85/1993 and Construction 
Regulations (July 2003) shall apply. The Contractor shall ensure that operators hired with 
machinery are competent and that certificates are kept on site in the Health and Safety file. All 
relevant Contractors must ensure the same. 

 
 
C3.4.2.5.5FORMWORK AND SUPPORT WORK FOR STRUCTURES 

 
The Principal Contractor shall ensure that the provisions of section 10 of Construction 
Regulations (July 2003) are adhered to. These provisions must include but not be limited to 
ensuring that all equipment used is examined for suitability before use, that all formwork and 
support work is inspected by a competent person immediately before, during and after 
placement of concrete or any other imposed load and thereafter on a daily basis until the 
formwork and support work has been removed. Records of all inspections must be kept in a 
register on site. 

 
 
 
 
 
 
C3.4.2.5.6 GENERAL MACHINERY 

 
The Principal Contractor shall ensure compliance with the Driven Machinery Regulations, which 
include inspecting machinery regularly, appointing a competent person to inspect and ensure 
maintenance, issuing PPE, and training those who operate the machinery. 

 
C3.4.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS 

 
If high voltage electrical lines are present on the site perimeter, the Contractor must be aware 
of the location of them and are to demarcate its positions. 

 
These demarcations must be maintained throughout the duration of the construction work. The 
minimum safety clearances as per Electrical Machinery Regulation 15 must be adhered to. All 
installation must comply with SANS 10142 & the regulations of the OHS Act 85/1993 and 
Construction Regulation 22. 
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All temporary electrical installations must be inspected at least weekly. 
 
C3.4.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS 

 
The Principal Contractor shall ensure that use and storage of all explosive powered tools and 
portable electrical tools are in compliance with relevant legislation. 

 
The Contractor shall ensure that all electrical tools, electrical distribution boards, extension 
leads, and plugs are kept in safe working order. Regular inspections and toolbox talks must be 
conducted to make workers aware of the dangers and the control measures that are to be 
implemented e.g. Personal protection equipment, guards, etc. 

 
A competent person to undertake routine inspections and records are to be kept on file. Only 
authorized trained persons are to use the tools, the safe work procedures to apply. Awareness 
training to be carried out, compliance enforced at all times, and PPE are provided and 
maintained, 

 
C3.4.2.5.9 WELDING EQUIPMENT 

 
• Only authorised / trained persons to use the equipment. 
• The operators are to wear correct PPE - eye/ face/foot/body/respirator. 
• Flashback arrestors are to be fitted on cylinders and gauges when using gas welding 

equipment. Fire prevention methods to be applied. 
• Where electric arc welders are used, equipment only to be used in a dry area, 

protected from wetness. 
 
 
 
 
 
 
 
C3.4.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY 

 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to 
do all that is reasonably practicable to prevent members of the public and site visitors from 
being affected by the construction activities. Site visitors must be briefed on the hazards and 
risks they may be exposed to and what measures are in place or should be taken to control 
these hazards and risks. A record of these inductions must be kept on site in accordance with 
the Construction Regulations. Principal Contractor to ensure that no unauthorized personal 
enter the construction area. 

 
Method statements are to be drafted on traffic management on site, including work near the 
public. 

 
C3.4.2.5.11NIGHT WORK 

 
Adequate lighting to be provided where required. Personnel should not work alone at night. 
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C3.4.2.6 OCCUPATIONAL HEALTH 

 
C3.4.2.6.1 OCCUPATIONAL HYGIENE 

 
Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and 
Principal Contractor must ensure that proper health and hygiene measures are put in place to 
prevent exposure to these hazards. 
The Risk to be looked at includes: 

 
Ventilation 
Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / 
welding / petrol or diesel/ motors running and in confined spaces / basements. 

 
Noise 
Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to reduce 
noise levels. Hearing protection is to be used where noise levels cannot be reduced to below 
85 dBa. 

 
Dust 
Principal Contractor to ensure that employees working with grinders, saws & jackhammers, etc. 
are issued with dust masks and dust exposure to be minimized at all times. 

 
C3.4.2.6.2 WELFARE FACILITIES 

 
The Principal Contractor will provide ablution facilities for all on site, including changing facilities 
& hand washing facilities. Safe and adequate facilities will be provided. Waste bins must be 
strategically placed and emptied regularly. Safe and clean storage areas must be provided for 
workers to store personal belongings and personal protective equipment. 

 
 
C3.4.2.6.3 ALCOHOL AND OTHER DRUGS 

 
The Principal Contractor is to ensure that no alcohol and other drugs are allowed on site. No 
person may be under the influence of alcohol or any other drugs while on the construction site. 
Any person on prescription drugs must inform his/her superior, who shall in turn report this to 
the Contractor forthwith. Any person suffering from any illness / condition that may have a 
negative effect on his/her safety performance must report this to his/her superior, who shall in 
turn report this to the Principal Contractor forthwith. 
 
Any person suspected of being under the influence of alcohol or other drugs must be sent home 
immediately, to report back the next day for a preliminary inquiry. The Contractor concerned 
must follow a full disciplinary procedure and a copy of the disciplinary action must be forwarded 
to the Principal Contractor for his records. 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 
 

PROJECT: THE UPGRADE AND REPLACEMENT OF 
AERATORS AT CARL GRUNDLING WASTEWATER CARE 

WORKS PLANT  
 

Annexure A 
 

The Principal Contractor must submit compliance with Annexure A within one week of receiving this 
Specification. 

 
HSS 
Item no. 

REQUIREMENT OHSA 
REQUIREMENT 

SUBMISSION 
DATE 
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2.3.1 Assignment of Responsible 
Persons to supervise Construction 
work 

OHS Act (section 
16.2) & Construction 
Regulation 6 

Before 
commencement on 
site 

2.3.2 Competence of Responsible 
Persons 

OHS Act (section 
16.2) & Construction 
Regulation 6 

Together with H & 
S plan 

2.3.3 Compensation of Occupational 
Injuries and Diseases  - Proof of 
Registration- FEM or CC 

COIDA Together with H & 
S plan 

2.3.4 Occupational Health and Safety 
Policy 

OHS Act Together with H & 
S plan 

2.3.5 Health and Safety 
Organogram 

Client Requirement Together with H & 
S plan 

2.3.6 Initial Hazard Identification and Risk 
Assessment based on the Client/s 
assessment 

Construction 
Regulations. 

Together with H & 
S plan 

2.3.7 Health and Safety 
Representative 

OHS Act Submit as soon as There 
are more than 20 
employees on site 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 
 

PROJECT: THE UPGRADE AND REPLACEMENT OF 
AERATORS AT CARL GRUNDLING WASTEWATER CARE 

WORKS PLANT 
 

Annexure B 
 

The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as the project progresses). 
Contractors shall make the relevant appointments as per their operations. The Client reserves the 
right to insist on any appointment as determined by its risk assessment of the Contractor concerned. 

 
APPOINTMENT OHSA REFERENCE REQUIREMENT 

CEO Assignee Section 16(2) A competent person to assume the overall H 
& S responsibility - Contractor’s Responsible Person 

Construction Work 
Supervisor 

CR 6.1 A competent person to supervise and be responsible 
for Health and Safety related issues on site 

Subordinate 
Construction Work 
Supervisors 

CR 6.2 A competent person to assist with the daily supervision 
of construction / building work. The person(s) assist the 
Construction Work Supervisor 

Health and Safety 
Representative(s) 

Section 17 A competent person(s) to assist with identifying 
risks, attend H & S meetings, conduct inspections, 
assist with investigations, etc. 

Incident Investigator GAR 8 A competent person to investigate incidents / accidents 
on site, this could either be: 

* The 6.1 or 6.2 Person 
* H & S Representative 
* Member of the H & S Committee 
* H & S officer 

Risk Assessment Co- 
ordinator 

CR 7 A competent person to co-ordinate all assessments on 
behalf of the Principle Contractor. The same applies to 
Contractors. 

Fall protection plan co- 
ordinator 

CR 8 A competent person to prepare and amend the fall 
protection plan 

First Aiders GSR 3 A qualified person to address all on site first aid cases 
Lifting machine and 
equipment Inspector 

DMR 18 A competent person to inspect lifting machines 
and equipment 

Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles 
Scaffolding Inspector SANS 10085- 

1:2004 
A competent person to inspect scaffolding before use and 
every time after bad weather, etc. 

Scaffolding Erector SANS 10085- 
1:2004 

A competent person to erect scaffolding 

Scaffolding Supervisor SANS 10085- A competent person to supervise scaffolding 
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APPOINTMENT OHSA REFERENCE REQUIREMENT 
1:2004 

Stacking Supervisor CR 26 A competent person to supervise all stacking and storage 
operations 

Explosive powered tools 
Inspector / Supervisor 

CR 19 A competent person to inspect and clean the tools daily 
and controlling all operations thereof 

Temporary electrical 
installations Supervisor 

CR 22 A competent person to control all temporary electrical 
installations 

Fire-fighting equipment 
Inspector 

CR 27 A competent person to inspect fire-fighting equipment 
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OTHER REQUIREMENTS 
PROJECT THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 

WASTEWATER CARE WORKS PLANT 
 
Annexure C 
 
The Principal Contractor shall comply but not be limited to the following requirements: Reports on these 
to the addressed to the Client at progress meetings or at least monthly whichever is sooner. A report 
with supporting documents shall be tabled at the Contractor/s monthly Health and Safety meeting. 

 

WHAT WHEN OUTPUT 
ACCEPTED BY 
CLIENT WITH 

DATE 
Construction-phase 
Health and Safety plan 

Within one weeks of 
receipt of the Spec. 

Principal Contractor to report on status 
of Principal Contractors’ Health and 
Safety plans 

 

Health and Safety file Open file when 
construction begins 
and maintain 
throughout 

Have file on hand at meetings  

Awareness Training 
(Tool Box Talks) 

At least weekly Attendance registers  

Health and Safety 
Reports 

Monthly Report covering: 
* Incidents/Accidents and 

Investigations 
* Non conformances by employees 
& contractor 
* Internal & External H & S audit 
reports 

 

Risk assessment Updated and signed 
off at least monthly 

Documented risk assessment  

Method statements 
(safe work procedures) 

Drawn up before 
workers are 
exposed to new 
risks 

Documented set of safe work 
procedures (method statements) 
updated and signed off 

 

General Inspections Weekly and Daily OHS Act compliance Registers: 
* Scaffolding 
* Excavations 
* Formwork & support    work 
* Explosive tools 
* Temporary electrical Installations 

 

General Inspections Monthly * Fire-fighting equipment 
* Portable electrical equipment 
* Ladders 

 

General Inspections 3 - Monthly * Lifting tackle 
* Oxy-acetylene cutting    and welding 
sets 
* Fall prevention and    arrest 
equipment 
 

 

General Inspections 6 - Monthly * Lifting machines  
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Workman’s 
Compensation 

Updated Weekly Table list of Principal Contractors’ 
workman’s compensation proof of good 
standing 

 

Construction site rules & 
Section 37.2 Mandatory 
Agreement 

Update Weekly Table a report of all signed up 
Mandatory’s 
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PROJECT: THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL GRUNDLING 
WASTEWATER CARE WORKS PLANT P 

Annexure D 
 

 
 
 
 
 
 
 
 
 

 

Acknowledgement of Receipt of the Health and Safety Specifications: 

 

 

I, representing 

 

 

 Contractor 

 

 

 

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure that 
the Contractor and its personnel comply with all obligations / requirements in respect thereof. 

 

  

COMMENTS: 
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C3.6 ENVIRONMENTAL MANAGEMENT DURING CONSTRUCTION 
 
C3.6.1 INTRODUCTION 

 
A comprehensive Environmental Scoping Report was prepared as part of the environmental 
and social assessment of the preceded project. Included in the report is an Environmental 
Management Plan (EMP) and the purpose of this Particular Specification is to make the 
Contractor aware of his obligations in terms of the EMP during construction and to afford 
him the opportunity to insert rates and prices in the Schedule of Quantities to cover these 
obligations. 

 
Sub-Contractors and their employees must comply with all the requirements of this 
specification. Absence of specific reference to any sub-contractor in any specification does 
not imply that the sub-contractor is not bound by this specification. 

 
The Contractor must arrange for all his employees and those of his sub- contractors to be 
informed of this specification before the commencement of construction to ensure: 

 
a.) basic understanding of the key environmental features of the work site and 

environments, and 
 

b.) familiarity with the requirements of this document. 
 
C3.6.2 MONITORING AND ASSESSMENT OF COMPLIANCE 

 
The environmental management performance of the Contractor (including his 
subcontractors and staff) will be reviewed on a regular basis by the Employer’s ECO. The 
Contractor will be deemed not to have complied with the EMP if: 

 
a.) There is evidence of negligence or recklessness resulting in the contravention of any of 

the clauses, both within and outside the boundaries of the construction site; 
 

b.) The Contractor fails to comply with corrective or other instructions within a time specified 
by the Engineer; 

 
c.) The Contractor fails to respond adequately in terms of the contract, to complaints 

from the public. 
 

The Contractor will be given a period of 2 weeks after the commencement date of the 
contract, before compliance is enforced. 
 
Via these environmental specifications the Contractor has been made aware of what actions 
are required of him and/or his subcontractors. Certain do's and don'ts have been given and 
onus for these controls rests with the Contractor as he is the only person capable of 
controlling these aspects and a fine/reward system will be implemented to encourage 
compliance.  
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Compliance to the EMP will be reported by the ECO in the form of a monthly Environmental 
Compliance Report which will include all transgressions of the EMP and the environmental 
specification and rate them in order of significance. The Environmental Compliance Report 
will be forwarded to the Engineer, the Employer and GDACE on a monthly basis. 

 
A percentage point will be given based on a questionnaire which is attached to the Report. 
Any percentage compliance above 80% will be considered to be within acceptable limits. If 
the Contractor has not complied with any of the clauses of the EMP, or the score in the 
monthly environmental audit drops to below 80% compliance, the ECO will advise the 
Engineer who shall order the Contractor in terms of the contract to remedy the deficiencies. 
Failure on the part of the Contractor to carry out such order shall be dealt with in terms of 
the contract. 

 
Should compliance drop below 60% the ECO shall immediately advise the Engineer who 
shall have the right in terms of the contract to order in writing the suspension of the Works. 

 
C3.6.3 COMPLIANCE WITH SANS 1200 

 
All environmental clauses stated in the SANS 1200 "Standard Specification for Civil 
Engineering Construction" as amended in this document shall be adhered to by the 
Contractor. Where the EMP is in conflict with the Standard Specification, the EMP shall take 
precedence. 

 
C3.6.4 SITE MANAGEMENT 

 
C3.6.4.1 General 

The Contractor shall draw up a plan of all parts of the construction site, showing the layout 
of site establishment, stockpiles, planned access and circulation routes, etc. to depict the 
scope of his planned operations. The plan shall be submitted to the ECO for comment and 
approval by the Engineer. 

 
The Works area will be indicated on the layout plan and shall never exceed the boundaries 
of the site at any given location during the construction period. 

 
Every precaution shall be taken, in accordance with this specification, to prevent pollution of 
air, soil, ground, and surface water as a result of construction or associated activities. 

 
All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages 
must be repaired on mobile equipment or containment trays placed underneath immobile 
equipment until such leakage has been repaired. 

 
C3.6.4.2 Housekeeping 

 
The Contractor shall ensure that his working areas are kept clean and tidy at all times. The 
ECO shall inspect these areas on a regular basis. 

 
C3.6.4.3 Works area 

 
Routes for temporary access and haul roads shall be located within the approved Works 
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area and vehicle movement shall be confined to these roads. Movement of vehicles outside 
the Works area shall not be permitted without authorisation from the Engineer, after 
consultation with the ECO. 

 
All construction activities shall be restricted to working areas designated on the drawings 
and/or demarcated and approved by the Engineer. Materials, including spoil, shall only be 
stockpiled in the Works area. 

 
C3.6.4.4 Fire risk and burning 

 
Burning of vegetation including tree trunks and stumps cut during site clearing and 
establishment shall not be permitted. 

 
The Contractor shall ensure that the risk of fire at any location on the site is kept to a 
minimum. 

 
The Contractor shall supply fire-fighting equipment in proportion to the fire risk presented by 
the type of construction and other on-site activities and materials used on site. This 
equipment shall be kept in good operating order. 

 
Open fires for heating and cooking shall only be permitted in protected areas designated by 
the ECO for this purpose. 

 
No fires will be allowed adjacent to the boundary fence, either inside or outside the 
construction site. 
 
Any welding or other sources of heating of materials must be done in a controlled 
environment, wherever possible and under appropriate supervision, in such a manner as to 
minimise the risk of veld fires and/or injury to staff. 

 
C3.6.4.5 Storage of fuel and other materials 

 
Fuel, lubricants, transmission, and hydraulic fluids shall only be stored in the Works area. 

 
All fuel tanks must be installed above ground, depending on the volume of stored fuel, for 
easy detection of fuel leaks. All fuel tanks must be placed on a thick plastic sheet so as to 
prevent soil pollution, be set in a bund with earthen walls, and maintained throughout the 
contract. 

 
 

Areas made available for fuelling or greasing of equipment and vehicles must be clearly 
demarcated on the layout plan. In order to prevent soil pollution, these areas must be 
covered with a protective material (e.g. a thick plastic sheet). No fuelling, greasing, or filling 
of oils may take place outside these demarcated areas. 

 
The Contractor must provide adequate and approved facilities for the storage and recycling 
of used oil and contaminated hydrocarbons. Such facilities must be designed and sited with 
the intention of preventing pollution of the surrounding area and environment. 

 



 

BID ERW201708/TNDR-004:  THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 137 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

Cement must be stored and mixed on an impermeable substratum. 
 
C3.6.4.6 Concrete batching plants 

 
Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled 
outside this area, must be promptly removed by the Contractor and taken to a permitted 
waste disposal site. After all concrete mixing is complete all waste concrete must be 
removed from the batching area and disposed of at an approved dumpsite. 

 
The batching plant shall be enclosed by a bund wall with divisions and dedicated 
compartments for the various types of materials. Air filters shall be monitored and cleaned 
and replaced as per the supplier’s guidelines. 

 
Storm water must not be allowed to flow through the batching area. 

 
Water laden with cement must be collected in a retention area for evaporation and not 
allowed to escape the batching area. This pond will be cleaned monthly. 

 
Operators must wear suitable safety clothing. 

 
C3.6.4.7 Safety 

 
Equipment and stores should be locked up and not left unattended. 

 
The Contractor must ensure that no unemployed labour seekers are permitted to gather at 
the site and no camp followers/shebeen operators shall be allowed to operate on or adjacent 
to the site. 

 
Measures must be taken to prevent any interference that could result in flashover of power 
lines due to breaching of clearances or the collapse of power lines due to collisions by 
vehicles and equipment. 

 
Measures must be taken during thunderstorms to protect workers and equipment from 
lightning strikes. 

 
All tall structures must be properly earthed and protected against lightning strikes. 

 
The Contractor must have a first aid box available on site and on all vehicles working on 
site. 

 
The Contractor must submit a copy of the minutes of weekly health and safety meetings to 
the ECO. 

 
C3.6.4.8 Blasting and drilling 

 
A written warning of 2 days indicating the date and approximate time period of blasting 
activities shall be given to affected residents for the temporary removal of sensitive domestic 
animals such as horses, dogs, cats, birds, and cattle, before blasting and/or drilling activities 
commence during that period. 
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During blasting the stipulations of the Minerals Act, Act 50 of 1991 shall apply. 

 
Should any warning not be given within the period specified above, the Contractor will be 
held liable for injuries to or deaths of the affected animals. 

 
In order to minimise the potential impact on animals, it is proposed that soft explosives 
and/or noise mufflers be used. 

 
When blasting, the Contractor shall take measures to limit flying rock. This may be achieved 
by matching the charge to the rock type, by using milli-second delay detonators or by using 
rubber blasting mats placed over the area to be blasted. Flying rock 150mm and larger which 
falls beyond the cleared working area shall be collected and removed together with the rock 
spoil. 

 
When blasting under power lines the Contractor shall arrange for power to be temporarily 
switched off or have the lines moved. 

 
C3.6.4.9 Fencing 

 
Fencing shall be erected around sensitive natural or cultural elements to protect them from 
damage. No pedestrian or vehicular access shall be allowed to such fenced areas. 

 
In places where temporary fencing is required, the Contractor shall erect such fencing and, 
when and where required by the Engineer, re-erect and maintain temporary fencing as 
necessary. Temporary fencing shall remain in position either until it is replaced by permanent 
fencing or until completion of the whole of the Works, unless the Contractor requires, or the 
Engineer directs its earlier removal. The Contractor shall erect and maintain the 
aforementioned temporary fencing in the locations and for the period described in the 
Contract. 

 
If temporary fencing is removed temporarily for the execution of any part of the Works, it 
shall be reinstated as soon as practicable by the Contractor. 
The clearing for permanent fencing shall be limited to the removal of trees and shrubs within 
1m of the fence line. Where possible, the fence line must be aligned to retain trees or tree 
groups. There shall be no removal of the grass cover or topsoil within this width. 

 
C3.6.5 CONTROL OF DAMAGE TO VEGETATION AND ANIMALS 

 
The Contractor shall ensure that all works are undertaken in a manner which minimises the 
impact on vegetation and animals inside or outside of the Works area. 

 
C3.6.5.1 Vegetation 

 
As much of the existing vegetation as possible shall be retained. The removal of existing 
vegetation shall only occur at the sites designated for construction activities. Only woody 
vegetation may be cleared. During clearing of woody vegetation no basal cover or grass and 
topsoil shall be removed and damage to this layer shall be minimised as far as possible. 
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Bush and grass veld must only be cleared to provide essential access for construction 
purposes. 

 
No indigenous shrubs and/or trees shall be cut down by the Contractor. Removal, damage 
or disturbance of any vegetation outside the Works area is not permitted. Special care shall 
be taken not to disturb or destroy riverine vegetation. 

 
Trees which have been selected for preservation by the ECO within or adjacent to the Works 
areas shall be fenced around their drip line. The fence shall be clearly marked with danger 
tape. No open fires shall be allowed within this fenced area, nor shall vehicles be parked 
underneath these trees. The area shall also not be used for materials storage or as allocation 
for temporary buildings. If such trees are located within the 15m working width of the 
pipeline, the pipeline shall be aligned to avoid these trees wherever possible. 

 
Gathering of firewood shall not be permitted. 

 
The Contractor shall take care that seeds are collected during the removal of alien 
vegetation in order to counter the spread of this vegetation type. Failure to do so may result 
in prosecution in terms of the Conservation of Agricultural Resources Act (Act 43 of 1983). 
A fine not exceeding R5000 and/or 2 years imprisonment can be imposed. 

 
No vehicular access will be allowed on the grassy parts of the construction site. 

 
C3.6.5.2 Disturbance of animals 

 
Under no circumstances shall any animals be handled, removed, killed or interfered with by 
the Contractor, his employees, his sub-contractors or his sub-contractors employees. 
Snakes and other reptiles that may be encountered on the construction site must not be 
killed unless the animal endangers the life of an employee. Disturbances to nesting sites of 
birds must be minimized. Anthills and/or termite nests that occur in the Works area must not 
be disturbed unless it is unavoidable for construction purposes. 

 
The Contractor and his employees shall not bring any domestic animals onto the site. 

 
The Contractor shall ensure that the work site is kept clean and tidy and free from rubbish 
which would attract animal pest species. There shall be no feeding of native animals. 

 
The Contractor shall ensure that domestic and native animals are safe from injury that may 
arise from unprotected Works. 

 
The Contractor shall advise his workers and subcontractors of the penalties associated with 
the needless destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) 
sec. 2 (fine R2 000 and/or 12 months imprisonment). 

 
 
C3.6.6 CONTROL OF DAMAGE TO SOIL AND WATER 

 
C3.6.6.1 Stripping of topsoil 
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Topsoil shall be deemed to be the top 300mm layer of soil. This layer contains organic 
material, nutrients and plant and grass seed.  For this reason it is an extremely valuable 
resource for the rehabilitation and re-vegetation of disturbed areas. 

 
Topsoil shall be stripped from all areas that are to be utilized during the construction period 
and where permanent structures and access is required. These areas will include the area 
comprising the permanent works, pipeline trenches, stockpiles, temporary and permanent 
access roads, construction camps, lay down areas, and any other area as indicated on the 
Works area drawings. Topsoil shall be stripped after clearing of woody vegetation and before 
excavation or construction commences. 

 
Soil shall be stripped to a minimum depth of 150mm and maximum depth of 300mm or to 
the depth of bedrock where soil is shallower than 300mm. Herbaceous vegetation, overlying 
grass and other fine organic matter shall not be removed from the stripped soil. 
 
No topsoil which has been stripped shall be buried or in any other way be rendered 
unsuitable for further use by mixing with spoil or by compaction by machinery. 
 
Topsoil shall be stripped when it is in a dry condition in order to prevent compaction. 
 
Stripping of topsoil shall be undertaken in such a way as to minimise erosion by wind or 
runoff. 

 
C3.6.6.2 Stockpiling of topsoil 

 
Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, 
when areas are cleared. The Contractor shall ensure that subsoil and topsoil are not mixed 
during stripping, excavation, reinstatement, and rehabilitation. If mixed with clay sub-soil the 
usefulness of the topsoil for rehabilitation of the site will be lost. Temporary soil stockpiles 
shall not be higher than 2,5m, and the slopes of soil stockpiles shall not be steeper than 1 
vertical to 1,5 horizontal. 

 
Areas from which topsoil is to be removed shall be cleared of any foreign material which 
may come to form part of the topsoil during removal including bricks, rubble, any waste 
material, litter any other material which could reduce the quality of the topsoil. 

 
Soil must not be stockpiled on drainage lines or near watercourses. 

 
No vehicles shall be allowed access onto the stockpiles after they have been placed. Topsoil 
stockpiles shall be clearly demarcated in order to prevent vehicle access and for later 
identification when required. 

 
After topsoil stockpiling has been completed, the Contractor shall apply soil conservation 
measures to the stockpiles where and as directed by the Engineer / Environmental Officer. 
This may include the use of erosion control fabric and/or grass seeding. 

 
 
C3.6.6.3 Placement of topsoil 
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Topsoil shall be placed to a minimum depth of 150mm over all areas where it has been 
stripped, after construction in those areas has ceased. Topsoil placement shall follow as 
soon as construction in an area has ceased. 

 
All areas onto which topsoil is to be spread shall be graded to the approximate original 
landform with maximum slopes of 1:2,5 and shall be ripped prior to topsoil placement. The 
entire area to be covered with top soil shall be ripped parallel to the contours to a minimum 
depth of 300mm. 

 
Topsoil shall be placed in the same soil zone from which it had been stripped. However, if 
there is insufficient topsoil available from a particular soil zone to produce the minimum 
specified depth, topsoil may be brought from other soil zones on approval by the Engineer 
after consultation with the ECO. 

 
Where topsoil that has been stripped by the Contractor is insufficient to provide the minimum 
specified depth, the Contractor shall obtain suitable substitute material from other sources 
at no cost to the employer. The suitability of the substitute material shall be determined by 
means of a soil analysis which is acceptable to the Engineer. 

 
No vehicles shall be allowed access onto or through topsoil after it has been placed. 

 
After topsoil placement is complete, cleared and stockpiled vegetative matter shall be 
spread randomly by hand over the area covered with topsoil. 

 
C3.6.6.4 Klip river and Rietspruit 

 
The Klip River is situated approximately 250 m to the west of the construction site at its 
closest point, and the Rietspruit approximately 300 m to the east. 

 
Site staff shall not be permitted to use the Klip River or the Rietspruit for the purpose of 
bathing, washing of clothing or vehicles nor disposal of any type of waste. 

 
The Contractor shall not in any way modify nor damage the banks or bed of the Klip River 
or the Rietspruit and its drainage lines, unless required as part of the construction project 
specification and in consultation with the Project Manager and the ECO. Abstraction of water 
from the Klip River is allowed provided that no damage to the banks of the Klip River shall 
occur. Should damage occur the Contractor will be held liable for any reparation and/or 
rehabilitation to the banks of the Klip River and for prosecution in terms of the National Water 
Act (Act No. 36 of 1998). 

 
All fuel, chemical, oil, etc spills must be confined to areas where the drainage of water can 
be controlled. Appropriate structures and methods to confine spillages such as the 
construction of berm shall be provided. 

 
C3.6.7 Control of pollution 

 
As a minimum requirement all waste emissions (hazardous, airborne, liquid and solid) from 
the site shall be kept within the limits of standards set in terms of relevant national and local 
pollution legislation and regulations. 
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C3.6.7.1 General 

 
No waste of a solid, liquid or gaseous nature shall be emitted from the site without approval 
by the Engineer. 

 
Precautionary measures must be taken to prevent any form of pollution. 
 
Accidental pollution incidents shall be reported to the Engineer and the ECO immediately 
after they occur and shall be cleaned-up by the Contractor or a nominated clean-up 
organisation at the expense of the Contractor. 

 
C3.6.7.2 Soil 

 
Vehicle and plant maintenance shall be confined to the areas demarcated for this purpose. 
Should any amount of fuel, oil transmission or hydraulic fluids be spilled onto the soils the 
Engineer and the ECO shall be informed immediately. If ordered by the Engineer, tests must 
be conducted to determine the extent of soil contamination. The polluted soil shall be 
rehabilitated or remediated to the satisfaction of the Engineer, after consultation with the 
ECO. Proof of disposal of contaminated soil must be submitted by the Contractor to GDACE 
within 14 days of the disposal thereof. 

 
C3.6.7.3 Water 

 
Water containing waste shall be prevented from entering the Klip River or the Rietspruit 
either by seepage or natural flow. Oil absorbent fibres must be used to contain oil spilled in 
water. 

 
Cost effective measures must be taken to minimise the flow of surface water to trench 
excavations. 

 
On-site storm water management over the construction site shall be to the satisfaction of 
the Engineer. 

 
C3.6.7.4 Air 

 
All reasonable measures should be taken to minimise air emissions in the form of smoke, 
dust, and gases. 
All machinery and vehicles used for the Works shall be in good working order. Any vehicle 
or piece of machinery that visibly emits excess pollutant shall be removed from site. 

 
Waste must not be allowed to stand on site to decay, resulting in malodours. No fires shall 
be allowed if smoke from such fires will cause a nuisance to neighboring residents. 

 
C3.6.7.5 Sewage 

 
Any spillage of sewage caused by the Contractor or any of his employees or subcontractors 
during the construction activities shall be cleaned up at the expense of the Contractor. 
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C3.6.8 MANAGEMENT OF WASTE 

 
In practice all wastes arising from construction activities are to be handled, transported and 
disposed of in accordance with the relevant regulations. All efforts should be made to 
minimise, reclaim or recycle waste, and failing that, dispose of it in a manner licensed by the 
government for that purpose. 

 
C3.6.8.1 Sanitation 

 
The Contractor shall provide adequate sanitation facilities in accordance with Clause PSA 
1.2 hereof. The use of the surrounding veld for toilet purposes shall not be permitted under 
any circumstance. 

 
C3.6.8.2 Wastewater 

 
Definition: Wastewater is water that is contaminated by humans through their actions. 

 
All run-off from fuel depots, workshops, truck washing areas, and washwater from concreting 
vehicles and other equipment shall be collected and directed through pollution traps to the 
operational sewers. If connection to the sewers is not possible, the wastewater shall be 
collected in settlement ponds, which shall be suitably lined at the Contractor's expense. 

 
Wastewater may not be disposed of directly or indirectly into the Klip River or the Rietspruit. 
The Contractor shall provide suitable retention and filtration structures (which shall be 
properly maintained) for the collection of wastewater. 
The Contractor shall provide washing and changing facilities. All run-offs from these washing 
and/or changing facilities shall be contained in the retention structures to the satisfaction of 
the Engineer. 

 
C3.6.8.3 Solid waste 

 
Definition: "Solid Waste" refers to all construction waste (such as rubble, cement bags, 
waste cement, timber, cans, other containers, wires and nails), household and office waste. 

 
Solid waste shall be collected and stored in demarcated, fenced areas in skips and/or bins. 
The fenced areas or containers should be designed to prevent solid waste from being blown 
out by wind and should be strategically and conspicuously placed throughout the site. 

 
Wherever possible solid waste that can be recovered shall be recycled. 

 
Solid waste shall be disposed of at a registered solid waste disposal site. The prices 
submitted by the Contractor shall include all transportation and disposal costs of waste. Solid 
waste shall not be buried nor burned on site. 
 
The entire works area and all construction sites must be swept of all pieces of wire, metal, 
wood or other material foreign to the natural environment. 
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C3.6.8.4 Hazardous wastes 

 
Definition: Hazardous wastes are those which are proven to be toxic, corrosive, explosive, 
flammable, carcinogenic, radioactive, poisonous or as determined by the Hazardous 
Substance Act as amended. 

 
Discharges of hazardous chemicals (such as paint, turpentine, oil and cement), as declared 
under the Hazardous Substances Act as amended, on the site or to the storm water system 
are prohibited. 

 
Potentially hazardous raw and waste materials shall be handled and stored on-site in 
containers with tight lids that must be sealed and must be disposed of at an appropriately 
permitted hazardous waste disposal site. Such containers must not be used for purposes 
other than those originally designed for. 

 
The following hazardous waste products shall be disposed of at a registered hazardous 
waste disposal site: 

 
a) cement; 
b) diesel, petroleum, oil and lubricants;  
c) explosives; 
d) drilling fluids; 
e) pesticides; 
f) paints and turpentine; 
g) concrete additives; and 
h) any other material which is listed in terms of the Hazardous Substances Act. 

 
The Contractor must maintain a hazardous materials register. 

 
C3.6.9 MANAGEMENT OF STORMWATER AND SOIL EROSION 

 
The aim is to minimise soil loss from the site due both to wind and water. 

 
C3.6.9.1 Storm water 

 
At all stages of the contract, storm water control measures shall be applied to keep soil on-
site by minimising 
 
a) Erosion or leaching of water from temporary stockpiles of topsoil and permanent spoil 

dumps 
b) Erosion from construction roads, excavations and borrow pits, where applicable 
c) Silt-laden  run-off  from  all  areas  stripped  of  vegetation,  including excavation surfaces 

and stockpiles of spoil and topsoil (the correct placement of rocks together with straw 
bales can be used to prevent silt-laden run-off); and 

d) Contaminated run-off from storage areas; 
 

Thereby preventing it from entering waterways or the storm water drainage system. 
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Natural storm water run-off that is not polluted by site operations shall be diverted around 
spoil dumps and topsoil stockpiles. Effective measures shall be taken to minimise the flow 
of storm water to excavations. 

 
Where uncontaminated storm water has accumulated in excavations and needs to be 
pumped out, it must be disposed of in such a way that erosion does not occur along the 
course of its passage. Contaminated storm water shall not be disposed of into the 
waterways, unless it has been treated to the satisfaction of the Engineer, after consultation 
with the ECO. 

 
C3.6.9.2 Control of erosion 

 
At all stages of the contract, erosion of bare soil, other excavation surfaces and stockpiles 
of topsoil and spoil shall be prevented by the application of erosion control measures. 

 
Should erosion occur due to negligence on the part of the Contractor to apply adequate 
measures, the Contractor will be responsible for reinstatement of the eroded area to its 
former state at his own expense. Any surface water pollution occurring, as a result of this 
negligence, shall be cleaned up by the Contractor or a nominated clean-up organization at 
the expense of the Contractor. 
Cross and side storm water drainage measures shall be constructed on access and haul 
roads to the site and on roads within the site. 

 
The Contractor shall ensure that run-off from access and haul roads, and that diverted into 
cross and side drains, does not cause erosion 

 
C3.6.10 CONTROL OF DISTURBANCE TO NEIGHBOURS AND/OR AFFECTED RESIDENTS 

 
All issues and items agreed to in the negotiations and discussions between the Owner and 
affected residents must be implemented. 

 
C3.6.10.1 Scenic quality 

 
The Contractor shall position all temporary structures as well as temporary plant on site in 
locations and at elevations which limit visual intrusion on neighbours. The type and colour 
of roofing and cladding materials shall be selected to reduce reflection. 

 
The Contractor shall not establish or undertake any activities which, in the opinion of the 
Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 
direct the Contractor to refrain from such activities or to take ameliorative actions to reduce 
the adverse effect of such activities on the scenic quality of the environment. 

 
No painting or marking of natural features shall be done. Marking for surveying and other 
purposes shall only be done with pegs and beacons. 

 
All cut and fill forms shall be rounded at the edges to blend them with the surrounding 
landforms. 

 
All packed rock and exposed rock cuttings shall be treated in order to blend their colour with 
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the colours of the natural weathered rocks of the adjacent environment. 
 

The colours of all permanent structures shall be chosen so as to blend in with the dominant 
colours of the surrounding landscape. Painted surfaces shall be painted with non-reflective 
(matt) colours. 

 
C3.6.10.2 Noise 

 
All noise levels must be controlled at the source. All employees must be given the necessary 
ear protection gear. Neighboring residents must be informed of excessive noise factors. 

 
Noise emanating from construction activities must not be "disturbing noise", that is, the 
sound level from the site measured at the nearest dwelling must not exceed the ambient 
noise level by 7dBA or more. 

 
Appropriate directional and intensity settings should be maintained on hooters and sirens, if 
applicable. 

 
Silencer units on plant and vehicles shall be maintained in good working order. Any 
vehicle/machine emitting excess noise shall immediately be removed from site or effectively 
repaired. 

 
Where required by the ECO after consultation with the Engineer, the Contractor shall provide 
noise reduction measures in the form of cladding and earth berm between sources of on-
site noise and neighbours and/or affected property owners. 

 
A speed restriction of 40 km/h shall be imposed on all construction vehicles in order to limit 
additional noise generated by these vehicles. This restriction shall apply to the site and any 
road within 2 kilometers of the site. 

 
No loud music shall be allowed on site and in construction camps. 

 
C3.6.10.3 Dust 

 
The Contractor shall ensure that a minimum of dust is generated by construction and related 
activities. Roads and working areas should be maintained regularly and this may include the 
sprinkling of water.  Water for this purpose shall be used sparingly to not generate run-off 
and resulting soil erosion. 

 
The Contractor shall control dust from spoil dumps as specified above. 

 
Soil and aggregate loads in transit must be kept covered, to prevent wind borne pollution 
(dust). 

 
Stockpiles of soil must be kept covered or have a suitable dust palliative applied, such as 
water or commercial dust suppressants, to prevent windborne pollution. 

 
C3.6.10.4 Social interaction and disruption 
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The Contractor shall maintain normal working hours (i.e. from 07:00 until 17:00) from 
Mondays to Fridays for the duration of the construction period. The Contractor must inform 
all adjacent landowners of any after-hour construction activities and any other activity that 
could cause a nuisance e.g. the application of chemicals to the work surface. 

 
The Contractor's activities and movement of staff shall be restricted to designated 
construction areas only. The Contractor and site staff may not interact directly with adjacent 
landowners but only through the Engineer, who will contact property owners to obtain 
permission. 

 
The Contractor's staff shall wear special identity cards (with the employees photograph 
displayed on the card), which shall make identification possible, at all times. Any temporary 
staff employed by the Contractor or any sub- contractor appointed by the Contractor shall 
also comply with this clause. 

 
Rapid migration of job seekers could lead to squatting and social conflict with resident 
communities and increase in social pathologies if not properly addressed. The Contractor 
must ensure that signs indicating the availability of jobs are installed. 

 
Criteria for selection and appointment, by the Contractor, of construction labour must be 
established to allow for preferential employment of local communities. 

 
C3.6.10.5 Disruption of services and access 

 
Care must be taken by the Contractor to avoid damaging major and minor pipelines and 
other services. The relevant authorities must be notified of any interruptions of services, 
especially the Mid Vaal Local Municipality, the National Roads Agency, Spoornet, TELKOM 
and ESKOM. 

 
Disruption of access for local residents during construction, and haulage or any other 
construction activity shall only take place with the prior consent of the Engineer. 
 
The Contractor shall liaise with the Engineer on a regular basis with regard to specific 
activities that could cause inconvenience to property owners, especially increased vehicular 
traffic through residential areas adjacent to the site. The Contractor shall prior to 
commencement inform property owners of his planned activities within a reasonable period 
of time. 

 
The movement of construction vehicles through the affected areas shall be restricted to off-
peak hours to minimise adverse impacts on private vehicular traffic. Temporary access 
roads must not be opened until required and must be restored to its former state as soon as 
the road is no longer needed. 

 
C3.6.10.6 Traffic control 

 
The Contractor shall ensure that all construction traffic including that of subcontractors, 
vendors, suppliers of materials and services are notified that a special speed limit of 40 kph 
shall apply along any road within the adjacent Klipwater Township; and special attention 
shall be given to road signs. Vehicles not complying with this ruling shall on the instruction 



 

BID ERW201708/TNDR-004:  THE UPGRADE AND REPLACEMENT OF AERATORS AT CARL 
GRUNDLING WASTEWATER CARE WORKS PLANT 148 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

of the Engineer, be denied access to the Site. 
 
C3.6.11 Archaeology and cultural sites 

 
All finds of human remains must be reported to the nearest police station. 

 
Human remains from the graves of victims of conflict, or any burial ground or part thereof 
which contains such graves and any other graves that are deemed to be of cultural 
significance may not be destroyed, damaged, altered, exhumed or removed from their 
original positions without a permit from the South African Heritage and Resource Agency 
(SAHRA). 

 
Work in areas where artefacts are found must cease immediately. 

 
Under no circumstances must the Contractor, his/her employees, his/her sub- contractors 
or his/her sub-contractors’ employees remove, destroy or interfere with archaeological 
artefacts. Any person who causes intentional damage to archaeological or historical sites 
and/or artefacts could be penalised or legally prosecuted in terms of the National Heritage 
Resources Act, 25 of 1999. 

 
A fence at least 2m outside the extremities of the site must be erected to protect 
archaeological sites. 

 
All known and identified archaeological and historical sites must be left untouched. 

 
Work in the area can only be resumed once the site has been completely investigated. The 
Engineer will inform the Contractor when work can resume. 

 
C3.6.12 REHABILITATION 

 
It is important that rehabilitation will commence as soon as feasible and to run in parallel 
with the construction and not to be left until completion of the works. This will increase the 
chances of successful rehabilitation as it can be monitored throughout the construction 
period. 

 
The construction site shall be cleaned and rehabilitated as close as is reasonably possible 
to its original state. 

 
All drainage deficiencies must be corrected. 

 
Cut and fill areas must be restored and re-shaped. 

 
Areas compacted by vehicles during construction must be scarified to allow penetration of 
plant roots and the re-growth of natural vegetation. 

 
Rehabilitation of all the disturbed and compacted areas shall mean that these areas are 
ripped and covered with topsoil. 

 
• Ripped shall mean - ploughed with a ripper to a depth of not less than 300mm in two 
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directions at right angles. 
• Top soiled shall mean - the spreading of a minimum of 150mm of stockpiled topsoil 

either before or after ripping over the surface to be rehabilitated. 
 

The areas immediately adjacent to the Works which are not designated for paving shall be 
grassed in accordance with the relevant engineering specification. 

 
All alien vegetation removed during construction shall not be replaced. 

 
The rehabilitated areas will be weeded by the nominated rehabilitation contractor for a period 
of 1 year. 

 
C3.6.13 RESPONSE TO PUBLIC COMPLAINTS 

 
The Contractor shall assist the Engineer with responding to queries and complaints from the 
public regarding construction activities by: 

 
a.) Documenting the details of such communications and submitting the information to the 

Engineer for inclusion in the complaints register; 
b.)     bringing any such matters to the attention of the Engineer immediately as they arise; 
c.) taking any remedial action as per the Engineer; and d.)
 discuss such matters at the site meetings. 

 
The Contractor shall assist the Engineer and consult with affected parties for the purpose of 
explaining the construction process and answering questions raised by affected parties at 
reasonable times. 
 
Should the owner of any property, contact the Contractor during the construction period 
regarding specific requests, the Contractor shall include all pertinent details in his report 
(Section 2.3 hereof). 

 
C3.6.14 CLEARANCE OF SITE ON COMPLETION 

 
On completion of the Works, the Contractor shall clear away and remove from the site all 
construction plant, surplus materials, foundations, plumbing and other fixtures, rubbish and 
temporary works of every kind. Areas thus cleared shall be graded and scarified to restore 
the ground to its original profile as near as practicable before topsoil placement. 

 
C3.6.15 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SPECIFICATIONS 

 
a.) All persons employed by the Contractor or his subcontractors shall abide by the 

requirements of these Environmental Management Specifications. 
b.)  Any employees of the Contractor or his subcontractors found to be in breach of any 

of the Environmental Management Specifications may be ordered by the Engineer 
to leave the site forthwith. The order may be given orally or in writing. Confirmation 
of an oral order will be given as soon as practicable but lack of confirmation in writing 
shall not be a cause for the offender to remain on site. No extension of time will be 
granted for any delay or impediment to the Contractor brought about by a person 
ordered to leave the site. 
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c.)  Supervisory staff of the Contractor or his subcontractors shall not direct any person 
to undertake any activities which would place such person in contravention of the 
Environmental Management Specifications. 

d.)  Via these specifications the Contractor has been made aware of what actions are 
required of him and/or his subcontractors. Certain do’s and don’ts have been given 
and onus for compliance rests with the Contractor as he is the only person capable 
of controlling these aspects. A fine/reward system will be implemented to encourage 
compliance. For every week that the Contractor successfully complies with the 
Environmental Management Plan and Specifications a bonus sum of R500 will be 
generated. However, for each and every time that the Environmental Management 
Plan and Specification is not met, a fine of R500 will be imposed. 

 
C3.6.16 MEASUREMENT AND PAYMENT 

 
Unit: 
 
Under Schedule No. 1 in Bill: Environmental Management  ............................ Sum. 

 
The lump sum tendered shall include full compensation for initiating and maintaining the 
environmental awareness campaign as required in the Environmental Management Plan and 
Specifications. 
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