÷

Eicurhuleni Water Care Company (Association Incorporated In terms of eaction 21) Reg. No. 1992/005753/08 Hartsbeestforntein Office Park, R25 (Bapstontein / Bronkhorstapruit) Kempton Park GPS Co-ordinates: 8 26° 01' 25.8° end E 26° 17' 10.0° P O Box 13105 • Norisem Park • 1631 • Republic of South Africa Tel +27 11 929 7000 • Fax +27 11 929 7031 • E-mail mail@srwat.co.za



SUPPLY CHAIN MANAGEMENT

SUBJECT:	BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE
	CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND
	DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN
	'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS
DATE:	13 APRIL 2023
ALLEN ALCOLOGY BRADINE.	
SUBMISSION DEADLINE:	With tender submission
TIME:	12H00
	TTUAA

Bidders' attention is drawn to the amendments made in the document. Please complete and acknowledge receipt of addendum and send to Brenda.matlala@erwat.co.za / Phumzile.mdlalose@erwat.co.za .

Bidders are further required to attach the addendum with the tender submission on the tender closing date and time as part of the Record of Addenda.

NOTE TO BIDDERS:

- (i) Based on the discussions with the bidders in attendance of the briefing session held on 28 March 2023 @12h30. Bidders should take note that the following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the abovementioned bid.
 - Replace Page 93 of 354 with Annexure 1.1 (attached to this addendum), item A6.5, provisional sum value was included.
 - Replace Page 146 of 354 with Annexure 1.2 (attached to this addendum), Item F32.1 and F32.3, provisional sum value was included.
 - Replace Page 206 of 354 with Annexure 1.3 (attached to this addendum), item P34.1, provisional sum value was included.
 - Replace Page 213 of 354 with Annexure 1.4 (attached to this addendum), item Q27.3, provisional sum value was included.

BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

Yours sincerely,

.

1

1

.

.

13 04 2023

Mr. Jeffrey Mathunzl Project Manager: IPAP

> Blouhozz

Mr. Bryan Bvurna Interim Senior Engineer – Projects: IPAP

2013

Mr. Sipho Mateza Interim Executive Manager: IPAP

Mr. Jack Rogers

Chairperson: BSC

13/04/2023

Ms. Brenda Matiala SCM Specialist: Tenders

13 4 2123.

Ms. Lindiwe Msibi SCM Manager

13 4 2022

Ms. Kedibone Mashaakgomo Chief Financial Officer

Mr. Kennedy Chihota Managing Director

ADDENDUM NO.1
BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS
ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM
Details of bidding entity
Bidding entity:
Representative's name and surname:
Authorised signatory designation:
Signature:
Date:

2

۰.

1

.

e.

.

Should you have any enquirers with this regards, please contact Ms Brenda Matlala or Ms Phumzile Mdlalose on Brenda.matlala@erwat.co.za / Phumzile.mdlalose@erwat.co.za (Supply Chain Management)

(**a**c

4

BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

			ERWA	T			
		ITMENT OF CONTRACTORS FOR THE (NG OF NEW AND EXISTING ERWAT INF	CONSTRUC				
ITEM PAYMENT NO		DESCRIPTION	UNIT	RATE FOR PROJECT VALUE LESS OR EQUAL TO R20,000,000,00	RATE FOR VALUE HIGHER THAN R20,000,000 BUT LESS OR EQUAL TO R40,000,000,00	RATE FOR VALUE HIGHER THAN R40,000,000 BUT LESS OR EQUAL TO R60,000,000,00	
A.6	PSA 8.9	OCCUPATIONAL HEALTH AND SAFETY MEASURES REQUIREMENTS TO BE MET BY CONTRACTOR					
A.6.1	PSA 8.9.1	Cost of health and safety measures required in terms of the Construction Regulations (2003) of the Occupational Health and Safety act	Sum				
A.6.2	PSA 8.9.2	Compliation and maintenance of a Health and Safety Pian, including Risk Assessments, Safe Work Procedures and Method Statements	Sum				
A.6.3	PSA 8.9.3	Compliation and maintenance of a Health and Safety File	Sum				
A.6.4	PS 10 Appendix C	OCCUPATIONAL HEALTH AND SAFETY MEASURES					
		SPECIAL REQUIREMENTS FOR THE APPOINTED HEALTH & SAFETY AGENT FOR THE PROJECT					
A.6.5	PS 10.8	a) Notification of Construction Work Notification of Construction work to the Provincial Director as requested by the Engineer under the Construction Regulations (Regulation 3) of the Occupational Health and Safety Act NO. 85 of 1993	Prov Sum	R 10 000,00	R 10 000,00	R 10 000,0	
		b) Contractor's handling costs, profit and other charges on item above	%				
A.6.6	PS 10.5	a) Health & Safety Plan Setting up a job and site specific Health and Safety Plan by the Engineer's approved representative as requested by the Engineer under the Construction Regulations (Regulation 5) of the Occupational Health and Safety Act NO. 85 of 1993	Prov Sum	R 4 500,00	R 4 500,00	R 4 500,0	
		 b) Contractor's handling costs, profit and other charges on item above 	%				

, e ,

*

. .

-

.

BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

ERWAT

.

CONTRACT NO: ERW2211/01

THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36 NO.) MONTHS

ITEM NO	PAYMENT	DESCRIPTION	UNIT	RATE	
30.2		ZIPHydroboil 15t Stainless steel Instant bolling unit (code: 380011). Unit to be installed in accordance with manufacturer's installation instruction manual	No.		
F.31		DRAINAGE:			
F.31.1		Flownet or similar HDPe drainage core with Bidim A4 or similar geotextile filter jacket	m²		
F.31.2		110 diameter Flo-pipe or similar HDPe perforated drainage pipe	m		
F.31.3		110 diameter PVC T-piece	No.		
F.31.4		110 diameter PVC bends	No.		
F.31.5		Waterproofing of basement wall by painting of concrete wall and top of bases with 3 coats bitumen paint	m²		12 13
F.32	SABS 1200 A	PROVISIONAL SUMS :			
	8,5	The sums below are allowed for the expenditure on Instruction by the Engineer			
F.32.1		Shop fitting and Joinery	Prov Sum	R 5	00,000 00
F.32.2		Overheads, charges, profit and attendance on Item 26.1	%		
F.32.3		Furniture and loose equipment	Prov Sum	R 5	00 000,00
F.32.4		Overheads, charges, profit and attendance on Item 26.3	%		
F.33	PSG 8.11	BUILDING PIPES INTO CONCRETE WORK (IRRESPECTIVE OF TYPE)			
		pipes supplied by the mechanical contractor			
F.33.1		150 mm diameter	No		
F.33.2		350 mm diameter	No		
F.33.3		450 mm dlameter	No		
F.34	8.2.2	AIR BRICKS			
F.34.1	(a)	Supply and build in external airbricks as specified	No.		

.

.

BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

ERWAT

đ

¥

CONTRACT NO: ERW2211/01

THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36 NO.) MONTHS

ITEM NO	PAYMENT	DESCRIPTION	UNIT	RATE
P.31.7		Chicken mesh vermin proofing plug installed in drainage pipe	No.	
P.32		SUNDRY ITEMS		
P.33		FILLING CABLE DUCTS		
		FILLING OF CABLE DUCT WITH SAND AND FINISH WITH 25mm THICK SCREED		
P.33.1		200mm wide cable ducts	m	
P.33.2		300mm wide cable ducts	m	
P.34	PART SPEC PB 8.2.22	MISCELLANEOUS		
P.34.1		Domestic electrical installation complete for internal building	Prov Sum	R 150 000,00
P.34.2		Contractor's mark-up on item J.9.1	%	
P.34.3		Build a 500 mm x 500 mm opening into 280 mm thick brickwork wall of store room for installation of extractor fan by others	Sum	

.

.

. .

.

BID ERW2211/01: THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN 'AS AND WHEN REQUIRED' BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS

ERWAT

t

.

.

e

CONTRACT NO: ERW2211/01

THE APPOINTMENT OF CONTRACTORS FOR THE CONSTRUCTION, UPGRADING, REFURBISHMENT, EXTENSION AND DECOMMISSIONING OF NEW AND EXISTING ERWAT INFRASTRUCTURE ON AN AS AND WHEN REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36 NO.) MONTHS

ITEM NO	PAYMENT	DESCRIPTION	UNIT		RATE
2.25.3		Fibre cement cellings with "Plascon One coat" celling paint	m²	•	
Q.25.4		Fascia and barge boards with "Plascon Nuroof"	m²		
Q.26		SUNDRIES:			-
Q.26.1		4.5kg CO ² fire extinguisher with wall mounting bracket and signage, SANS compliant	No		
Q.27	SABS 1200 A	PROVISIONAL SUMS :			
	8,5	The sums below are allowed for the expenditure on instruction by the Engineer			
Q.27.1		Shop fitting and joinery	Prov Sum	R	60 000,00
Q.27.2		Overheads, charges, profit and attendance on Item 26.1	%		
Q.27.3		Furniture and loose equipment	Prov Sum	R	200 000,00
Q.27.4		Overheads, charges, profit and attendance on Item 26.3	%		
Q.28	SANS 1200HA	STRUCTURAL STEELWORK			
Q.28.1		Supply and Install galvanised steel security gate for door type D1 Installed on external walls, , glazed and painted dark bronze as per window burglar proofing	No		
Q.28.2		Supply and install complete galvanised burgiar proofing to suit Window Type W1 on full face of window, glazed and painted dark bronze to sult window frame	No		
Q.28.3		Supply and install complete galvanised burglar proofing to suit Window Type W2 on full face of window, glazed and painted dark bronze to suit window frame	No		
Q.28.4		Supply and Install complete galvanised burglar proofing to suit Window Type W3 on full face of window, glazed and painted dark bronze to suit window frame	No		