
  

 

CIDB 7EP OR HIGHER 

CIDB REFERENCE NUMBER: ________________ 

PROJECT NO: ERW2407/09 

PUBLISH DATE:  FRIDAY, 16 MAY 2025 

 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
NAME OF BIDDER:   
 
 
      
(BIDDING ENTITY) FULL NAME i.e. (CC, (PTY) LTD, LTD, JV, SOLE PROPRIETOR etc.) 

 
 
TEL NUMBER :     

 
 
FAX NUMBER :     

 
 
NATIONAL TREASURY CSD NUMBER : MAAA    

 
 
BIDDERS OFFER : RATES BASED 

 

 

DESCRIPTION: APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & 
INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) 
MONTHS 

DEPARTMENT: INFRASTRUCTURE PLANNING AND PROJECTS 

COMPULSORY VIRTUAL BRIEFING SESSION: FRIDAY, 13TH JUNE 2025 at 10h30 

(Zoom Link: https://erwatza.zoom.us/meeting/register/RhnFhSMcQWGh2WxFo3g9-w )  

CLOSING DATE:  FRIDAY, 27 JUNE 2025 @ 12h00 

 

ERWAT STAMP 
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T1.1 REQUEST FOR PROPOSAL NOTICE AND INVITATION 
 

 
TENDER NOTICE 

 
Bidders are hereby invited to submit tender offers for the project listed below:  

Project No. Project Description CIDB 
Grading Contact 

Compulsory virtual 
Briefing Session 

Date 
Closing Date 

ERW2407/09 

APPOINTMENT OF SERVICE PROVIDER/S 
TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT 
ERWAT WASTEWATER CARE WORKS ON 
‘AS & WHEN REQUIRED’ BASIS FOR A 
PERIOD OF THIRTY-SIX (36) MONTHS 

7 EP OR 
HIGHER 

011 929 
7000 

FRIDAY, 13TH 
JUNE 2025 at 

10:30 
Kindly register to 
attend the briefing 

session 

FRIDAY, 27 
JUNE 2025 @ 
12h00 NOON 

 
Potential bidders may download the bid document from the ERWAT tender site free of charge. Bidders must 
however note that it remains their responsibility to print the full document and any omissions submitted due 
to not printing the full tender document may result in your bid being null and void. Bidders may not alter the 
downloaded document in any form what so-ever.  
 
A Compulsory clarification meeting with the representative of the employer will be held through a virtual 
briefing session.  Registration is required 
 
Please note: this is a compulsory briefing session and no bids will be accepted if the bidder has not 
attended this session and documents will only be accepted from contractors whose names appear on the 
attendance register.  Kindly note that the company representative that attends this session will be 
accepted as a person with the relevant technical expertise applicable to this bid. 

Completed Tenders in ink and clearly marked “Contract No.: ERW2407/09: APPOINTMENT OF SERVICE 
PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT 
WASTEWATER CARE WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 
(36) MONTHS must be placed in the Tender Box, ERWAT Head Office, Hartebeestfontein Office Park, R25 
(Bapsfontein/ Bronkhorstspruit), Kempton Park, not later than FRIDAY, 27TH JUNE 2025 @ 12h00 at which 
hour and date the Tenders will be opened in public at ERWAT Head Office. Tenders shall remain valid for a 
period of 120 days from closing date and no late, faxed, e-mailed or other form of Tender will be accepted. 
 
All SCM Enquiries shall be addressed to Brenda Matlala at  brenda.matlala@erwat.co.za and All 
Technical Enquiries shall be addressed to Unathi Klassie at  unathi.klassie@erwat.co.za  
 
Bids will be evaluated in terms of ERWAT’ Supply Chain Management Policy, the MFMA ACT 56 of 2003 
SCM Regulations, the Preferential Procurement Policy Framework Act 2000 and its Regulations, 2022, the 
General Conditions of Contract for construction (GCC) 2015 and, if applicable, any other special conditions 
of contract. 
 
“The Special Conditions of Contract are supplementary to that of the General Conditions of Contract. In the 
event of any contradiction between the GCC or any other applicable contractual agreement, the Municipal 
Financial Management Act and its applicable regulations will take precedence.” 
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NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined 
in Regulation 44 of the Local Government: Municipal Supply Chain Management Regulations). 
ERWAT accepts no responsibility for bidders accessing the tender notices from other sites/sources other 
than the newspapers used, its website (www.erwat.co.za/procurement) and the National Treasury’s e-tender 
portal (www.etenders.gov.za). 
 
FRIDAY, 16TH MAY 2025 (date of ad is available on the website and advertised) 
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PROJECT NO: ERW2407/09 
 
 APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL 
MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE WORKS ON ‘AS & WHEN REQUIRED’ 
BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 
 

 
T1.2    TENDER DATA 

 
 

General  
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 136 
of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. See www.cidb.org.za which is reproduced without 
amendment or alteration for the convenience of Bidders as an Annex to this Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard Conditions of Tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.  

The following Standard Conditions of Tender as set out in the Tender Data below shall apply to this 
tender. 

Clause No. TENDER DATA 

F1.1 
 
 
 
 
 
F.1.2 

The Employer is: 
 
Ekurhuleni Water Care Company (ERWAT) 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit Road) 
Kempton Park 
 
The Tender document’s contents is as follows: 
 
THE TENDER  
 
Part T1:  Tender Procedures (Pink) 
T1.1 Tender notice and invitation to Tender  
T1.2 Tender Data 
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Part T2: Returnable Documents (Pink) 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT 
 
Part C1:  Agreements and Contract Data (Yellow) 
C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3    Occupational Health and Safety 
C1.4    Corporate Governance Breach Clause  
 
Part C2:  Pricing Data (Yellow) 
C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
Part C3:  Scope of Work (Blue) 
C3.1 Description of Works 
C3.2     Engineering 
C3.3     Construction 
C3.4     Management of Works 
C3.5     Health and Safety 
C3.6     Environmental Management During Construction 
 

 F1.3 Interpretation 
 
The Tender data and additional requirements contained in the Tender schedules that are 
included in the returnable documents are deemed to be part of these Tender conditions. 

  F.1.4 The Employer’s Representatives are: 
 
SCM: Brenda Matlala - 011 929-7000 
 
E-mail Address: brenda.matlala@erwat.co.za    
 
Technical:   - 011 929 7000 
 
E-mail Address:  unathi.klassie@erwat.co.za 
 
Attention is drawn to the fact that verbal communication given by the Employer’s 
representative prior to the close of Request for Proposals (Tender) will not be regarded 
as binding on the employer. Only information issued formally by the employer in writing to 
the bidders, under the signature of the Accounting Officer or his nominee will be regarded 
as amending the Tender documents. Tender offer communicated on paper shall be 
submitted as an original. 
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In the event that no correspondence or communication is received from ERWAT within one 
hundred and twenty (120) days after the stipulated closing date and time of the Tender, the 
Tender proposal will be deemed to be unsuccessful. 

F.1.5 Reject or Accept  
 
The Employer may accept or reject any variation, deviation, Tender offer, or alternative 
Tender offer, and may cancel the Tender process and reject all Tender offers at any time 
before the formation of a contract. The employer shall not accept or incur any liability to a 
bidder for such a cancellation and rejection, but will give written reasons for such action 
upon written request to do so. 

F1.6: Appointment of Multiple Bidders 
 
ERWAT reserves the right to award this contract to one or more bidders. The lowest bidder 
or any bid will not necessarily be accepted. The intention of ERWAT is to appoint a 
Minimum of One (1) bidder, and a Maximum of Four (4) Bidders for this Framework 
Contract. 
 
The decision to appoint multiple bidders will be based on the evaluation of bids received, 
the nature and scope of the work, and the Company’s discretion to ensure optimal project 
delivery.  
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F.2.1 CIDB Requirements 
 
Only those Bidders who are registered with the CIDB, or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered, or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 7EP class of construction work, are eligible to 
have their tenders evaluated. 
 
Furthermore, the contractor grading designations (7EP class) for construction works taking 
place over an agreed number of years (36 Months) shall be based on the entire contract 
value where such work is: 

 on an “as and when required” basis 
Joint ventures are eligible to submit tenders provided that: 
 

1. Every member of the joint venture is registered with the CIDB: 
 

2. The lead partner has a contractor grading designation in the 7EP class of 
construction work. 

 
3. The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 
a 7EP Class of construction work or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development 
Regulations.  

 
4. The bulk of the work for this Contract is Mechanical, however it may also include 

civil, electrical and control & instrumentation aspects. Should these portions be sub-
contracted, each Sub-Contractor shall have sufficient CIDB grading in their field to 
cover their portion of the Contract price. An indication of the portion of the total 
Contract price allocated to each Sub-Contractor as well as proof of each Sub-
Contractors CIDB grading shall be included in the Bidders submissions. 

 
F.2.2 Cost of Bidding 

Accept that the Employer will not compensate the Bidders for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer satisfy requirements. 
 

F.2.3 Check documents 
The Bidder shall satisfy himself that the set of tender documents is complete and in 
accordance with the index. If any page has been omitted or duplicated, or if the script or 
dimensions, or anything else in the tender document is indistinct, or if doubt exists as to 
the meaning of any description, or if the tender document contains any obvious errors, the 
Bidder shall immediately notify the Employer accordingly, in writing, so that such 
discrepancy or indistinctness can be clarified and rectified, as ERWAT or the Agent will not 
accept any responsibility or consider any claim in connection with such discrepancy or 
indistinctness, which are not rectified during the tender period. 
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F.2.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the Tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
proposal offer in response to the invitation. 

F2.5 Reference Documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference 

F2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the proposal documents, which the employer may 
issue, and if necessary apply for an extension of the closing time stated in the Tender data, 
in order to take the addenda into account. 

F.2.7 The arrangements for a compulsory Virtual briefing/clarification meeting are: 
 

Date:  
FRIDAY, 13TH JUNE 2025 
Time: 10:30 AM 

Online:  Kindly register to attend the virtual compulsory 
briefing session at: 
Zoom Link: 
https://erwatza.zoom.us/meeting/register/RhnFhSMcQWGh2W
xFo3g9-w  

Attendance of ERWAT Briefing Sessions 
 
Bidders must take note of the provisions for site/briefing sessions as advertised in the media, 
ERWAT website and or on the e-tender portal. 
 
In the event that a compulsory briefing session will be conducted, bidders must attend the session 
either on site or via zoom platform as indicated in the bid document and advertisement. Bidders will 
be given a link on the advert and tender document to register prior to the briefing session. On the 
day of the briefing session, bidders must log onto the link to attend.  The zoom platform keeps record 
of bidders registered and in attendance. 
 
Documents will only be accepted from bidders whose names appear on the attendance register.  
Failure to attend the compulsory briefing sessions and bidders whose names do not appear on the 
register, will render the bidder’s submission invalid and will not be considered for evaluation. 
 
Kindly note that the company representative that attends this session will be accepted as a 
person with the relevant technical expertise applicable to this bid. Please list a minimum of 
one representative that attended the briefing session below. 
 
Kindly indicate the company representative/s e-mail address who attended the briefing session:   
 
Name: __________________________                       Name:______________________ 
 
Email address:_______________________                Email address: ______________________ 
 
Contact number:______________________              Contact number:______________________                               
                    
Kindly note that the above e-mail address/s will be utilised to verify your attendance at the 
compulsory briefing session conducted on Zoom or on-site.  In the event that the indicated e-mail 
address/es cannot be traced on the physical attendance register; zoom registration and/or on-line 
attendance register, it will be taken that your company did not attend the briefing session and will 
result in your bid not being evaluated. It is the bidder’s responsibility to provide correct e-mail 
address and/or contact details. 
 
 



PROJECT NO ERW2407/09:  APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 10 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

Joint Venture: 
 
In the event that the bidding entity wishes to submit an offer as a joint venture, one or both company 
representatives must attend the briefing session. 
 
Kindly indicate above one or both representatives e-mail address who attended the briefing session. 
 
Bidders are encouraged to collect/access bidding documents before the briefing session to allow 
them sufficient time to peruse the scope so that any queries can be dealt with at the briefing session.  
Bidders will be allowed 10 days from the date of the compulsory briefing session to direct further 
queries to the SCM department per e-mail.  An addendum will be sent to the attending bidders with 
clarity on questions raised during these 10 days.  A copy of the minutes and attendance register will 
be attached thereto for ease reference. 
No individual should represent more than one bidder at the compulsory briefing session.  
At least one member of the JV be represented at the compulsory clarification meeting. 

F.2.8 Seek clarification 
 
Questions or queries must be submitted to the Employer at least five (5) working days 
before the stipulated closing date and time of the Tender. However, ERWAT shall not be 
liable nor assume liability for failure of the bidder to receive response to any questions and 
/ or queries raised by the bidder by the closing time. 

F.2.9 
 

Pricing the Tender  
 
State the rates and prices in South African Rand (ZAR). 
 Prices shall be FIXED and FIRM for the first 12 months of the Contract. Price 

increments will be based on CPI annually on the anniversary of this tender 
F.2.10 Alterations to documents 

 
Bidder must not make any alterations or additions to the proposal documents, except to 
comply with instructions issued by the employer, or necessary to correct errors made by 
the bidder. All signatories to the Tender offer shall sign next to all such alterations. Erasures 
and the use of masking fluid are prohibited. Copies are not allowed, only original 
documents will be accepted. 

F.2.11 Submitting a Tender offer 
 
No late, faxed, emailed or other form of Tender will be accepted. Completed Tenders with 
attached documents, if any, must be submitted in Black ink in sealed envelopes and clearly 
marked:  
“CONTRACT NO ERW2407/09: APPOINTMENT OF SERVICE PROVIDER/S TO 
SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT 
WASTEWATER CARE WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD 
OF THIRTY-SIX (36) MONTHS”  
and must be placed in Tender Box at ERWAT Head Office, Hartebeestfontein Office Park, 
R25 (Bapsfontein / Bronkhorstspruit), Kempton Park. 
 
Accept that the tender submitted to the employer cannot be withdrawn or substituted. No 
substitute tender offers will be considered. 
 
All Tenders received by ERWAT will remain in the Company’s possession.  
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A Special Request: 
 
Bidders are required to submit the fully tender document and their priced Bill of Quantities 
(BOQ) in both hard copy (as part of the comprehensive tender document submission) and 
digital electronic format (Microsoft Excel file) to facilitate efficient evaluation. The hard copy 
BOQ submitted with the tender documents will take precedence over digital electronic 
submission. Submission of the digital format is not mandatory, and failure to provide it will 
not lead to disqualification. However, providing digital excel priced BOQ is highly 
encouraged for smoother processing. 
 
Bidders shall submit their tender document and priced Bill of Quantities (BOQ) in Microsoft 
Excel format via email to specialrequests@erwat.co.za. The subject line of the email must 
clearly state the project number, project description and the name of the bidding entity. 

F.2.12 Information and data to be completed in all respects 
 
To facilitate review of this Tender by ERWAT, it is requested that submissions conform to 
the following format: 
 
1. Coversheet: List Tender Statement, the name of your firm, and the name, address and 

telephone number of a contact person for questions concerning the Tender submitted.  
 

2. Executive Summary: Provide a brief overview of the project, description of the overall 
approach to the project, key features of the technologies offered and an overview of the 
performance guaranteed. 
 

3. Relevant Experience and Reference Projects: Information of similar sized projects 
completed by the Bidder (in South Africa and worldwide) using the specific technologies 
requested must be provided. The referenced projects must be comparable in size, 
complexity and performance achieved to the tendered project. Operation and 
maintenance experience must also be included here. 
 

4. Project Team: Provide a project team organogram showing the structure and 
composition of the proposed team. A CV highlighting the relevant project specific 
experience for each team member must be supplied. Permanent staff and contracted 
staff must be distinguished.  
 

5. Project Schedule: A detailed project schedule must be submitted showing details with 
respect to the different phases of the project as well as the different aspects pertaining 
to engineering, procurement, construction, installation, commissioning and start up. The 
key milestones during the project must be indicated. 
 

6. Technical Specification & Datasheets: All information asked for regarding the 
technical equipment shall be included here. 
 

Accept that Tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-responsive. 
Responsive Tenders are ONLY those Tenders with all documents and pages, contained 
herein, that have been signed by the responsible person duly authorised to sign all 
documents indicated on the returnable document “FORM C Authority of Signatory”. 
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The above is to be read in conjunction with F3.11 below as well as the Project 
Specifications detailed in Section C3: Scope of Works. 
 

F.2.13 CLOSING DATE:  
 
FRIDAY, 27TH JUNE 2025 AT 12H00 

F.2.14 Tender offer validity 
 
The Tender offer validity period is 120 Days. 
 

F2.15 Provide other information 
 
The bidders are required to submit following documents and if requested to 
resubmit in case if it was not initially submitted, it will result in automatic 
disqualification: 
 
(1) Proof of SARS Tax status (pin issued by the South African Revenue Services); 
(2) Completion of MBD 2, 3.2, 4, 5, 6.1, 7.1, 8 and 9 forms 
(3) Copy of municipal Statement not older than 3 months or letter from landlord stating 

that rates and taxes are not in arrears for more than 90 days from date of closing of 
bid. 

(4) In case of Joint Venture – the Joint Venture Agreement 
 
NB: - Please note that non-compliance to specification may be deemed as an 
automatic disqualification. Service Providers must quote for all aspects as per the 
specification. 
 

F2.16 Certificates 
 
The Bidder is required to submit with his Tender a letter of intent from an approved insurer 
undertaking to provide the Performance Guarantee to the format included in Part C1.3 of 
this Tender Document. 
 

F3.1 
 

Opening of tender  
 
Tenders will be opened in public at the ERWAT Head Office, Hartebeestfontein Office 
Park, R25 (Bapsfontein / Bronkhorstspruit), Kempton Park. 

F3.2 Two-envelope System 
 
A two-envelope procedure will NOT be followed. 
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F3.3 Non-disclosure 
 
After the opening of the Tender offers, no information relating to the clarification, 
determination of responsiveness, evaluation and comparison of Tender offers and 
recommendations concerning the award of the Tender shall be disclosed to any other 
Bidder or persons not concerned with such process until the award of the Tender has been 
announced by ERWAT. 

F3.4 Arithmetical errors, omissions and discrepancies 
 
ERWAT is to check BID offers for arithmetical errors in the following manner:  
 
a) Where there is a discrepancy between the amounts in words and amounts in figures, 

the amount in words shall govern.  
 
b) If bills of quantities or pricing schedules apply and there is an error in the line item 

total resulting from the product of the unit rate and the quantity, the line item total 
shall govern and the rate shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted shall 
govern, and the unit rate shall be corrected.  

 
c)  Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the Bidder's addition of prices, the total of the 
prices shall govern and the Bidder will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices.  

 
Consider the rejection of a tender offer if the Bidder does not correct or accept the 
correction of the arithmetical error in the manner described above. 
 

F3.5 1. Evaluation of tender offers 
 
The Bidders notice is drawn to the fact that the evaluation, adjudication and 
awarding of this Tender will be in terms of the Supply Chain Management Policy of 
ERWAT and the Preferential Procurement Regulations of 2022. 
 
If the submitted Tender does not comply with the Tender conditions, the Tender 
may be rejected. If specifications are not met, the Tender may also be rejected. 
With regard to the above, certain actions or errors are unacceptable, and warrant 
REJECTION OF THE TENDER, for example: 

 
 Proof of SARS Tax status (pin issued by the South African Revenue Services); 
 Non submission of company registration certificates. 
 Pages that were to be completed being removed from the Tender document and 

have therefore not been submitted. 
 Failure to fully complete form of offer. 
 Scratching out without initialling next to the amended rates or information. 
 Writing over / painting out rates / the use of Tippex/correction fluid or any erasable 

ink. 
 Failure to attend compulsory briefing meetings 
 The Tender has not been properly signed by a party having the authority to do so, 

according to the Form C– “Authority for Signatory”. 
 No authority for signatory submitted. 
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 Particulars required in respect of the proposal have not been provided: non- 
compliance of Tender requirements and/or specifications. 

 The Bidder’s attempts to influence, or has in fact influenced the evaluation and/or 
awarding of the contract. 

 The Proposal has been submitted after the relevant closing date and time. 
 If any municipal rates and taxes or municipal service charges owed by that Bidder or 

any of its directors to the company, or to any other company or municipal entity, are 
in arrears for more than three months (90 days). 

 If any Bidder who during the last five years has failed to perform satisfactorily on a 
previous contract with the company or any other organ of state after written notice 
was given to that Bidder that performance was unsatisfactory. 

 
 

2. Good standing with SA Revenue Services 
 

 Determine whether the bidders tax matters are in order as provided for by SARS. 
 The Bidder must complete the MBD 2 form in the returnable schedule and or 

attach their valid SARS Pin to verify their Tax matters to the designated page of 
the Tender document. 

 
If the Tender does not meet the requirements contained in the ERWAT Supply 
Chain Policy, and the mentioned framework, it will be rejected and may not 
subsequently be made acceptable by correction or withdrawal of the non-
conforming deviation or reservation. 

 
3. Penalties 
 

ERWAT will, if upon investigation it is found that a preference in terms of the 
Preferential Procurement Policy Framework Act, 2000 and these regulations has 
been obtained on a fraudulent basis, or any specified goals are not attained in the 
performance of the contract, one or more of the following penalties will be imposed: 

 Cancel the contract and recover all losses or damages incurred or sustained from the 
Bidder. 

 Impose a financial penalty of twice the theoretical financial preference associated 
with the claim, which was made in the Tender. 

 Restrict the firm, its shareholders and directors on obtaining any business from 
ERWAT for a period of 5 years and blacklisted on the National Treasury database of 
restricted suppliers. 

 
4. Evaluation Criteria 

 
ERWAT will establish a Bid Evaluation Committee (BEC) whose responsibility it is to 
make recommendations to the Bid Adjudication Committee (BAC). The Bid 
Evaluation Committee will short list and evaluate the bid document in accordance 
with the criteria below and make recommendations to the BAC. 

 
1) Pre compliance evaluation to be done and pre-qualified bidders goes through for 

the functionality evaluation. Where some pre compliance information is not 
provided the ERWAT supply chain will contact the responsible bidder to submit 
within 5 working days and failure to do so will result in disqualification. 

 
2) Score Bid evaluation points for price and specific goals points 
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3) Calculate total Bid evaluation points, to two decimal places 
 

4) Rank Bid offers from the highest number of Bid evaluation points to the lowest 
 

5) Recommend Bidders with the highest number of Bid evaluation points for the 
award of the contract, unless there are compelling and justifiable reasons not to 
do so. 

 
 FUNCTIONALITY CRITERIA: - 

 
Note: The minimum required score for functionality is stipulated in the functionality table 
listed elsewhere in the document. Bidders scoring less than the stipulated threshold on 
functionality shall not proceed to the next stage of the evaluation. 
Functionality criteria maximum points in respect of each criterion shall be as set out at the 
bottom of this table.  
All Tender submission will be evaluated by at least three evaluators against the Table 
below. Bidders shall ensure that their tender submissions are sufficiently detailed and that 
all required information is included in their submissions. Information not provided will result 
in zero points awarded for the respective item. 
 
Tender evaluation points 
Tender evaluation points will be allocated as per the Supply Chain Management policy and 
the Preferential Procurement Policy Framework Act, 2000: Preferential Procurement 
Regulations, 2022 including the following:  
 
The points allocation for this Tender is: 
 

a)  Price:  80 
b)  Specific Goals: 20                                       

Regulations of disputes, objections, complaints and queries will be handled in accordance 
with the Supply Chain Management Policy of ERWAT. 
 

F3.6 Contract Documents 
 
The Service Level Agreement (if applicable), Bid document and related attachments shall 
constitute the complete contract agreement. 
It should be noted that all ERWAT contracts are subject to the Municipal Financial 
Management Act (MFMA Act 56 of 2003), therefore in the event that there is any 
contradiction between the MFMA (Act 56 of 2003) and the GCC or any other applicable 
contractual agreement, the MFMA (Act 56 of 2003) and its applicable regulations shall take 
precedence. 
 
This is a CIDB Contract, and the CIDB Board has initiated a B.U.I.L.D Programme 
which focuses on Targeted Enterprise Development and/or Skills Development. This 
contract is affected by CIDB B.U.I.L.D Programme for Skills Development, therefore, 
the CIDB standard for Developing Skills through Infrastructure Contracts 
(Government gazette 28 April 2023) which forms part of the B.U.I.L.D Programme 
Standards shall form part of the contract. This standard requirement as well as any 
other regulatory or legislative requirements will be included during the Service Level 
Agreement (SLA) stage. 
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F3.7 Provide copies of the contracts 
 
The number of paper copies of the signed contract to be provided by the Employer is one. 

Additional 
conditions 

The additional conditions of the proposal are: 
 

1) ERWAT may also request that the Bidder provide written evidence that his financial, 

labour and resources are adequate for carrying out the project. 

2) ERWAT reserves the right to appoint a firm of chartered accountants and auditors and 

/ or execute any other financial investigations on the financial resources of any Bidder. 

The Bidders shall provide all reasonable assistance in such investigations 

3) ERWAT reserves the right to award this contract to one or more bidders. The lowest 
bidder or any bid will not necessarily be accepted.  

4) The number of bidders that will be appointed and the allocation of activities or items 

per bidder will be at ERWAT’s discretion. 

5) The lowest bidding price will not necessarily be accepted and ERWAT reserves the 

right to determine market related rate to be offered to the successful bidders. 

6) The rates of the highest scoring bidder subject to market evaluation (market related 

rate) will be offered to the second and third highest scoring bidders 
7) If the tender is found to be unauthorised, fruitless and wasteful or irregular as informed 

through a formal investigation, internal and or external audit outcome, the Auditor 
General, Council, ERWAT Board of Directors or National Treasury, ERWAT reserves 
the right to cancel the tender with immediate effect and the bidder will have no claim to 
his effect whatsoever. The final terms of payment (where applicable) will be negotiated 
with the bidder at the time for final close out of the contract. 
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1.1 TECHNICAL / FUNCTIONALITY EVALUATION 
 

Potential service providers will have to achieve a minimum of 75 points out of 100 for their 
technical proposals before their financial proposals and Specific Goals are evaluated. This is 
required so that there is a level of comfort that the potential service provider can deliver the project 
with the required professionalism and quality. 

 
1.1.1 SCORING PROCESS 
 

The Technical / Functional Evaluation Task Team will be established to determine the following: 
 

 Whether or not the Bidder understood the project specifications. 
 The bidders experience with similar projects. 
 The suitability of the bidder’s proposed Plant and Equipment. 
 The quality of the methodology proposed. 
 The qualifications and experience of the key staff proposed. 
 The suitability of Sub-Contractors proposed. 

 
No alteration of technical / functionality proposals will be permitted after the deadline for receipt of 
bids. Questions may be asked for clarification needed to evaluate their proposals, but bidders would 
not be permitted to change the substance or price of their bids after bid opening. Requests for 
clarification and the bidder’s responses would be made in writing. No interviews will be conducted in 
this regard. 

 
1.1.2 MANDATORY REQUIREMENTS 
 
Scope related Information and Documentation required: 

Please ensure that the following supporting documents are attached to your Bid Document.  Failure to 
submit the below mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

1. Proof of Electrical Contractors Board registration for the bidding company. 

2. The Contract CIDB Rating required for this Contract is CIDB 7EP. Bidders shall submit proof 
of Current Registration. 
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1.1.3 SCORING CRITERIA FOR CIDB CONTRACTS: 
The score for the Technical / Functionality Evaluation will be calculated in accordance with the table 
below: 

CRITERION CRITERION DETAILS POINTS 

Company Experience 
Only signed completion certificates or 
reference letters on the letterheads of 
the previous client/employer with a 
clear description of works, contract 
value, contact person, and contact 
details of the contact person will be 
accepted.  
Submission must be dated and not 
older than ten (10) years, from the 
date of completion. 

Company experience in Installation of Electric Motors, provide completion 
certificates or reference letters for completed projects in bidders’ client’s 
letterhead. Company experience in similar projects with a value exceeding OR equal 
to CIDB grading stated. Work completed should not be older than 5 years. 
 5 and More Letters/Certificates                    = 40 
 4 Letters/Certificates                   = 30 
 3 Letters/Certificates   = 20 
 2 Letters/Certificates   = 10 
 1 Letter/Certificate   = 5 
 No information submitted                = 0 

 
Appointment Letters, Contractual Agreements, and Invoices will not be accepted. 
Each letter should represent the entire works completed not section or plants partially 
completed. 
No subcontracting letters/completion certificates will be accepted. 

40 

Expertise of key staff  
Bidders to provide Curriculum Vitae(s) 

to prove the relevant experience as 
well as complete pro-forma CVs in full. 

 
 
 

Expertise of key staff:  No points shall be allocated for 0 – 23 Months experience, 
including submission of irrelevant experience that does not speak to the Scope of 
Works for this Contract. Certified copies of the qualifications must also be attached. 
Experience of key staff will be evaluated based on the years/ months post 
qualification attainment up to date of tender closure. 
Project Manager ( BSc/ BTech or higher : Electrical ) 

 No submission/No Experience       =  0 
 36 – 48 Months’ Experience           = 05 
 49 – 72 Months’ Experience           = 10 

 
Supervisor (National Diploma or higher : Electrical)  

 No submission/No Experience       =  0 
 36 – 48 Months’ Experience           = 05 
 49 – 72 Months’ Experience           = 10 

 
Installation Electrician with a trade test: 

 No submission/No Experience        = 0 
 24 – 48 Months’ Experience           = 05 
 49 – 72 Months’ Experience           = 10 

 

30 

Letter of Support 

Manufacturer’s (Supplier) of Electric (AC) Motors Statement of Support                                                   
= 30 
The letter shall be addressed to the bidder, and clearly stipulate that the manufacturer of the 
Variable Speed Drives will provide Installation and Operational Support for the equipment. 
Failure to supply the above letter will result in the bidder scoring 0 points 
Bidders may supply letters from the official suppliers, provided that the bidder provides an 
agreement between the official supplier and the Original Equipment Manufacturer. 

 

30 

TOTAL Bidder must score a minimum of 75 points to be considered for further evaluation 100 
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PROJECT NO: ERW2407/09 
APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 
(36) MONTHS 
 

T 2.1 LIST OF RETURNABLE DOCUMENTS 

 
1. Failure to fully complete and sign the relevant returnable documents shall render such a tender 

offer unresponsive. 
 

2. Bidders shall note that their signatures appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided, 
including the information provided by candidates proposed for the specified key positions. 

 
3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information 

provided in the returnable documents is accepted in good faith and as justification for entering 
into a contract with a Bidder. If subsequently any information is found to be incorrect such 
discovery shall be taken as wilful misrepresentation by that Bidder to induce the contract. In 
such event the Employer has the discretionary right to terminate the contract. 
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THE BIDDER MUST COMPLETE AND SIGN THE FOLLOWING RETURNABLE SCHEDULES: 
 

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
MBD 1 INVITATION TO BID 

MBD 2 TAX CLEARANCE REQUIREMENTS 

MBD 3.2 PRICING STRUCTURE: NON-FIRM PRICES 

MBD 4 DECLARATION OF INTEREST 

MBD 5 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 
TAXES INCLUDED) 

MBD 6.1 PREFERENCE POINTS CLAIM FORM 

MBD 7.1 CONTRACT FORM: PURCHASE OF GOODS/SERVICES 

 PART 1: TO BE COMPLETED BY THE BIDDER 

 PART 2: TO BE COMPLETED BY ERWAT 

MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

FORM A MUNICIPAL SERVICES, RATES AND TAXES OR RENTAL AGREEMENT WITH 
LANDLORD: 
Copy of Municipal Statement not older than 3 months before date of closing of bid OR 
Letter from landlord stating that you are renting from his/her property OR a Copy of 
Lease agreement and Contact details. 
Rates and taxes must not be in arrears for longer than 90 (ninety) days of date of closing 
of bid. 

FORM B NATIONAL TREASURY CENTRALISED SUPPLIER DATABASE 

FORM C AUTHORITY OF SIGNATORY 

FORM D FINANCIAL REFERENCES /BIDDER’S CREDIT RATING AND BANK DETAILS 

FORM E RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM F CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN 
TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 
85 OF 1993) FORM G OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

FORM H CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 
CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS FORM I CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION 
COMMISSIONER 

FORM J EXPERTISE OF THE KEY PERSONNEL 

FORM K COPY OF COMPANY REGISTRATION DOCUMENTS  

FORM L LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL 
RISK CONTRACTORS’ INSURANCE TO COVER THIS CONTRACT 
 FORM M SUPPORING DOCUMENTS 

FORM N BACKGROUND AND WORK EXPERIENCE 
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FORM O PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 
  

Returnable Documents that will be incorporated into the contract 

 
T2.1.1 IMPORTANT: Required Returnable Documentation: 

Please ensure that the following supporting documents are attached to your Bid Document.  Failure to 
submit the below mentioned documents will result in disqualification of your bid. 

Item Description of Document/Proof Sought 

To be 
completed by 
the Bidder: 
Please fill in 
Yes or No if 
Proof/ 
Documentation 
attached 

For Office Use Only 
Verified by SCM 
Official: 
Please fill in Yes or No 
if Proof/ 
Documentation 
attached  

1 A valid Tax Clearance Certificate/SARS issued 

pin 

  

2 Certified Copy of ID documents of 
owners/members/shareholders (see Bidders 
Information Section). 

  

3 Copy of Municipal Statement not older than 3 
months OR Letter from landlord stating that you 
are renting from his/her property OR Copy of 
Lease agreement and Contact details (Statement 
and arrears should not be older than 3 months) 

  

4 Current Certificate of Good Standing from 
Compensation Commissioner 

  

5 Occupational Health & Safety Plan   

 
 
 
 
 
 
 
 
 
 
 

C1.1 OFFER PORTION OF FORM OF OFFER AND ACCEPTANCE 

C1.2 CONTRACT DATA (PART 2) 
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T2.1.2 Other Returnable Documents required for the evaluation  

Item Description of Document/Proof Sought 

To be completed 
by the Bidder: 

Please fill in Yes or 
No if Proof/ 

Documentation 
attached 

For Office Use Only 
Verified by SCM 

Official: 
Please fill in Yes or 

No if Proof/ 
Documentation 

attached 

1.  
Copy of Company/ Registration Documents 
(see Bidders Information Section). – Failure to 
submit will result in disqualification. 

  

2.  

Original or Certified copy of B-BBEE 
Verification certificate from an accredited 
Verification Agency or B-BBEE Affidavit 
signed by Commissioner of Oaths, as 
provisioned in the B-BBEE Act and its 
Regulations. 
Failure to submit will result in a zero score 
for B-BBEE Contribution Level Status 
points awarded. 

  

3.  

Proof of CSD registration (Supplier number 
and unique reference ID) – failure to supply 
this information will result in disqualification. 
This tender may not be awarded to a person 
who is not registered on the CSD database. 
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T2.2      RETURNABLE SCHEDULES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 24 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

MBD 1 
PART A 

INVITATION TO BID 
You are hereby invited to bid for requirements of ERWAT 
Bid Number ERW2407/09 
Compulsory Briefing session 
date and time. Kindly refer to 
Clause F.2.7 of the bidding 
document relating to the 
Clarification Meeting (provisions 
for attending briefing sessions) 

Friday, 13th June 2025 at 10h30 
 
Registration Required.  
Zoom Link: 
https://erwatza.zoom.us/meeting/register/RhnFhSMcQWGh2WxFo3g9-w   

Closing date FRIDAY, 27TH JUNE 2025 
Closing time and venue 12h00 noon at ERWAT Head Office, R25 Bapsfontein Road, Norkem Park 
The successful bidder will be required to fill in and sign a written contract form (MBD7). 
Bidder Information 

Name of Bidding Company  

Company physical address   

Company postal address   

Contact details 

Company Representative (Name): 
Telephone: 
Cell phone: 
E-mail address: 

National Treasury Central Supplier Database 
number: (Compulsory)  MAAA 

CIDB Grading CRS number  
Vat registration number   
Tax Compliance status TCS Pin: 
Are you the accredited representative in South 
Africa for the goods/ services/ works offered? 
If yes, attach proof from the agency your 
company is accredited to represent 

 

Total number of items offered N/A 
Total price (including VAT) RATES BASED 

SCM related enquiries: 
Ms Brenda Matlala  
E-mail: brenda.matlala@erwat.co.za 
Tel: 011 929 7000 

Technical enquiries 
Ms. Unathi Klassie 
E-mail: unathi.klassie@erwat.co.za 
Tel: 011 929 7000 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS 

WILL NOT BE ACCEPTED FOR CONSIDERATION. 
1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-TYPED)  
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 

THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF 
CONTRACT FOR CONSTRUCTION WORKS (GCC 2015, THIRD EDITION) AND, IF APPLICABLE, 
ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 

(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE 
MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH 

PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  
3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?   YES   NO 
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                  YES   NO 
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?            YES   NO 
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?               YES   NO 
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?               YES   NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 
 
NB: Failure to provide any of the above particulars may result in your bid being disqualified. 
 
Name & Surname of Representative:  _________________________________________________ 
 
Signature Of Bidder:    _________________________________________________ 
 
Capacity Under Which This Bid Is Signed: _________________________________________________ 
 
Date:       _________________________________________________ 
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MBD 2 
 

TAX CLEARANCE CERTFICATE REQUIREMENT 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 
NEED A TAX CLEARANCE? GO ONLINE 
 
 Electronically request your Tax Compliance Status which will include a unique PIN which you can 

provide to any third party (if requested) to enable them to verify your tax compliance status online via 
e-Filing. 

 Request a TCC via e-filing which will give you the option to print the TCC. 
 Or request a TCC at a SARS branch where a SARS agent will be able to print or e-mail the TCC to 

you. 
 To register for e-filing go to:  www.sarsefiling.co.za 
 
A tax compliant status is a holistic view of your tax compliance level across all your registered tax types. 
 
Is your tax compliance status green? 
 
 Ensure all tax returns are submitted 

 
 No outstanding debt owed to SARS 
 
 SARS has been notified of any change of residential or business address 
 
 Your business is registered for all required tax types e.g. PAYE, VAT, income tax. 
 
Check your tax compliance status by logging onto your e-filing profile and viewing your “my compliance 
Profile” and rectify any non-compliance. 
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THIRD PARTY AUTHORISATION TO VIEW BIDDER TCS: 
 
To assist with the evaluation process of your bid we require your consent to check your SARS tax compliance 
via e-filing.  Kindly complete the table below authorising MLM to check TCC for tender purposes only. 
 

TCS Details  

Tax payer name  

Trading Name  

Purpose of request TENDER 

Request Reference number  

PIN  

PIN EXPIRY DATE  

 
Note:  Bidders may attach their Tax compliance status printout to the bidding document. 
 
 
I, _____________________ in my capacity as ___________________ duly appointed as authorised  
 
signatory holder, hereby grant ERWAT permission to check the TCC status of 
 
____________________________ and it is duly understood that the search is for tender purposes only. 
 
 
 
____________________________         
NAME AND SURNAME     DESIGNATION 
 
 
             
DATE        SIGNATURE 
 
 
 
 
 
 
 

FOR ERWAT OFFICE USE ONLY: 
VERIFIED  YES / NO  

 



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 28 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

            
 

MBD 3.2 
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 
  

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED 
IN THE BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 
Name of Bidder: __________________________________                 Bid number: ERW2407/09 
 
Closing Time :  12:00 Noon                                  Closing Date:  FRIDAY, 27 JUNE 2025 
                                   

 
OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID. 
 
------------------------------------------------------------------------------------------------------------------------------------------------ 
 
ITEM QUANTITY  DESCRIPTION   BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES INCUDED) 
------------------------------------------------------------------------------------------------------------------------------------------------ 
 
Kindly refer to the Bill of quantities. 
 
- Required by:    EKURHULENI WATER CARE WORKS 
 
-  At:     INFRSTRUCTURE PROJECTS AND PLANNING  
       
- Brand and model   REFER TO THE SCOPE OF WORKS 
-        
- Country of origin   NOT APPLICABLE 
 
-  Does the offer comply with the specification(s)?  *YES/NO 
 
- If not to specification, indicate deviation(s)  …………………………………………. 
   
- Period required for delivery    …………………………………………. 
 
-  Delivery:       *Firm/Not firm 
 
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance 
fund contributions and skills development levies. 
 
*Delete if not applicable 
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MBD 3.2 
 

PRICE ADJUSTMENTS 
 

A. NON-FIRM PRICES SUBJECT TO ESCALATION 

1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH 
THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN 
CALCULATING THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

FOLLOWING FORMULA: 

 
  VPt

oR
tRD

oR
tRD

oR
tRD

oR
tRDPtVPa 






 

4
44

3
33

2
22

1
111

 

Where: 

Pa = The new escalated price to be calculated. 
(1-V) Pt =  85% of the original bid price. Note that Pt must always be the original bid 

price and not an escalated price. 
D1, D2.. = Each factor of the bid price e.g. Labour, transport, clothing, footwear, etc.  The 

total of the various factors D1,D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is 

not subject to any price escalations. 

3.The following index/indices must be used to calculate your bid price: 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

4.FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  THE 
TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) P           PERCENTAGE OF BID PRICE 
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MBD 3.2 

B. PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 

1.Please furnish full particulars of your financial institution, state the currencies used in the conversion of the 
prices of the items to South African currency, which portion of the price is subject to rate of exchange 
variations and the amounts remitted abroad.  

PARTICULARS OF 
FINANCIAL INSTITUTION ITEM NO PRICE CURREN

CY RATE 

PORTION 
OF 

PRICE 
SUBJECT 
TO ROE 

AMOUNT 
IN 

FOREIGN 
CURREN

CY 
REMITTE

D 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

 Adjustments for rate of exchange variations during the contract period will be calculated by using the average 
monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from 
bank required) 
 
 

AVERAGE MONTHLY EXCHANGE 
RATES FOR THE PERIOD: 

DATE 
DOCUMENTATIO

N MUST BE 
SUBMITTED TO 

THIS OFFICE 

DATE FROM 
WHICH NEW 

CALCULATED 
PRICES WILL 

BECOME 
EFFECTIVE 

DATE UNTIL 
WHICH NEW 

CALCULATED 
PRICE WILL BE 

EFFECTIVE 
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MBD 4 
 

DECLARATION OF INTEREST 
 

1. No bid will be accepted from persons in the service of the state. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  

 
3. A Person who is an advisor or consultant contracted with the municipality. 

   
4. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

4.1 Full Name of bidder or his or her representative:  
 
    
 
4.2  Identity Number:   
  
4.3 Position occupied in the Company (director, trustee, shareholder²):  
 
     
 
4.4 Company Registration Number: ________________________________________ 
 
4.5 Tax Reference Number: ______________________________________________ 
 
4.6 VAT Registration Number:   ___________________________________________ 
 
4.7 The names of all directors / trustees / shareholders members, their individual identity numbers 

and state employee numbers must be indicated in paragraph 5 below. 
 

4.8 Are you presently in the service of the state?                                 YES / NO 
        If so, furnish particulars. 

  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.9   Have you been in the service of the state for the past twelve months?         

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
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4.10   Do you have any relationship (family, friend, other) with persons   
 in the service of the state and who may be involved with the evaluation  
 and or adjudication of this bid?  

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.11   Are you, aware of any relationship (family, friend, other) between   
 any other bidder and any persons in the service of the state who   
 may be involved with the evaluation and or adjudication of this bid?                 

YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 
4.12 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders 

in service of the state?  
 YES / NO 

 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 

4.13 Are any spouse, child or parent of the company’s directors, trustees, managers, principle 
shareholders or stakeholders in service of the state? 

                                                                                YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
 

4.14 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 
company have any interest in any other related companies or business whether or not they are 
bidding for this contract?      
(This refers to all companies involved in, regardless of the commodity)                                                      

 YES / NO 
 If so, furnish particulars. 
  
 ___________________________________________________________ 
 
 ___________________________________________________________ 
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5. Full details of directors / trustees / members / shareholders in the service of the state. 
 

FULL NAME IDENTITY NUMBER 
STATE 

EMPLOYEE 
NUMBER 

   

   

   

   

   

   

   

 
1 MSCM Regulations:  “in the service of the state” means to be – 
 

(a) A member of – 
- any municipal council/entity; 
- any provincial legislature; or 
- the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning 

of the public Finance Management Act, 1999 (Act No 1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and 
exercises control over the company. 

 
 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)   
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
_______________________________  ___________________________ 
SIGNATURE DATE 

 
____________________________  ____________________________ 
POSITION        NAME OF BIDDER 
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MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 
 
Bidders are required to submit audited financial statements for the past three years for bids where the 
threshold exceeds R10 million if they are required to prepare annual financial statements for auditing by law. 

1 Are you by law required to prepare annual financial statements for auditing? 
 *YES/NO 

 
1.1 If “YES”, submit audited annual financial statements (as provided for under the Companies Act) for 

the past three years or since the date of establishment if established during the past three years. 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any municipality 

for more than three months or any other service provider in respect of which payment is overdue for 
more than 30 days? 

*YES/NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 

 
            _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract? 
 

*YES/ NO 
3.1  If yes, furnish particulars 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 
 
 
 
 
* Delete if not applicable 
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4 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and 
whether any portion of payment from the municipality / municipal entity is expected to be transferred out 
of the Republic? 

 
*YES / NO 

 
 

4.1 If yes, furnish particulars 
 
 _____________________________________________________________________ 
 
 _____________________________________________________________________ 
 
 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME) ________________________________________________ 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   
 
 
____________________________   _____________________________ 
SIGNATURE DATE 

 
 

____________________________  ____________________________ 
POSITION       NAME OF BIDDER 
  



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 36 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 
 
1. GENERAL CONDITIONS 

 
1.1 The following preference point systems are applicable to invitations to tender: 

 
- the 80/20 system for requirements with a Rand value below R50 000 000 (all applicable taxes 

included) or the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included) 
 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received. 

 
1.2 Points for this tender shall be awarded for:  

 
(a) Price; and 
(b) Specific Goals. 

 
The maximum points for this tender are allocated as follows: 

 POINTS 
PRICE 80 
SPECIFIC GOALS 20 
Total points for Price and SPECIFIC GOALS  100 

 
1.3 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 
 

1.4 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the organ of state. 

 
2. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
2.1 POINTS AWARDED FOR PRICE 

 
2.1.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 37 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 A maximum of 80 points is allocated for price on the following basis: 
 
 80/20  
 

࢙ࡼ  = ૡ૙ቀ૚ − ࢔࢏࢓ࡼି࢚ࡼ
࢔࢏࢓ࡼ

ቁ 
 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 

 
3. POINTS AWARDED FOR SPECIFIC GOALS  

 
3.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender:  
 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.   
Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated points in terms of 
this tender 

Number of points 
allocated 

(80/20 system) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

EME or QSE 51% owned by women 4  
EME or QSE 51% owned by youth 4  
EME or QSE 51% owned by people with 
disabilities 

4  

EME or QSE 51% owned by military veterans 4  
EME or QSE within the boundaries of 
Ekurhuleni Municipality 

4  

 
The above information will be verified in accordance with the bidders B-BBEE certificate, and or a certificate 
from the companies and intellectual property commission (CIPC), the department of Military Veterans and or 
other supporting documents.  All supporting evidence must be submitted in order to claim the preferential 
procurement points claimed. ERWAT reserves the right to verify the information submitted. 
 
In the case of multi-parties (Joint ventures, consortiums, partnerships, etc.), allocation of points will be 
calculated by adding the individual parties in the JV, etc. ownership % together; divide the total by the number 
of parties in the respective joint ventures, consortiums, partnerships, etc.  The average % will thus be the 
indicating factor for the number of points to be scored limited to the maximum available points. 
 
e.g. Joint venture: 
 
Party 1 = 51% EME/QSE owned by women  
Party 2 = 100% EME/QSE owned by women 

= 151% / 2 parties in the JV = 75% and will score = 4 points 
 
The above principle will apply to points 1, 2, 3 & 4 indicated in Table 1 above. 
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For point 5:  The collective JV agreement’s address, or the Lead JV partners’ domicile Address will be utilized 
for scoring of points. 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
Name of company/firm: ______________________________________________________________ 
 
Company registration number: _____________________________________________________________ 
 
TYPE OF COMPANY/ FIRM 
 
� Partnership/Joint Venture / 

Consortium 
Please indicated the % 
JV/Partner/Consortium Share (e.g., 49/1% 
indicating the lead partner % first 

% 

� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 

[TICK APPLICABLE BOX] 
 
I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) 
shown and I acknowledge that: 
 
▪ The information furnished is true and correct; 
 
▪ The preference points claimed are in accordance with the General Conditions as indicated in paragraph 

1 of this form; 
 

▪ In the event of a contract being awarded as a result of points claimed as shown in table 1 above, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct;  

 
▪ If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 
 

- disqualify the person from the tendering process; 
- recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 
- cancel the contract and claim any damages which it has suffered as a result of having to make less 

favourable arrangements due to such cancellation; 
- recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders 

and directors who acted on a fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

- forward the matter for criminal prosecution, if deemed necessary. 
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Company name:  _______________________________________________________ 
 
 
Company address:  _______________________________________________________ 
 
    _______________________________________________________ 
 
Name& Surname of Representative: _______________________________________________________ 
 
Signature Of Bidder:  _______________________________________________________ 
 
Designation:   _______________________________________________________ 
 
Date:    _______________________________________________________ 
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MBD 7.1 

 
CONTRACT FORM - PURCHASE OF GOODS/WORKS 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2).  BOTH 
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION 
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to (name of 

institution)……..…………………………. in accordance with the requirements and specifications stipulated in bid number 
ERW2407/09at the price/s quoted.  My offer/s remain binding upon me and open for acceptance by the purchaser during 
the validity period indicated and calculated from the closing time of bid. 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment Status Level of Contribution in terms 

of the Preferential Procurement Regulations 2022; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover 
all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this 

agreement as the principal liable for the due fulfilment of this contract. 
 
5. It is noted that this is rates-based tender.  The contract is limited to Purchase orders issued within the available budget 

allocated for such on an as and when required basis. 
 

6. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 
other bid. 
 

7. I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)____________________ 
 
CAPACITY ____________________ 

 
 
SIGNATURE ____________________ 
 
NAME OF FIRM ____________________  
 
DATE: ______________________       

WITNESSES 

1. _______________________ 
 

2. ________________________ 
 

DATE: _____________________ 
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MBD 7.1 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………… in my capacity 
as…………………………………………………...….. 
 
accept your bid under reference number ERW2407/09 dated………………………for the supply of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the 
delivery note. 
 

ITE
M 

NO. 
DESCRIPTION OF 

SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE 
STATUS 

LEVEL OF 
CONTRIBU

TION 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND CONTENT 
(if applicable) 

 Kindly refer to the 
BOQ* 

Kindly refer to 
the pricing 
schedule/BOQ* 

Determined in 
the Service Level 
Agreement 

Refer to 
MBD 6.1 

N/A 

* It is noted that this is rate-based tender.  The contract is limited to Purchase orders issued within 
the available budget allocated for such on an as and when required basis. 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
 

NAME (PRINT)____________________ 
 
CAPACITY ____________________ 

 
 
SIGNATURE ____________________ 
 
NAME OF FIRM ____________________        
 
 
DATE ________________  

 
 
 
 
 
 

WITNESSES 

1. _______________________ 
 

2. ________________________ 
 

DATE: _____________________ 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the company’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. Been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons 
prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction after 
the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

Yes 
 

No 
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4.2.1 If so, furnish particulars: 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the company / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more than 
three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME_______________________________________________ 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
___________________________________ 
   SIGNATURE ON BEHALF OF BIDDER 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties 
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe 
se prohibition meaning that it cannot be justified under any grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 
 
b.  reject the bid of any bidder if that bidder or any of its directors has  abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c.  cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 
 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
 
 
 
 
 
 
 
 
 
 
 
 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 

or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid 

rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 
PROJECT NO: ERW2407/09 

DESCRIPTION: APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE WORKS ON ‘AS & WHEN 
REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 
in response to the invitation for the bid made by: 
 
EKURHULENI WATER CARE COMPANY (ERWAT) 
(Name of Municipality/Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of          (Name of Bidder) that: 
 
1.  I have read and I understand the contents of this Certificate; 
 
2.  I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
 
3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
 
4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5.  For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 
 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 
 
(c)  provides the same goods and services as the bidder and/or is in the same line of business as 

the bidder 
 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 
skill and knowledge in an activity for the execution of a contract. 
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7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
(a) prices; 
(b)  geographical area where product or service will be rendered (market allocation) 
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid; 
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f)  bidding with the intention not to win the bid. 
 

8.  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No. 12 of 2004 or any other applicable legislation. 

 
 
 
 
 
 ___________________________  _________________________ 
 SIGNATURE      DATE 
  
 
 ___________________________  _________________________ 
 POSITION     NAME OF BID 
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FORM A 
 

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR SUPPLY CHAIN 
MANAGEMENT PURPOSE 

 
The purpose of this form is to obtain prove that municipal services, rates and taxes of the service provider 
are not more than three months in arrears with the relevant municipality / landlord in the municipal area 
where the service provider conduct his / her business. Kindly attach the latest municipal rates and taxes 
account not older than 3 months from date of advertising of bid. 
 
Where bidders are not owners of a property and cannot submit a copy of the municipal account, the 
following must be completed together with a Rental/lease agreement: 
 

( TO BE COMPLETED BY THE LANDLORD) 
Name of the Landlord: 
 
Property Physical Address: 
 
 
 
 
Please tick below Yes No 
Rental:                         in arrears for more than 3 months   
Municipal services:      in arrears for more than 3 months   
 
 
 
 
Landlord Signature:  
 
 
 
Date: ________________________         
 
 
Landlord’s business stamp here (where applicable)  
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FORM B 
 

CONFIRMATION OF REGISTRATION ON NATIONAL TREASURY CENTRALISED SUPPLIER 
DATABASE 

 
CONFIRMATION OF CSD VENDOR INFORAMTION 

1 VENDOR NAME  

2 CSD APPROVED NUMBER M__________________________ 

3 COMPANY REG NUMBER  

4 COMPANY TAX NUMBER  

5 COMPANY VAT NUMBER  

6 CONTACT PERSON  

7 OFFICE TEL. NUMBER  

8 OFFICE FAX NUMBER  

9 E-MAIL ADDRESS  

10 CELL NUMBER  
  
 
I, _____________________________________ in my capacity as ___________________ being the  
 
authorized signatory, hereby declare that the above information is true and correct. 
 
 
____________________________________   ________________________ 
AUTHORISED SIGNATORY DESIGNATION   NAME AND SURNAME 
 
 
 
____________________________________ 
RESOLUTION DATE: AUTHORISED SIGNATORY APPOINTMENT 
 
 
 
 
_________________________________   ________________________ 
SIGNATURE      DATE 
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FORM C 
AUTHORITY OF SIGNATORY TO SIGN BIDS 

 
The bid shall be signed by a person duly authorised thereto and the following is applicable: 
 
Company:  A resolution by its board of directors authorising a director or other official of the company to sign 
the documents on behalf of the company. 
 
Close Corporation:  A resolution by its members authorising a member or other official of the corporation to sign 
the documents on each member’s behalf. 
 
Partnership:  All the partners shall sign the documents unless one partner or a group of partners has been 
authorised to sign on behalf of each partner, in which case proof of such authorisation shall be included in the 
bid. 
 
Joint Venture: Should two or more firms jointly submit a bid, the bid shall be accompanied by the document of 
establishment of the joint venture, duly registered and authenticated by a notary public or other official deputed 
to witness sworn statements, which defines the conditions under which the joint venture will function, the period 
of duration, the persons authorised to represent the Joint Venture and who are obligated thereby, the 
participation of the several firms forming the joint venture, and well as any other information necessary to permit 
a full appraisal of its functioning. 
 
One Man Concern:  This shall be clearly stated and all documents shall be signed accordingly.  
 
 
Details of person responsible for Bid Document process: 

Name :  

Contact number:  

Office address:  
 
Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
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PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

 
"By resolution of the board of directors passed on (date) ______________________________ 
 
Prof./Dr/Mr/Ms _____________________________________________________________ 
 
has been duly authorized to sign all documents in connection with the Bid Document for Contract Number 
_________________________ and any Contract which may arise there from on behalf  
 
of _______________________________________________________ 
 (BLOCK CAPITALS) 
 
SIGNED ON BEHALF OF THE COMPANY _______________________________________ 
 
IN HIS CAPACITY AS   _______________________________________ 
 
 
DATE  _______________________________________ 
 
FULL NAMES OF SIGNATORY _______________________________________ 
 
 
 
AS WITNESSES: 1.  _______________________________ 
 
   2.  _______________________________ 
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PRO-FORMA FOR JOINT VENTURES: 
Certificate of Authority for Joint Ventures 

 
We, the undersigned, are submitting this Bid Document offer in Joint Venture and hereby authorise Mr/Ms 
_____________________________, authorised signatory of the company 
_____________________________, acting in the capacity of lead partner, to sign all documents in 
connection with the Bid Document offer an any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 
   

Signature: ……………………. 
 
Name: …………………………. 
 
Designation: …………………. 

 
 
 
 

  
Signature: ……………………. 
 
Name: …………………………. 
 
Designation: …………………. 

 
 
 
 

  
Signature: ……………………. 
 
Name: …………………………. 
 
Designation: …………………. 

 
 
 
 

  
Signature: ……………………. 
 
Name: …………………………. 
 
Designation: …………………. 

 
N.B.: THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF 
SIGNATORY ON COMPANY LETTERHEAD SHOULD BE INCLUDED IN THE RETURNABLE 
DOCUMENTS PACK. 
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FORM D 
 

FINANCIAL REFERENCES/ BIDDERS’S CREDIT RATING AND DETAILS OF BIDDERS BANKING 
INFORMATION 

Notes to Bidder: 
1. The Bidder shall attach to this form a letter from the bank confirming the bank account and details.  Failure 

to provide the required letter with the Bid Document submission shall render the Bidder’s offer 
unresponsive. 

2. The Bidder’s banking details as they appear below shall be completed. 
3. In the event that the Bidder is a joint venture enterprise, details of all the members of the joint venture 

shall be similarly provided and attached to this form. 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil 

Construction  cc) 

 

ACCOUNT TYPE: (e.g.  Savings, Cheque 

etc) 

 

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in 
existence: 

 
(Tick which is 
appropriate) 
 
 
 
 

0-6 months  
7-12 months  
13-24 months  
More than 24 
months 

 

 
 
______________________________ 
Signature on behalf of Bidder 
N.B.: ORIGINAL LETTER FROM BANK OR BANK STATEMENT (NOT OLDER THAN THREE MONTHS) 
SHOULD BE INCLUDED IN THE RETURNABLE DOCUMENTS PACK. 
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FORM E 
RECORD OF ADDENDA TO BID DOCUMENTS 

 
N.B: Please note that where appliable, bidders are required to complete the table below acknowledging 
receipt of Addendum/s. All pages in relation to the Addendum must be stroked through with a note 
“REPLACED by ADDENDUM/S”. The revised pages in relation to the Addendum/s must be attached as an 
Annexure to the bid document. The initial documents must remain in the bid document and MUST NOT BE 
REMOVED as this will lead to a disqualification.  
 
Kindly note that where addendums are issued, such are communicated to bidders who attended the briefing 
session at the e-mail address that is supplied by the bidder/s recorded on the attendance register.   
 
The e-mail address supplied by bidders on the attendance register for physical briefings will be utilised as 
the official communication address.  Where virtual briefings are held, the e-mail address submitted by the 
suppliers on the registration attendance register will be utilised as the official communication address. 
 
It remains the responsibility of the bidder to ensure that the correct valid e-mail address is captured.  ERWAT 
accepts no responsibility for returned messages reflecting to be undeliverable or due to invalid/non-existing 
details. 
 
The addendum/s are uploaded onto the ERWAT website under the respective tender number and bidders 
should visit the website before the closing date and time to ensure that all communication has been accessed 
and taken into account with the submission of this bid. 
 

I/We confirm that the following Addendum/s listed below have been received and added to this 
document as an Addendum. Please note you may not modify or remove any part of the original 
Bid document except for the strikethrough requirement.  

Date Addendum/s No 

  

  

  

  

  

  

  

  
 
 
_______________________________   _________________________ 
SIGNATURE ON BEHALF OF BIDDER   DATE 
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FORM F 
 

CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 

EXAMPLE OF THE CONTENT OF THE LETTER 
 
 
By resolution of the board of directors passed at a meeting held on ______________ 20 ______, 
 
 
Mr//Ms_________________________________________________________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY : ______________________________________  
 
 
IN HIS/HER CAPACITY AS : ______________________________________ 
 
DATE : ______________________________________ 
 
 
SIGNATURE OF SIGNATORY : ______________________________________ 
 
 
WITNESS:  ___________________________ WITNESS:  ____________________________ 
 
 
NAME (in capitals): ____________________  NAME: ________________________________ 
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FORM G 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT /PLAN (WHERE APPLICABLE) 
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FORM H 

 
CERTIFIED COPY OF ID DOCUMENT/S OF OWNERS/MEMBERS/SHAREHOLDERS 
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FORM I 
 

CURRENT CERTIFICATE OF GOOD STANDING FROM COMPENSATION COMMISSIONER 
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FORM J 
 

EXPERTISE OF THE KEY PERSONNEL 
 
1. Personnel / Individual adequacy: Portfolio of evidence (CV) should be provided. Indicating similar projects / jobs completed or undertaken by 

the personnel stated below.  
 
2. Qualifications: Portfolio of evidence should be provided for the key staff with supporting Qualifications (SAQA, QCTO etc. accredited) and 

detailed organogram. 
 

3. Pro-Forma CV: A pro-forma curriculum vitae shall be filled in full on the below given forms. 
NB: Failure to provide information may lead to non-compliance and disqualification. 

KEY STAFF EXPERIENCE  

Position on this 
Contract Full Name ID No. Qualifications 

No. of 
Relevant 
Years of 
Experience 

Professional 
Registration 
Number ( If 
applicable) 

Project Manager: 
Electrical 
Engineer/Technologist 

 
 

  
 

Site Supervisor 

 
 
 

 

  

 

Installation Electrician 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

This declaration must be completed as part of the mandatory requirements of this 
document. 

DECLARATION: 

I, __________________________________________, duly authorized to sign this declaration, 

hereby confirm/declare that the information submitted as portfolio of evidence in relation to key 

staff experience, Curriculum vitae (CV) and qualifications is a true reflection of the submission. 

SIGNATURE:  __________________________ DATE:  __________________ 
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PRO-FORMA CURRICULUM VITAE OF KEY PERSONNEL/STAFF 
 

This form should be completed for each key person listed in the functionality criterion  
Responsibility or role on the project 
 (as per list in Form K)  PROJECT MANAGER  

Name: Date of Birth: 
Profession: Nationality: 
Qualifications( Attach Proof of Qualification) : 

Professional Membership (If any): 
Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

This form should be completed for each key person listed in the functionality criterion  
Responsibility or role on the project (as per list in form k) SITE SUPERVISOR 
Name: Date of Birth: 
Profession: Nationality: 
Qualifications( Attach Proof of Qualification) : 

Professional Membership: 
Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

This form should be completed for each key person listed in the functionality criterion  
Responsibility or role on the project (as per list in form k)  INSTALLATION ELECTRICIAN 
Name: Date of Birth: 
Profession: Nationality: 
Qualifications ( Attach Proof of Qualification) : 
Professional Membership (if any): 
Name of Employer  (Firm) : 

Current Position : Years with firm: 

Employment record: (List of chronological order starting with earliest work experience) 

  

  

  

  

  
Experience record pertinent to required service: 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

FORM K 
 

PROOF OF RELEVANT REGULATORY CERTIFICATION OR OTHER REQUIREMENTS IN 
TERMS OF THE REQUIRED REGULATORY AUTHORITY AS SET OUT IN THE SCOPE OF 

WORKS 
 

 
BIDDERS MUST HAVE A MINIMUM CIDB GRADING OF 7EP TO QUALIFY FOR EVLUATION. 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

FORM L 
 

LETTER OF INTENT TO SUBMIT THIRD PARTY LIABILITY INSURANCE AND ALL RISK 
CONTRACTORS’ INSURANCE TO COVER THIS CONTRACT 
 
Not Applicable when submitting the bid, only required when the project has commenced 
Bidders are required to ensure the safekeeping and insurance of items in place until such time 
that the works/goods or services are handed over to ERWAT and ERWAT has signed off thereon. 
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FORM M 
 

INLCUDE THE FOLLOWING DOCUMENTS IN THE SUPPORING DOCUMENTS 
FILE TO BE SUBMITTED WITH THE ORIGINAL BIDDING DOCUMENT 

 
1. FOR CLOSED CORPORATIONS  

 
 CK1 or CK2 as applicable (Founding Statement). 
 
2. FOR COMPANIES  
 

 A copy of the Certificate of Incorporation 
 Certified Copies of the ID’s of the Directors and  
 The shareholders’ register. 

 
3. FOR JOINT VENTURE AGREEMENTS  

 
 Copy of the Joint Venture Agreement between all the parties,  
 As well as the documents in (1) or (2) and (6) of each Joint Venture member. 

 
4. FOR PARTNERSHIP  
 

 Certified Copies of the ID’s of the partners 
 
5. ONE-PERSON BUSINESS / SOLE TRADER/SOLE PROPRIETOR 
 

 Certified Copy of ID 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 66 of 160 

 

 
 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

FORM N 
 

BACKGROUND AND WORK EXPERIENCE 
 

Briefly summarize the Company’s experience with regard to Electric Motors installations in industrial plants/ and/ or municipal water/wastewater 
treatment plants. Select up to five projects completed in South Africa that are similar in scope and magnitude to this project. For each project 
completed, attach a Certificate of Completion and/ or Reference Letter. 

 
 

 EMPLOYER  EMPLOYER’S 
REPRESENTATIVE 

(NAME, TEL, E-MAIL) 

PROJECT TITLE AND 
DESCRIPTION OF WORK Inc. 
CAPACITY OF THE WORKS 

VALUE OF 
WORK (R- Rand) 

COMPLETI
ON DATE 

PR
O

JE
C

T 
1 

 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

   

PR
O

JE
C

T 
2 
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 EMPLOYER  EMPLOYER’S 
REPRESENTATIVE 

(NAME, TEL, E-MAIL) 

PROJECT TITLE AND 
DESCRIPTION OF WORK Inc. 
CAPACITY OF THE WORKS 

VALUE OF 
WORK (R- Rand) 

COMPLETI
ON DATE 

PR
O

JE
C

T 
3 

 
 
 
 
 
 
 
 

    

PR
O

JE
CT

 4
 

 
 
 
 
 
 
 
 

    

PR
O

JE
CT

 5
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FORM O 
 

POPIA CONSENT FORM 
 

PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 
 
By signing this referral form:  
 

a) I/we hereby grant my/our voluntary consent that my/our personal information may be 
processed, collected, used and disclosed in compliance with the Protection of Personal 
Information Act, 4 of 2013.  

 
b) I/we furthermore agree that my/our personal information may be used for the lawful and 

reasonable purposes in as far as the ERWAT (responsible party) must use my/our 
information in the performance of its public legal duty.  

 
c) I/we understand that my/our personal information may be disclosed to a third party in as 

far as the ERWAT must fulfil its public legal duty.  
 

d) I/we furthermore understand that there are instances in terms of abovementioned Act 
where my express consent is not necessary to permit the processing of personal 
information, which may be related to litigation or when the information is publicly 
available. Further details are available on the ERWAT website.  

 
 
Company name: _______________________________________________________ 
 
Company address: _______________________________________________________ 
 
   _______________________________________________________ 
 
 
Name& Surname of Representative: ______________________________________________ 
 
 
Signature Of Bidder:  ____________________________________________________ 
 
Designation:   ____________________________________________________ 
 
Date:    ____________________________________________________ 
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PROJECT NO: ERW2407/09 
 

APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE WORKS ON 

‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 

 

C1 AGREEMENTS AND CONTRACT DATA 
 

 
 
Part C1:  Agreements and Contract Data 
 
C1.1    Form of Offer and Acceptance 
 
C1.2    Contract Data 
 
C1.3 Form of Guarantee 
 
C1.4 Occupational Health and Safety 
 
C1.5    Corporate Governance Breach Clause 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

C1.1     FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter in contract in respect 
of the following works: PROJECT NO: ERW2407/09: APPOINTMENT OF SERVICE PROVIDER/S TO 
SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER 
CARE WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 
 
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       
 
THE OFFERED RATES FOR THE GOODS, AS SET OUT IN THE PRICING SCHEDULE/BILL OF 
QUANTITIES (THE PRICES INCLUSIVE OF VALUE ADDED TAX), IS HEREBY CONFIRMED FOR THE 
PERIOD OF THE CONTRACT PERIOD INCLUDING THE PROVISIONS FOR THE ANNUAL 
ESCALATIONS (WHERE APPLICABLE) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data.  
 
 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature  
Of Witness  ....................................................................   .........................................  
     Name     Date 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data. Acceptance of the Bidder’s Offer shall form an 
agreement between the Employer and the Bidder upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Agreements and Contract Data (which includes this Agreement) 
 Pricing Data 
 Scope of Work 
 Site information 

  
And drawings and documents or parts thereof, which may be incorporated by reference into above stated 
terms. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer (whose details are given in the Contract Data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms 
of the Conditions of Contract identified in the Contract Data at or just after the date this Agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 
Unless the Bidder (now Contractor) within five days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding 
contract between the parties. 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Employer  ........................................................................................................................  
     (Name and address of organisation) 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
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SCHEDULE OF DEVIATIONS 
 
Notes: 
 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender. 
 

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached 
during the process of Offer and Acceptance; the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 

or change to the Tender documents and which it is agreed by the Parties becomes an obligation of 
the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded 

here shall also be incorporated into the final draft of the Contract. 
 

1 Subject  ...................................................................................................................................  
 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
2 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
3 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
4 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
5 Subject  ...................................................................................................................................  

 
Details ..............................................................................................................................  
 
 ........................................................................................................................................  

 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 
any confirmation, clarification or change to the terms of the Offer agreed by the Bidder and the Employer 
during this process of Offer and Acceptance.  
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Tender documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Bidder  .............................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
 
 
FOR THE EMPLOYER 
 
Signature(s)  .....................................................  ............................................................  
 
Name(s)   ....................................................  ............................................................  
 
Capacity  .....................................................  ............................................................  
 
For the Employer  ........................................................................................................................  
     (Name and address of organisation) 
 
 
Name & Signature 
Of Witness  ....................................................................   .........................................  
     Name     Date 
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C1.2    CONTRACT DATA 
 
GENERAL CONDITIONS OF CONTRACT 
 
This Contract will be based on the “General Conditions of Contract for Construction Works General 
Conditions of Contract 2015 (GCC 2015, Third Edition) 
 
Documents can be ordered from SAICE who can be contacted through their website www.saice.org.za. 
Physical address: SAICE House, Block 9, Thornhill Office Park, Bekker Street, Midrand, Johannesburg. 
Telephone number: (011) 805 5947. 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Special Conditions of Contract". 
 
SPECIAL CONDITIONS OF CONTRACT 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions of 
Contract shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to 
the extent specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number 
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading, 
or (where a new special condition that has no relation to the existing clauses is introduced)  by a number that 
follows after the last clause number in the General Conditions, and an appropriate heading.  
 
“The Special Conditions of Contract are supplementary to that of the General Conditions of Contract. In the 
event of any contradiction between the GCC or any other applicable contractual agreement, the Municipal 
Financial Management Act and its applicable regulations will take precedence.” 

The contract will commence on the last signature date of the Service Level Agreement. 

If the tender is found to be unauthorised, fruitless and wasteful or irregular as informed through a formal 
investigation, internal and or external audit outcome, the Auditor General, Council, ERWAT Board of Directors 
or National Treasury, ERWAT reserves the right to cancel the tender with immediate effect and the bidder 
will have no claim to his affect.  The final terms of payment (where applicable) will be negotiated with the 
bidder at the time for final close out of the contract.  
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AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 
DATA PROVIDED BY THE EMPLOYER 
 

Clause Data 
 Definitions 

 
The definitions contained in Clause 1.1 are hereby amended and/or supplemented as 
follows: 
 

SCC 1.1.1.13 The Defects Liability Period is 12 months from the date of the Certificate of Completion. 
The Defects Liability Period is 12 months from the date of the Certificate of Completion 
per installation 

SCC 1.1.1.14 The Works shall be completed within 36 months from the commencement date on an 
“as and when required basis”. 
The Purchase Orders of the Works shall be placed within 36 months from the 
commencement date on an “as and when required basis”. 
 

SCC 1.1.1.15 
1.2.1.2 

The Name of the Employer is ERWAT 
 
The address of the Employer is: 
 
The Managing Director 
Hartebeestfontein Office Park 
R25 (Bapsfontein/Bronkhorstspruit) 
Kempton Park 
 
Telephone: 011 929 7000 

SCC 3.2.3 Add the following: 
 
Approval of the Employer is required for: 
 
i). Cessions – issuing of cessions by the Contractor is expressly prohibited except if and 
when prior written approval of the Employer under the signature of the Accounting 
Officer for the issue of the cession has been requested and obtained 
ii). Use of contingencies – for all items for which rates have not been approved in terms 
the contract. 
iii). Extension of Time – extension of time can only be granted by the Employer. 
 

SCC 4.1.2 
 

Add the following: 
 
“When completed, the parts of the works designed by the Contractor, to the extent 
specified in the Contract, shall be fit for the purposes for which the Works are intended” 
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Clause Data 
SCC 4.9.1 Add the following:  

 
“All equipment on site shall be in a good working order, and is to be in such a condition 
that it can achieve production rates which are typical of the industry standards.  
 
Should any equipment, in the opinion of the Employer, be substandard or breaks down 
frequently to such an extent that it affects the progress on the project, the Employer may 
instruct the Contractor to replace such equipment.’’ 

SCC 5.3.1 Add the following to 5.3.1: 
 
The documentation required before Commencement of the Works are: 
 

 Health & Safety Plan (Refer to Cl. 4.3 of GCC 3rd Ed 2015) 
 Initial Programme (Refer to Cl. 5.6 of GCC 3rd Ed 2015) 
 Security (Deed of Guarantee) (refer to Cl. 6.2 of GCC 3rd Ed 2015) 
 Insurances (Refer to Cl. 8.6 of GCC 3rd Ed 2015) 

SCC 5.3.3 Add the following:  
 
The time to the documentation required before Commencement of the Works execution 
is 28 days 

SCC 5.4.1 Add the following:  
 
The Commencement Date shall be the date the contractor is given possession of site. 

SCC 5.8.1 Add the following:  
 
The special non-working days are the official builder’s holiday plus all statutory public 
holidays. 
 

SCC 5.12 Add the following:  
 
A delay caused by inclement weather conditions will be regarded as a delay only if, in the 
opinion of the Employer, all progress on an item or items of work on the critical path of the 
working programme of the contractor has been brought to a halt.  
 
Delays on working days only (based on a five-day working week) will be taken into 
account for the extension of time, but the Contractor shall make provision in his 
programme of work for an expected delay of "n” working days caused by normal rainy 
weather, for which he will not receive any extension of time, where “n” equals 5 days.   
 
Extension of time during working days will be granted to the degree to which actual delays, 
as defined above, exceed the number of "n" workings days. 
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Clause Data 
SCC 5.12.2.1 Add the following:  

Extensions of time in respect of clause 5.12 in respect of abnormal rainfall shall be 
calculated using the following formula for each calendar month or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      =   Extension of time in calendar days in respect of the calendar month under 

consideration. 
 
Nw   =   Actual number of days during the calendar month on which a rainfall of 10 mm 

or more has been recorded. 
 
Nn    =   Average number of days in the relevant calendar month, as derived from existing 

rainfall records, on which a rainfall of 20mm or more has been recorded for the 
calendar month. 

 
Rw   =   Actual average rainfall in mm recorded for the calendar month under 

consideration. 
 
Rn =      Average rainfall in mm for the calendar month as derived from existing rainfall 

records as stated in the Site Information. 
 
For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them 
in the South African Weather Service’s rainfall records of the nearest station to the site.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to 
minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period 
under consideration, but if the total is negative the time for completion shall not be 
reduced due to subnormal rainfall. Extensions of time for part of a month shall be 
calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is 
concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations 
from the average in the number of days during which rainfall exceeds 10 mm. The factor 
(Rw-Rn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which the rainfall did not exceed 10 mm but wet 
conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a 
suitable point on the Site and the Contractor shall at his own expense, take all necessary 
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Clause Data 
precautions to ensure that rain gauges cannot be interfered with by unauthorized 
persons. 

SCC 5.13.1 Add the following:  
 
The penalty for failing to complete the works shall be calculated as follows; Purchase Order value 
multiply 0.5% per day. 

SCC 6.9.1 All materials shall comply with the requirements of the South African Bureau of 
Standards, and shall bear the official standardization mark.  Where SABS standard does 
not exist for a certain material, or a material does not bear the official standardization 
mark, the Client’s Representatives approval of such material must be gained before use 
thereof. 

SCC 6.10.1.5 Add the following:  
 
The percentage advance on materials not yet built into the Permanent Works but 
received on site is 80 %. 

SCC 6.10.3 Add the following:  
 
The percentage retention on the amounts due to the Contractor is 10%. 

SCC 6.10.3 Add the following:  
 
The 5% retention of the purchase order value will be released upon completion of the Works and 
the remaining 5% retention amount shall be released at the end of 12 months defects and 
liability period. 

SCC 7.2.1 Add the following:  
 
All materials shall comply with the requirements of the South African Bureau of 
Standards, and shall bear the official standardization mark.  Where SABS/SANS/ISO 
standard does not exist for a certain material, or a material does not bear the official 
standardization mark, the Employers approval of such material must be gained before 
use thereof. 

SCC 8.6.1.1.2 Add the following:  
 
The value of the materials supplied by the Employer to be included in the insurance sum 
is nil. 

SCC 8.6.1.1.3 Add the following:  
 
The required insured amount to cover professional fees for repairing damaged infrastructure and 
equipment and loss of time on the construction schedule is to be 15% of the Purchase Order 
value. 

SCC 8.6.1.3 Add the following:  
 
The limit of indemnity for liability insurance is 10 % of Purchase Order value. This will be finalised 
at Service Level Agreement (SLA) stage. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 
Sub-
Clause 

Data 

1.1.17 
 

 
 

The Contractor is: 
 
Name:  
 .........................................................................................................................  
 
The Address of the Contractor is: 
 
Address (physical):  
 .........................................................................................................................  

 .........................................................................................................................  

 .........................................................................................................................  
 
Address (postal):  
 .........................................................................................................................  

 .........................................................................................................................  
 
Telephone:  ......................................................................................................  
 
Facsimile:  ........................................................................................................  
 
E-mail:  .............................................................................................................  
 

 
1.1.22 

 
Contractors Representative 
 
Name:  .............................................................................................................  
 
Telephone:  ......................................................................................................  
 
Facsimile:  ........................................................................................................  
 
E-mail:  .............................................................................................................  
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PROJECT NO: ERW2407/09 

 
DESCRIPTION: APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE WORKS ON ‘AS & 
WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

WHEREAS   ...........................................................................................................................  
   
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Employer")  
 
Entered into, on the ...........  day of  ............................ 20 ............ , at  ....................................... . 
 
a Contract with ..........................................................................................................................   
    
 at  .......................................................................................................................  
    (Hereinafter referred to as "the Contractor")  
 
for the construction of  ...............................................................................................................  
 
 ..................................................................................................................................................  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of surety ship for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS  .......................................................................................................................  
has/ have at the request of the Contractor, agreed to give such security; 
 
NOW THEREFORE WE,  .................................................................................................. hereby guarantee 
and bind ourselves jointly and severally as Sureties and Co-Principal Debtors to the Employer under 
renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor 
of all the terms and conditions of the said Contract, subject to the following conditions. 

 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorised and/or contemplated by the terms of the said contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Due Completion Date which the Employer 
may make, give, concede or agree to under the said Contract. 

 
2. The Employer shall be entitled, without reference to us, to release any securities held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 
 
3. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 

terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
4. Our total liability hereunder shall not exceed the sum of (R ................................. ). 
 

C1.3    FORM OF GUARANTEE 
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5. We hereby choose domicilium citandi et executandi for all purposes arising hereof at  
 
 
IN WITNESS WHEREOF this guarantee has been executed by us at  ................................  on this    
 
day of  ... 20 ............................................ 
 
 
As witnesses: 
 
 
1.   ....................................................................................   Signature 
 
2.   ....................................................................................   Signature 
 
 
Duly authorised to sign on behalf of ...........................................................................................  
 

Address 
 

 ...................................................................  
 
 ...................................................................  
 
 ...................................................................  
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 
1993) 
 
 
THIS AGREEMENT IS made at  ..................................................................................................  
 
on the  .................................................  day of ...................................................... in the year …… 
 
Between EKURHULENI WATER CARE COMPANY (ERWAT) (hereinafter called "the Employer") of the one 
 
part, herein represented by  ..........................................................................................................  
 
In his capacity as  .........................................................................................................................  
 
and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the 
provisions of Act No 7 of 1998, 
 
and   ...........................................................................................................................................  
 
(hereinafter called "the Mandatory") of the other part, herein represented by  ................................  
 
 ....................................................................................................................................................  
 
in his capacity as  .........................................................................................................................  
 
and being duly authorized by virtue of a resolution appended hereto as Annexure A; 
 
WHEREAS the Employer requires certain works be constructed, viz APPOINTMENT OF SERVICE 
PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT 
WASTEWATER CARE WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 
(36) MONTHS and has accepted a Bid by the Mandatory for the construction, completion and maintenance 
of such Works and whereas the Employer and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993). 
 
NOW THEREFORE THIS AGREEMENT WITNESSED AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 

Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 

from the Employer or engineer requiring him to commence the execution of the Works, to either – 
 
 (a) the date of the Final Approval Certificate issued in terms of Clause 5.16 of the General 

Conditions of Contract, 2015 (GCC 2015, Third Edition)  (hereinafter referred to as "the GCC"), 
as contained in the Contract Documents pertaining to this Contract, or 

 
 (b) The date of termination of the Contract in terms of Clauses 9.1, 9.2, 9.3 of the GCC. 
 
 
3 The Mandatory declares himself to be conversant with the following: 
 

C1.4    OCCUPATIONAL HEALTH AND SAFETY 
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 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of the Act: 

 
  (i) Section 8 : General duties of Employers to their employees 
 
  (ii) Section 9 : General duties of Employers and self-employed persons to persons other 

than employees 
 
  (iii) Section 37 : Acts or omissions by employees or mandatories 
 
  (iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4 In addition to the requirements of Clause 8.4 of the GCC 2015, Third Edition (as amended by Special 

Condition of Contract) and all relevant requirements of the above-mentioned Volume, the Mandatory 
agrees to execute all the Works forming part of this Contract and to operate and utilize all machinery, 
Plant and equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act; the safety procedures and rules of the 

employer by all his subcontractors, whether or not selected and/or approved by the Employer. 
 
6. The Mandatory warrants that all his and his subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 (Act No 130 of 1993), which cover, 
shall remain in force whilst any such workmen are present on site.  A letter of good standing from the 
Compensation Commissioner to this effect must be produced to the Employer upon signature of the 
agreement. 

 
7. The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers 

will at all times comply with the following conditions: 
 

a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Act.  The 
Mandatory shall not delegate any duty in terms of Section 16.2 of this Act without the prior 
written approval of the Employer.  If the Mandatory obtains such approval and delegates any 
duty in terms of section 16.2 a copy of such written delegation shall immediately be forwarded 
to the Employer. 

 
b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of 

Labour as well as to the Employer.  The Employer will further be provided with copies of all 
written documentation relating to any incident. 

 
c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms 

of section 32 of the Act into any incident involving the Mandatory and/or his employees and/or 
his subcontractors. 

 
 
In witness hereof the parties are to set their signatures hereon in the presence of the subscribing witnesses: 
 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER :   ...........................................................  
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Witness  ..................................................... Witness   .........................................  
 
 
(Name)  ..................................................... (Name)  .........................................  
(Print)      (Print) 
 
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY............................................................ :   
 
 
Witness  ..................................................... Witness   .........................................  
 
 
(Name)  ..................................................... (Name)  .........................................  
 
Print)      (Print) 
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ANNEXURE A 
 
CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL 
HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the board of directors. 
 
 
By resolution of the board of directors passed at a meeting held on  .........................  20......, 
 
Mr//Ms  ......................................................................................................  whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT IN TERMS OF THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 OF 1993) on behalf of  ........  
 
 ............................................................................................................................................  
 
 
SIGNED ON BEHALF OF THE COMPANY :  ...................................................................   
 
 
IN HIS/HER CAPACITY AS :  ...................................................................  
 
 
DATE :  ...................................................................  
 
 
SIGNATURE OF SIGNATORY :  ...................................................................  
 
 
WITNESS :  ................................................     WITNESS :   ..............................................  
 
 
NAME (in capitals):  ................................................ NAME ....................................... :   
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C1.5    CORPORATE GOVERNANCE BREACH CLAUSE 
 
1. Ekurhuleni Water Care Company (“ERWAT”) requires [insert name of company] (“the Company”) to 

comply, mutatis mutandis with the Code contained in the King III Report and Code of Good Corporate 
Governance (below “the Code”) for the term of this Agreement and any extension thereof.   

 
2. The Company irrevocably undertakes and agrees that it will, mutatis mutandis, comply with the Code for 

the term of this Agreement and any extensions thereof. 
 
3. The Company acknowledges and agrees that: 

 
3.1 It is essential that the Company complies with the Code, in order to discharge all of its obligations 

under and in terms of the Agreement in a proper, efficient and professional manner, and 
  
3.2 ERWAT will be prejudiced and may suffer damages in the event of the Company failing to comply 

with the Code. 
 

4. The Company shall be required, within seven (7) days of the end of each calendar month during the term 
of this Agreement (and any extensions thereof), to furnish ERWAT with a written certificate, signed by the 
directors of the Company [alternatively members of the Close Corporation], certifying that the Company 
has complied with the provisions of the Code during the preceding months. 

 
5. ERWAT shall have the right, without assigning any reason therefore and at any time, to appoint either the 

Institute of Directors of South Africa or a firm of chartered accountants or attorneys, to conduct an audit 
of the business and affairs of the Company in order to ascertain whether the Company is indeed 
complying with the terms of the Code.  

 
To this end, the Company irrevocably undertakes and agrees to co-operate fully with the party conducting 
such investigation for and on behalf of ERWAT and to make available to such party all such 
documentation and all such information as the investigation party may require to fully discharge its 
obligations under and in terms hereof and to report fully to ERWAT.   
 
In the event of it being found that the Company is not complying with the Code, then ERWAT shall be 
entitled to (a) regard this as a breach of the agreement and (b) recover the costs of the investigation, on 
an attorney and client basis, from the Company.  In the event of it being found that the Company is, in 
fact, discharging its obligations under and in terms of the Code, then ERWAT shall bear the costs incurred 
in such investigation.  In either of the aforegoing events, the Company shall be entitled to receive a copy 
of the written report once same has been concluded by the investigating party. 

 
6. In the event of the Code being replaced with another Code (or similar document), then such replacement 

document shall replace the Code and a reference to the Code shall be deemed to be a reference to such 
replacement document.  The reference to the Code shall be deemed to include any statutory codification 
of directors’ obligations and duties which may be enacted in the Republic of South Africa at any time in 
the future. 

 
7. In entering into this Agreement, the Company represents and warrants to ERWAT that it is familiar with 

the Code, that it fully understands and appreciates the rights, obligations and recommendations therein 
contained and agrees to be bound thereby as herein recorded.  

Initial: ________ 
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C2  PRICING DATA 
 

 
 
 
 
 
C2.1 Pricing Instructions 
 
C2.2    Bill of Quantities 
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PROJECT NO: ERW2407/09 
 
APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 

(36) MONTHS 
 

C2.1   PRICING INSTRUCTIONS 
 
1 This Contract is a Framework Agreement and shall be solely used to provide services on as-instructed 

basis, the Service Provider shall only tender rates against each item given in the Schedule of Rates 
so that as-and when the employer requires services scoped as per this contract; the Service Provider 
is in position, without delay, to render such services 
 

2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 
 

3 Although the Bidder is at liberty to insert a rate of his own choosing for each item in the Bill, he should 
note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Engineer is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Bill. 
 

4 As per the provisions of section of the scope of works, the current electrical infrastructure in the 19 
Water Care Works operates mainly on certain types of Technologies, and it is critical to consider the 
compatibility of technologies during the implementation of the contract. The Pricing Schedule is 
therefore designed to mirror the provisions of the Scope of Work i.e., the bid is designed around the 
existing technologies and alternative technologies that are similar or compatible with the existing 
technologies.  
 

5 The rates/amounts tendered in the Schedule of Rates shall be the full inclusive rates/amounts to the 
Employer for the work described under the several items. Such rates/amounts shall cover all the costs 
and expenses that may be required in and for the construction of the work described, and shall cover 
the costs of all general risks, profits, overhead charges, taxes (including value-added tax), liabilities 
and obligations set forth or implied in the documents on which the Tender is based. The Service 
Provider shall ensure that all inserted rates are reasonable as these shall be used during bid 
evaluation and shall become the basis for payment of all work that will be carried out during the Term 
of the Contract.  

6 The Service Provider shall tender his rates considering that the employer does not commit itself to 
offer the Service Provider any minimum or maximum volume and or value of work during the term of 
the Contract. 

7 Unless stated to the contrary, items are measured net in accordance with the Drawings without any 
allowance having been made for waste. 
 

8 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
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expenses that may be required in and for the construction of the work described, and shall cover the 
costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set 
forth or implied in the documents on which the Tender is based. 
 

9 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities 
of work finally accepted and certified for payment, and not the quantities given in the schedule of 
quantities, will be used to determine payments to the contractor. 
 

10 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities 
are stated.  An item against which no amount or rate is entered will be considered to be covered by 
the other amounts or rates in the Bill. 
 

11 The Bidder shall also fill in a rate against the items where the words "rate only" appear in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in 
the quantity column, the tendered rates shall apply should work under these items actually be 
required. 
 

12 Should the Bidder group a number of items together and Tender one sum for such group of items, 
the single tendered sum shall apply to that group of items and not to each individual item, or should 
he indicate against any item that full compensation for such item has been included in another item, 
the rate for the item included in another item shall be deemed to be nil. 
 

13 The tendered rates, prices and sums shall, subject only to the provisions of the applicable Conditions 
of Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 
 

14 The quantities of work as measured and accepted and certified for payment in accordance with the 
applicable Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used 
to determine payments to the Contractor.  The validity of the Contract shall in no way be affected by 
differences between the quantities in the Bill of Quantities and the quantities certified for payment. 
 

15 Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 
 

16 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby 
assigned to them: 
 

Unit : The unit of measurement for each item of work as defined in the 
Standardized, Project or Particular Specifications 
 

Quantity : The number of units of work for each item 
 

Rate : The payment per unit of work at which the Bidder Tenders to do the work 
 

Amount : The quantity of an item multiplied by the tendered rate of the (same) item 
 

Sum : An amount tendered for an item, the extent of which is described in the Bill 
of Quantities, the Specifications or elsewhere, but of which the quantity of 
work is not measured in units 

 
17 The units of measurement indicated in the Bill of Quantities are metric units.  The following 

abbreviations may appear in the Bill of Quantities: 
 
mm  = millimetre 
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m  = metre  
km  = kilometre  
km-pass = kilometre-pass 
m²  = square metre  
m²-pass = square metre-pass 
ha  = hectare 
m³  = cubic metre 
m³-km  = cubic metre-kilometre 
kW  = kilowatt 
kN  = kilo Newton 
kg   = kilogram 
t  = ton (1 000 kg) 
%  = per cent 
MN  = mega Newton 
MN-m  = mega Newton-metre 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
GSM   = Global System for Mobile Communication 

 
18 Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive 
methods. Any unauthorised use of plant to carry out work which was to be done labour-intensively 
will not be condoned and any works so constructed will not be certified for payment. 
 

19 Rates tendered for BOQ items are deemed to include for all required tools, equipment, plant, 
materials, labour and supervision necessary to complete that bill item.  Off cuts and wastage are to 
be included in the tendered rate. 
 

20 Mistakes made by the Bidder in completion of the BOQ shall not be erased or covered with correcting 
fluid. A line shall be drawn through the incorrect entry and the correct entry shall be written above the 
deletion and initialled by the Bidder. Failure to observe this Condition may lead to the Tender being 
disqualified. 
 

21 By nature, a Design and Build Contract BOQ will contain a significant amount of sums. In order to 
facilitate payment during the Design Build period, it is in the Contractors interest to append a detailed 
Bill of Quantity for each sum detailing what the sum is made up of.  
 

22 Bidders are required to price for the items requested and include all direct and indirect fees (e.g. 
Transportation and Packaging). 
 

23 Please note that all quantities stated in the Schedule of rates of this bid document are estimated 
quantities (indicative only and not guaranteed). 
 

24 Due to the nature of this commodity, the bid document will only reflect a quantity of 1 (One) next to 
each line item.  This quantity of 1 (One) is not an indication that ERWAT only intends to buy one of 
each product or make use of a service once.  
 

25 However, the quantity of 1 (One) is not an indication that ERWAT is under any obligation to procure 
all of the indicated products or services stated in the Schedule of rates during the duration of the 
contract. 
 

26 Invoicing and payment will be done on actual measured works/services rendered, singed off by the 
bidder and ERWAT’s representative. 
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27 This is a rates based tender and therefore no final totals (only indicative that must not be construed 
as the contract value) will be applicable in the pricing schedule and orders will only be generated on 
an as and when required basis according to the rates. 
 

28 The successful bidder will be required to submit a quote for the works required prior to being issued 
an official order and will be limited to the rates as set out herein. 
 

29 Bidders are required to price for all direct and indirect cost relating to the execution of the contract. 
 

30 Evaluation for price scoring will be done by calculating the line items in the table below to an indicative 
sum to determine the highest scoring bidder as provided for in the PPPFA Regulation 2022. 
 

31 Bidders should note that the quantity stipulated in the table below is indicative and ERWAT reserves 
the right   to increase the quantity as the need arises and does not constitute that an order will be 
given for such Unit Standard. 
 

32 Bidders are not permitted to add any additional pricing to ERWAT’s pricing schedule nor attach their 
own pricing schedule to this bid. 
 

33 Bidders must complete the pricing schedule on the official ERWAT bid document issued.  
 

34 Failure to adhere hereto will result in bidders’ submission being disqualified. 
 

The price should be inclusive of all direct and indirect costs (including transport, labour and other applicable 
fees). 
 
Bidders are required to complete the pricing schedule in full.  Failure to complete the pricing in full will result 
in disqualification. 
 
The following will be accepted to be a fully completed pricing schedule: 
 
Bidders to indicate accurately: 
 
A price is written/typed in Ink.  No pencil or tippex will be accepted. Please note that where bidders opt to 
type in the prices, the original bid document will be accepted by ERWAT.  The document is not to be retyped 
and no additional pricing schedule in the bidder’s format will be accepted.  In the event that there are two 
pricing schedules submitted by the bidder, the original issued document from ERWAT will prevail. 
 
Bidders are not allowed to STRIKE THROUGH the BOQ and only the abbreviations as stated below, will be 
accepted: 
 
No charge = N/C 
Included = Incl 
R0 will be accepted as no charge. 
 
If pricing is left blank, or the bidder indicated N/A, it will be accepted to be an incomplete and non-responsive 
bid.  
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PROJECT NO: ERW2407/09 
 
APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX 
(36) MONTHS 
 

 

C2.2  BILL OF QUANTITIES 
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BILL OF QUANTITIES 

PRELIMINARY AND GENERAL  

ITEM DESCRIPTION UNIT QTY RATE 
Occupational Health and Safety Requirements 

1 Provision for Health & Safety Cost 
(Occupation Health and Safety Act) Prov.Sum 1 R 200 000.00 

2 Electrical Certificate of Compliance 
 Each 1  

Planning, Execution and Quality Requirements 

3 Factory Testing of all equipment covered 
by this contract including quality control.  each 1 

  
  

4 

Programme of Works, Cash Flow 
Projections, Bi-Weekly Progress Reports 
for the duration of the Contract and  4x 
Close-Out Report with O & M Manual, 
SOPs (Soft and Hard Copies) including 
Drawings (in both .pdf and .dwg formats) 

each 1 

  
  

5 Commissioning and Hand Over Activities 
(including Commissioning Report) each 1 

 

6 

40 Hours Training for Gearboxes: Design, 
Operations, and Maintenance for Plant 
Personnel recognised within the SAQA 
National Qualification Framework  

each 1 

  
  

Equipment Plant Hire (wet rate) for various sites 
 

7 LDV  Day 1 
 

8 Truck, with 4 Ton Capacity Crane Day 1 
 

9 Lifting Equipment (8 Ton Crane) & 
Accessories Day 1  

10 Lifting Equipment (20 Ton Crane) & 
Accessories Day 1 

 

11 Lifting Equipment (25 Ton Crane) & 
Accessories  Day 1 

 

12 Lifting Equipment (35 Ton Crane) & 
Accessories Day 1 

 

13 Lifting Equipment (55 Ton Crane) & 
Accessories Day 1 

 

14 Lifting Equipment (90 Ton Crane) & 
Accessories Day 1 

 

15 Lifting Equipment (110 Ton Crane) & 
Accessories Day 1 

 

16 Lifting Equipment (220 Ton Crane) & 
Accessories Day 1 
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17 Lifting Equipment (275 Ton Crane) & 
Accessories Day 1 

 

Installation Personnel 

18 Project Manager hr 1 
 

19 Site Supervisor  hr 
1  

20 Electrical Engineer (Pr. Eng ) hr 
1  

21 Electrical Technologist ( Pr. Tech) hr 
1  

22 Health & Safety Officer hr 
1  

23 Installation Fitter hr 1 
 

24 Installation Electrician hr 1 
 

25 Draughtsperson hr 1 
 

26 Installation Rigger hr 1 
 

27 Semi-Skilled Worker (Trade Aid Assistant) hr 1 
 

28 General Worker hr 1 
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Supply of Three Phase Class H Electric Motors: 380/400V 
A. Supply of Three Phase IE3 Electric Motors : 2 Pole Incl. VAT 

ITEM kW IE3 (Premium 
Efficiency) Motor 

Frame 
Size UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.18 2860 63 Each 1   

2.  0.25 2805 63 Each 1   

3.  0.37 2820 71 Each 1   

4.  0.55 2770 71 Each 1   

5.  0.75 2850 80 Each 1   

6.  1.1 2830 80 Each 1   

7.  1.5 2875 90S Each 1   

8.  2.2 2865 90L Each 1   

9.  3 2910 100L Each 1   

10.  4 2900 112M Each 1   

11.  5.5 2940 132S Each 1   

12.  7.5 2935 132S Each 1   

13.  9.2 2935 132M Each 1   

14.  11 2950 160M Each 1   

15.  15 2945 160M Each 1   

16.  18.5 2945 160L Each 1   

17.  22 2950 180M Each 1   

18.  30 2965 200L Each 1   

19.  37 2960 200L Each 1   

20.  45 2960 225S/M Each 1   

21.  55 2965 250S/M Each 1   

22.  75 2965 250S/M Each 1   

23.  90 2975 280S/M Each 1   

24.  110 2975 280S/M Each 1   

25.  132 2980 315S/M Each 1   

26.  160 2980 315S/M Each 1   

27.  185 2980 315S/M Each 1   

28.  200 2975 315S/M Each 1   

29.  220 2985 355M/L Each 1   

30.  220 2980 315L Each 1   
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Supply of Three Phase Class H Electric Motors: 380/400V 
A. Supply of Three Phase IE3 Electric Motors : 2 Pole Incl. VAT 

ITEM kW IE3 (Premium 
Efficiency) Motor 

Frame 
Size UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

31.  250 2985 355M/L Each 1   

32.  250 2980 315L Each 1   

33.  280 2980 315L Each 1   

34.  300 2985 315L Each 1   

35.  315 2983 355M/L Each 1   

36.  355 2988 355M/L Each 1   

37.  400 2985 355A/B Each 1   

38.  450 2985 355A/B Each 1   

 

Supply of Three Phase Class H Electric Motors: 380/400V 

B. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 4 POLE Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.18 1370 63 Each 1   

2.  0.25 1410 71 Each 1   

3.  0.37 1385 71 Each 1   

4.  0.55 1420 80 Each 1   

5.  0.75 1430 80 Each 1   

6.  1.1 1450 90S Each 1   

7.  1.5 1445 90L Each 1   

8.  2.2 1435 100L Each 1   

9.  3 1440 100L Each 1   

10.  4 1450 112M Each 1   

11.  7.5 1460 132M Each 1   

12.  9.2 1465 132M Each 1   

13.  11 1470 160M Each 1   

14.  15 1465 160L Each 1   

15.  18.5 1470 180M Each 1   
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Supply of Three Phase Class H Electric Motors: 380/400V 

B. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 4 POLE Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

16.  22 1470 180L Each 1   

17.  30 1480 200L Each 1   

18.  37 1480 225S/M Each 1   

19.  45 1475 225S/M Each 1   

20.  55 1480 250S/M Each 1   

21.  75 1480 250S/M Each 1   

22.  90 1485 280S/M Each 1   

23.  110 1485 280S/M Each 1   

24.  132 1490 315S/M Each 1   

25.  185 1490 315S/M Each 1   

26.  200 1485 315S/M Each 1   

27.  220 1490 355M/L Each 1   

28.  250 1490 355M/L Each 1   

29.  260 1490 355M/L Each 1   

30.  280 1490 355M/L Each 1   

31.  300 1490 355M/L Each 1   

32.  315 1491 315 M/L Each 1   

33.  330 1490 315 M/L Each 1   

34.  355 1490 355M/L Each 1   

35.  185 1490 315S/M Each 1   

36.  370 1490 355M/L Each 1   

37.  400 1490 355M/L 
or 
355A/B 

Each 1 
 

 

38.  450 1490 355A/B Each 1   
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Supply of Three Phase Class H Electric Motors: 380/400V 

C. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 6 POLE Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.25 955 80 Each 1   

2.  0.37 925 80 Each 1   

3.  0.55 945 80 Each 1   

4.  0.75 950 90S Each 1   

5.  1.1 945 90L Each 1   

6.  1.5 955 100L Each 1   

7.  2.2 960 112M Each 1   

8.  3 970 132S Each 1   

9.  4 965 132M Each 1   

10.  5.5 965 132M Each 1   

11.  7.5 975 160M Each 1   

12.  11 975 160L Each 1   

13.  15 975 180L Each 1   

14.  18.5 980 200L Each 1   

15.  22 980 200L Each 1   

16.  30 980 225S/M Each 1   

17.  37 985 250S/M Each 1   

18.  45 985 250S/M Each 1   

19.  55 990 280S/M Each 1   

20.  75 990 280S/M Each 1   

21.  90 990 315S/M Each 1   

22.  110 990 315S/M Each 1   

23.  132 990 315S/M Each 1   

24.  160 993 355M/L Each 1   

25.  185 994 355M/L Each 1   

26.  200 993 355M/L Each 1   

27.  220 995 355M/L Each 1   

28.  250 993 355M/L Each 1   
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Supply of Three Phase Class H Electric Motors: 380/400V 

C. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 6 POLE Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

29.  280 994 355M/L Each 1   

30.  300 992 355M/L Each 1   

31.  315 990 355M/L Each 1   

32.  355 990 355A/B Each 1   

33.  400 990 355A/B Each 1   

 

Supply of Three Phase Class H Electric Motors: 380/400V 

D. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 8 POLE : Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.37 700 90S/L Each 1   

2.  0.55 690 90L Each 1   

3.  0.75 710 100L Each 1   

4.  1.1 710 100L Each 1   

5.  1.5 705 112M Each 1   

6.  2.2 710 132M Each 1   

7.  3 710 132M Each 1   

8.  4 730 160M Each 1   

9.  5.5 725 160M Each 1   

10.  7.5 731 160L Each 1   

11.  11 730 180L Each 1   

12.  15 730 200L Each 1   

13.  18.5 735 225S/M Each 1   

14.  22 735 250S/M Each 1   

15.  30 730 250S/M Each 1   

16.  37 730 250S/M Each 1   

17.  45 740 280S/M Each 1   
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Supply of Three Phase Class H Electric Motors: 380/400V 

D. SUPPLY OF THREE PHASE IE3 ELECTRIC MOTORS : 8 POLE : Incl. VAT 
ITEM kW IE3 (Premium 

Efficiency) Motor 
Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

18.  55 740 280S/M Each 1   

19.  75 740 315S/M Each 1   

20.  90 740 315S/M Each 1   

21.  110 740 315S/M Each 1   

22.  132 745 355M/L Each 1   

23.  160 745 355M/L Each 1   

24.  185 745 355M/L Each 1   

25.  200 745 355M/L Each 1   

26.  220 744 355M/L Each 1   

27.  250 744 355A/B Each 1   

28.  280 745 355A/B Each 1   

 

 C2.3 Pricing Schedule - Supply of Single Phase Class F Insulation Electric Motors: 220V 

A. SUPPLY OF SINGLE PHASE ELECTRIC MOTORS : 2 POLE  Incl. VAT 
ITEM kW IE1 – (Standard 

Efficiency) 

r/min 

Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.37 2910 71 Each 1   

2.  0.55 2880 71 Each 1   

3.  0.75 2900 80 Each 1   

4.  1.1 2850 80 Each 1   

5.  1.5 2900 90S Each 1   

6.  2.2 2890 90L Each 1   

7.  3 2910 100L Each 1   

8.  3.7 2900 112M Each 1   

9.  5.5 2910 132M Each 1   

10.  7.5 2930 132M Each 1   
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C2.3 Pricing Schedule - Supply of Single Phase Class F Insulation Electric Motors: 220V 

B. SUPPLY OF SINGLE PHASE ELECTRIC MOTORS : 4 POLE  Incl. VAT 
ITEM kW IE1 – (Standard 

Efficiency) 

r/min 

Frame Size 

UNIT QTY 

Foot 
Mounted 

Flange 
Mounted 

RATE RATE 

1.  0.25 1440 71 Each 1   

2.  0.37 1420 71 Each 1   

3.  0.55 1450 80 Each 1   

4.  0.75 1450 80 Each 1   

5.  1.1 1430 90L Each 1   

6.  1.5 1440 90L Each 1   

7.  2.2 1450 100L Each 1   

8.  3 1440 112M Each 1   

9.  3.7 1430 112M Each 1   

10.  5.5 1440 132M Each 1   

11.  7.5 1460 132M Each 1   

 

PRICING SCHEDULE – SUPPLY OF MOTOR ACCESSORIES – 380/400V 
A. INSTALLATION OF THREE PHASE ELECTRIC MOTORS : 

Activity Description 

Electric Motors – 0.18 – 4 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motors – 5.5 – 11 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 
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Activity Description 

Electric Motor – 15 – 22 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motor – 30 – 45 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

 

 Activity Description 

Electric Motor – 55 – 75 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motor – 90 – 110 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 
Electric Motor: 110– 160 kW 

2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 
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Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motor: 185– 220 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

 

Activity Description 

Electric Motor: 250– 280 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motor: 280– 300 kW 
2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 

    

Activity Description 

Electric Motor: 315– 400 kW 

2 Pole 
Motors Incl. 
VAT 

4 Pole Motors 
Incl. VAT 

6 Pole Motors 
Incl. VAT 

8 Pole Motors  
Incl. VAT 

Supply and Install electrical 
contactor 

    

Supply and Install an 
electrical Circuit Breaker 

    

Supply and Install Thermal 
Overload Relay 
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 PRICING SCHEDULE – SUPPLY OF ELECTRICAL CABLES 

ITEM DESCRIPTION  UNIT QTY RATE 

1 1.5mm² 4core SWA Cable 
including termination kits per roll 1  

2 2.5mm² 4core SWA Cable 
including termination kits per roll 1  

3 4mm² 4core SWA Cable including 
termination kits per roll 1  

4 6mm² 4core SWA Cable including 
termination kits per roll 1  

5 10mm² 4core SWA Cable 
including termination kits per roll 1  

6 16mm² 4core SWA Cable 
including termination kits per roll 1  

7 25mm² 4core SWA Cable 
including termination kits per roll 1  

8 35mm² 4core SWA Cable 
including termination kits per roll 1  

9 70mm² 4core SWA Cable 
including termination kits per roll 1  

10 95mm² 4core SWA Cable 
including termination kits per roll 1  

11 120mm² 4core SWA Cable 
including termination kits per roll 1  

12 185mm² 4core SWA Cable 
including termination kits per roll 1  

13 1.5mm² 7core SWA Cable 
including termination kits per roll 1  

14 2.5mm² 7core SWA Cable 
including termination kits per roll 1  
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 PRICING SCHEDULE – SUPPLY OF ELECTRICAL CABLES 

ITEM DESCRIPTION  UNIT QTY RATE 

15 1.5mm² 4core Trailing Cable  
including termination kits per roll 1  

16 2.5mm² 4core Trailing Cable  
including termination kits per roll 1  

17 10mm² 4core Trailing Cable  including 
termination kits per roll 1  

18 16mm² 4core Trailing Cable  including 
termination kits per roll 1  

19 1mm² x 2 Pair Twisted   Screened 
SWA Cable  including termination kits per roll 1  

20 1mm² x 4 Pair Twisted Screened 
SWA Cable  including termination kits per roll 1  

21 1mm² x 12 Pair Twisted   Screened 
SWA Cable  including termination kits per roll 1  

22 10mm² Bare Copper Earth Cable 
including termination kits per roll 1  

23 16mm² Bare Copper Earth Cable 
including termination kits per roll 1  

24 70mm² Bare Copper Earth Cable 
including termination kits per roll 1  

25 95mm² Bare Copper Earth Cable 
including termination kits per roll 1  

26 10mm² Insulated Earth Cable 
including termination kits per roll 1  

27 16mm² Insulated Earth Cable 
including termination kits per roll 1  

28 70mm² Insulated Earth Cable 
including termination kits per roll 1  

29 95mm² Insulated Earth Cable 
including termination kits per roll 1  

*Provisional Sum subject to approval Sum 1 R3 000 000 
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Provisional sum has been included in the pricing schedule and will only be applicable where related goods 
are required that are not catered for in the line items in the pricing schedule, including quality verification of 
products.  Additional items required will be on an as and when required basis subject to prior approval of the 
items being required.  
 
The awarded Service Provider/s must obtain quotations to be approved in writing by the relevant ERWAT 
Project Manager. ERWAT reserves the right to request three quotations to be submitted before proceeding 
with relevant goods and services outside of contractual scope. The quotations received should be market 
related and may be subject to review by ERWAT. 
 
Payments for additional services will be on actuals with supporting documentation to be submitted with the 
invoice.  The provisional sum value is valid for the total contract period. 
 
NB. Warranty will take effect from the date of handover. 

I, the undersigned, the authorised designated signatory, undertake to carry out the works in accordance 
with the conditions of contract, the specifications for the tender sum as indicated and within the time for 
completion as specified in the Contract.         

BIDDER’S name: _________________________________________________________________ 

BIDDER’S signature: _____________________________ Date: ______________________ 

Name of Firm: ___________________________________________________________________ 
  

Address  ____________________________________________________________ 

  ____________________________________________________________ 

  ____________________________________________________________  

Telephone number: ___________________________   

Fax Number:  ___________________________ 

Cellular number: ___________________________        

E Mail Address: ____________________________________________________________ 
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LIST OF IMPORTED ITEMS 
 
Contractors to list all items which are not solely South African manufactured. 
 

ITEM DESCRIPTION R VALUE ROE 

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    

16    

17    

18    

19    

20    
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DELIVER & INSTALL ELECTRICAL MOTORS & 
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ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF 
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C3  SCOPE OF WORK 
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DETAILED CONTENTS (VOLUME 3)  
 
PART C3 SCOPE OF WORKS 
 
C3.1 Description of works  
 

C3.1.1 Background 
C3.1.2 General and Mandatory Requirements (includes Staff Compliment) 
C3.1.3  Extent of the Works 
C3.1.4 Datasheet 
C3.1.5 Location of the Works 
 
 

C3.2 Engineering  
 
 
C3.3 Construction  
 
 
C3.4 Management of the works  
 
 
C3.4 Health and Safety  
 
 
C3.6 Environmental Management during Construction  
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C3.1 DESCRIPTION OF THE WORKS 
 

C3.1.1 Background 
 
ERWAT requires the services of an external service provider(s) to replace Electric Motors that are operating 
outside the expected or required service life and are uneconomical to repair on an “as and when required” 
basis for a period of 36 months. The equipment mentioned is critical in the operation of ERWAT and therefore 
needs qualified and experienced service provider/s for the complete supply, delivery and installation. The 
current ERWAT team will be working in close relation with the appointed bidders throughout the contract 
period on the agreed terms of the contract to build capacity within the maintenance team. 

C3.1.2 General and Mandatory Requirements 
 

C3.1.2.1 General Requirements 
 

a. Site induction training has to be completed before any work can be undertaken. (both general and 
site specific) 

b. The contractor must comply with the ERWAT Permit to Work and Safe operation procedures. 

c. All the relevant work permits and authorization has to be obtained before any work can be under 
taken. 

d. All work done and equipment supplied has to be in accordance with the applicable standards as 
listed in this document. 

e. No work shall be undertaken without an official purchase order or written confirmation via e-mail in 
case of an emergency from the designated ERWAT representative. 

f. No equipment may be removed from site without written permission from the relevant plant 
manager. 

g. The installation of any equipment shall include the putting back into operation, testing, special 
testing (if required) and adjustments on the equipment.  

h. A project and quality control plan will be required for any installation of equipment.  

i. All the required tools, consumables, testing facilities, and other requirements to perform the work 
as per the Contract shall be provided by the contractor.  

j. ERWAT reserves the right to hold the contractor responsible for any equipment that will be 
damaged due to the contractor’s negligence or poor workmanship. 

k. This bid will be evaluated and awarded to a maximum of four (4)  bidders and or a minimum of one 
bidder. 

l. The Contract is for a duration of Thirty-Six 36 (No.) Calendar Months. 

m. Prices shall be FIXED and FIRM for the first 12 months of the Contract. Price increments will be 
based on MBD 3.2 pricing structure annually on the anniversary of this tender 

n. ALL new Equipment and newly supplied parts shall carry A MINIMUM twelve (12 No.) calendar 
months WARRANTY from date of acceptance by ERWAT representative. 
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C3.1.3 Extent of the Works 
 
The Scope of Work for this Contract is (but not limited to): The Contractor will be responsible for the supply 
and installation of items as detailed within the schedule of quantities. The supply of all such equipment and 
or components must fully comply with the specification contained in this document and must be approved 
by the Engineer. 

This specification shall cover all electric motors to be designed, supplied installed and tested that shall drive 
any of the items of equipment to be supplied under the contract. This specification shall be read together 
with those specifying the mechanical driven equipment: 

C3.1.3.1 Interpretations 
A. Abbreviations 

In this Specification, the following abbreviations will apply: 

1. ANSI: American National standards Institute  
2. ASTM: American Society for Testing and Materials  
3. BS: British Standards Institution  
4. SANS: South African National Standards 
 

B. Standards 

The standards will be applicable to all equipment supplied and therefore does not form part of the 
evaluation criteria. 

The latest edition, including all amendments to until the date of tender, of the following particular 
national and international specifications, publications and codes of practice shall be read in conjunction 
with this specification and shall be deemed to form part thereof: 

1. SABS 948-1 - Three-Phase Induction Motors  
2. SANS 1222 - Enclosures for electrical equipment (classified according to the degree of 

protection that the enclosure provides)  
3. BS 4999 - General requirements for rotating electrical machines 
4. ISO281/1 - Rolling bearings - dynamic load ratings and rating life 
5. SANS 1700-5-9 - Fasteners Part 5: General requirements & material properties Section 8: 

Corrosion resistant stainless steel fasteners-Bolts, Screws & Studs 
6. SANS 1700-5-10 : Fasteners Part 5: General requirements & material properties Section 8: 

Corrosion resistant stainless steel fasteners-Nuts 
 

C3.1.3.2 General Requirements 
 

o. Site induction training has to be completed before any work can be undertaken. 

p. Supplier must comply to the ERWAT Permit to Work and Safe operation procedure. 

q. All the relevant work permits and authorization has to be obtained before any work can be under 
taken. 
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r. All work done and equipment supplied has to be in accordance with the applicable standards as 
listed in this document. 

s. No work shall be undertaken without an official order or written confirmation via e-mail in case of 
an emergency from the designated ERWAT representative. 

t. No equipment may be removed from site without written permission from the relevant plant 
manager. 

u. The installation of any equipment shall include the putting back into operation, testing, special 
testing (if required) and adjustments on the equipment.  

v. A project and quality control plan will be required for any installation of equipment.  

w. All the required tools, consumables, testing facilities, and other requirements to perform the work 
as per the Contract shall be provided by the supplier.  

x. ERWAT reserves the right to hold supplier responsible for any equipment that will be damaged 
due to supplier’s negligence or poor workmanship. 

y. Suppliers are to note that ERWAT reserves the right to award this Contract to more than one 
Service Provider.  

z. The Contract is for a duration of Thirty Six 36 (No.) Calendar Months. 

aa. Prices shall be FIXED and FIRM for the first 12 months of the Contract. Price increments will 
based on CPI annually on the anniversary of this tender 

bb. All current local content requirement from National treasurer and DTI, refer to MBD 6.2 will be 
applicable to this contract. 

cc. ALL new Equipment and newly supplied parts shall carry A MINIMUM twelve (12 No.) calendar 
months WARRANTY from date of acceptance by ERWAT representative. 

dd. This bid will be evaluated and awarded per district to a maximum of one (1) bidders in each 
district, however, in cases where it is not possible to award a maximum of one district to a bidder 
(due to the number of acceptable bidders), then a bidder may be awarded more than one district, 
and preference will be given to the highest scoring bidder. 

ee. The rates of the highest scoring bidder subject to market evaluation (market related rate) may be 
offered to the second, third and fourth highest scoring bidders. 

 

Electric Motor Specifications 
 

A. General Requirements 

1. Electric motors shall be manufactured in South Africa and shall comply with the requirements of 
SABS948-1. 

2. Imported motors shall be accepted only if they form an integral part of the equipment offered. 
Where imported motors are offered they shall be submitted to the South African National 
Standards to be tested in accordance with the requirements of SANS 1804. 

3. The Engineer shall be provided with the appropriate certificates obtained from the South African 
National Standards stating that such motors do comply, prior with the installation of the motors. 
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However, where tests reveal that motors do not comply, it shall be the responsibility of the 
Contractor to supply alternative motors which comply with the requirements of SANS 1804. 

4. Where imported motors are not normally kept in stock in South Africa, written proof shall be 
provided of the availability of replacement parts as well as the delivery period of the parts after 
placing the orders. 

5. All motors shall, where possible, shall be from the same manufacturer and shall have the same 
interchangeable frames. Variations in type and size shall, where possible, be limited to prevent 
stocking a variety of special spares. 

B. Working Voltage and Supply Systems 

1. The motors shall be capable of operating within ± 10% of the nominal supply voltage without risk 
of damage. All motors shall be suitable for operating continuously at the specified 3-phase 
voltage system under actual service conditions, including the ± 10% voltage tolerance, without 
exceeding the specified temperature rise determined by the resistance on a basic full load heat 
run. 

2. All motors shall be capable of operating continuously under actual service conditions at any 
supply frequency between 48 and 51 Hz together with any voltage between plus and minus 5 
percent of the nominal supply voltage. 

C. Efficiency 

1. The contractor shall supply premium efficiency motors 

2. The contractor shall guarantee the efficiency of all motors. Deviations from the guaranteed 
efficiency shall be within the limits specified in SANS 1804. 

3. The guaranteed efficiency of each size and rating of motor shall be as determined in accordance 
with BS 4999: A basic test certificate of efficiency will be accepted for a motor of identical size 
and rating or a basic test of efficiency shall be conducted if no certificate is available. 

D. Vibration  

1. Motors shall be statically and dynamically balanced 

2. All motors shall be checked for inadvertent vibration without load, and at full rated voltage at the 
manufacturer's works, and the vibration amplitude as measured shall be in accordance with BS 
4999 

3. The ratio of axial to radial vibration shall not exceed 0,5 

E. Noise Levels 

1. Unless specified differently all motors shall be of 'normal sound power', in compliance with BS 
4999. 

F. Enclosure and frame 

1. Each motor shall be ingress protected to the degree required by its application, and its 
enclosure shall be designed for the system of cooling associated therewith 

2. Notwithstanding the requirements above, the minimum degree of protection shall be IP 55 to 
SANS 1222, or alternatively specified. Motors shall preferably be of the totally enclosed fan-
cooled (TEFC) type. 
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G. Rating and Starting Requirements 

1. Motors shall be adequately rated for the service for which they are intended, and due allowance 
shall be made for the temperature, altitude, climatic conditions and variations in the supply 
voltage. 

2. Not only shall motors be based on the full load requirements, but also the motor capacity and 
starting characteristics shall be compatible with the requirements of the driven equipment.  

H. Bearings 

1. All motors shall, wherever possible, be provided with pre-lubricated sealed bearings 

2. All bearings shall be designed for a minimum L10h, basic life rating of 50 000 hours at the rated 
load and speed for the application in accordance with ISO 281/1. 

   Electric Motor Base Specifications 

A. General Requirements 

1. Bases must be manufactured from mild steel , materials used must be of a suitable size and 
specification to accommodate the motor specific characteristics.   

2. Basses must include suitable attachment for securing to a concrete plinth by means of the 
applicable fastener based on motor size 

3. The securing of the motor base to the concrete plinth must be included in the supply and 
installation of the base.  

4. Adjustment allowance on bases required for; 

a. Up and down determined by the length on the base bolt that can be used. 

b. Forward and backwards based on the length of the base bolt slots. 

c. Left and right adjustment based on a suitable adjustment design.  

5. Painting requirements  

a. Primer on pre-treated external surfaces to a dry film thickness is approximately 30 µm  

b. The final coat to a dry film thickness is approximately 30 µm. The standard colour shade is 
RAL  
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C3.1.4 Datasheet 
 

This is the minimum specifications ERWAT will consider: Bidders are required to submit datasheets and 
manufactures brochures that are linked to the completed datasheet. Failure to complete the datasheet in 
full and requirements above (Manufacturer’s Brochures) will lead to disqualification. ERWAT reserves the 
right to verify submitted information. In the event that the information completed by the bidder below 
differs from the brochure submitted, the brochure will take precedence and will be used to verify 
compliance to the mandatory requirements 

Items No Description Specified: Engineer 

i.  Type of driving machine AC-Motor 

ii.  Operating Voltage 380 – 400 V 

iii.  Efficiency IE1 and IE3 

iv.  Frame material for Single Phase Motors Aluminium 

v.  Frame material for Three Phase Motors Cast Iron 

vi.  Ingress Protection for IE1 Motors IP55 

vii.  Ingress Protection for IE3 Motors IP66 

viii.  Insulation for IE1 Motors Class H 

ix.  Insulation for IE3 Motors Class H 

x.  Frequency (Hz) 50 Hz 
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C3.1.5 Location of the Works 
 

ERWAT WCW Stand/ Farm Positioned Street Name Co-ordinates 

Drainage District 3 

Esther Park Park 753, Ester Park, 
Extension R25 S 26°05'58"  E28°11'02" 

Hartebeestfontein 
Portion 20 & Remaining 
of  Portion  4 of farm 
Hartebeestfontein 17 

Bapsfontein Road, 
Norkem Park, 
Kempton park 

S 26°01'11"  E 28°17'1" 

Olifantsfontein Olifantsfontein 402 IR Ceramic Road, 
Olifantsfontein S 26°56'26"  E 28°12'56" 

Rynfield Portion 75 of Vlakfontein 161 Sarel Cilliers, 
Rynfield S 26°09'37"  E 28°21'30" 

Benoni Remaining   Portion 6 of 
Rietfontein 

Lancaster Road, 
Benoni S 26°12'30"  E 28°19'01" 

Drainage District 4 

Ancor 
Remaining Extension 
of  Portion  151 farm 
Daggafontein 125 

Ermelo Road, 
Springs 

 
S 26°16'11"  E 28°28'56" 

Daveyton Daveyton Holfontein Road, 
Etwatwa S 26°12'30"  E 28°19'01" 

Jan Smuts Portion  73 of farm 
Weltevreden 118 

Wanderers Street 
Extension, Brakpan S 25°57'43"  E 28°12'49" 

JP Marais Portion  70 of farm 
Modderfontein 76 

Cnr N12 / Kingsway 
Road S 25°57'43"  E 28°12'49" 

Welgedacht Portion  81 & 82 of farm 
Welgedacht 

1 Carnation Road 
Welgedacht AH, 
Springs 

S 26°12'30"  E 28°19'01" 
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Drainage District 5 

Carl Grundling Portion 58 of farm 
Varkenfontein 169 Vorsterkroon, Nigel S 26°12'30"  E 28°19'01" 

Herbert Bickley Portion  13 of farm Maraisdrift 
190 

Heidelberg Road, 
Maraisdrift, Nigel S 26°12'30"  E 28°19'01" 

Heidelberg Portion 28 of farm Boschhoek 
385 

Vaaldam Road, 
Heidelberg S 25°57'43"  E 28°12'49" 

Ratanda Nooitegedacht 390 Vaaldam Road, 
Ratanda S 26°12'30"  E 28°19'01" 

Tsakani Portion 22 of farm Vlakfontein 
161 

Cnr Modjadji and 
khama Streets S 26°12'30"  E 28°19'01" 

Drainage District 6 

Dekema Portion  10 of Katlehong 151 Brickfield Road, 
Motsamai Section S 26°12'30"  E 28°19'01" 

Rondebult Remaining  Portion  27 
Rondebeult 136 

Cnr Kalk/ Van dyk 
Road, Rondebult S 26°12'30"  E 28°19'01" 

Vlakplaats Portion  191 farm of 
Vlakplaats 138 

Cnr Brickfield / 
Bierman Street, 
Vosloorus 

S 26°12'30"  E 28°19'01" 

Waterval 

Portion  50,62,12 and 1 of 
farm Waterval 150 
and  Remaining  portion 3 of 
the farm Witkop 

Waterfal Farm, 
Meadow Road, 
kliprivier 

S 26°12'30"  E 28°19'01" 
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C3.2 ENGINEERING 
C3.2.1 Drawings 

C3.2.1.1 Contractors Drawings 
 

The contractor appointed to carry out the work shall produce a comprehensive set of detailed design drawings 
suitable for issue for construction as well as detailed shop drawings, prior to manufacture of equipment. They 
shall also be responsible for As-Built drawings and operating and maintenance manuals on completion. 

The following electrical drawings shall be provided: 

 Generator GA Drawing 
 Detailed cable layout routes 
 Wiring and Termination schedules as required for construction 
 Equipment schedules 
 Equipment Data Sheets 

 

C3.3 CONSTRUCTION 
C3.3.1 Standards 
It shall be the responsibility of the Contractor to obtain, at his own expense, the most recent copies of the 
relevant editions of the documents referred to. 

The Contractor shall keep copies of the Standard Specifications, copies which are available from the South 
African Bureau of Standards. 

For the purpose of this Contract the following Standard Specifications shall apply to all items supplied and 
does not form part of the evaluation process: 

C3.3.2 REFERENCE STANDARDS AND SPECIFICATIONS 
 

All material and equipment shall comply with recognized national and international standard specifications. 

Typically the following standards shall apply: 

In general work and materials shall be in accordance with the latest practice and in particular in accordance 

with the latest revision of the following specifications, and any amendments thereto, the SANS specification 

taking precedence: 

SANS-IEC.60439 (2007)   SANS-IEC.60439 (2007)  Factory-built Assemblies of Low Voltage 
Switchgear and Control gear 

IEC 60947  Low Voltage Switchgear and Control Gear 

SANS 10142                         Low voltage electrical installations 



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 119 of 160 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

SANS 1042                         Binding/Identification Sleeves for Cables and Wires 

SANS-IEC 60439:2009  Factory-built Assemblies of Low Voltage Switchgear and Control gear 

IEC 61439:2014 Low Voltage Switchgear and Control Gear 

IEC 60947:1990 Low Voltage Control Switches 

IEC 228 Bursars, Main Connections and Small Wiring for Switchgear 

SANS 1042:2017 Binding/Identification Sleeves for Cables and Wires 

SANS 1507:2015 PVC Cables and Cords (where applicable) 

SANS 1161 Low Voltage Porcelain Insulators 

SANS 1171 Low Voltage Lightning Arrestors metal screws for wood 

IEC 60076:2011 Power Transformers 

IEC 61869:2007 Instrument Transformers 

IEC 62419:2009 Measuring Instruments 
IEC 60947-1(2007)           General rules 

IEC 60947-2(2003) Circuit breakers 

IEC 60947-3(2015)           Switches/Isolators/Switch Isolators and Combination Fuse Switch Units 

IEC 60947-4(2018)           Contactors 

IEC 60947-5(2016)           Relays 

IEC 60228 (2004) Bursars, Main Connections and Small Wiring for Switchgear 

SANS 1507-3(2015)          PVC Cables and Cords 

SABS 156 (2007) MCBs and MCCBs 

SANS 60439-1 (2004) Low voltage MCCs 

SANS 1507-2 (2015) Low voltage cable 

SANS 10313 (2018)          Earthing and lightning protection 

SANS 10142 -1 (2017) Regulations for the wiring of premises 
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 In addition there shall be compliance with: 

 The Occupational Health and Safety Act 
 Regulations of the Supply Authority 
 Local Authority by-laws 
 Regulations of the Fire office 
 Telecommunications legislation 
  

C3.3.3 Site establishment 
C3.3.3.1 Services and Facilities provided by the Employer. 

1. Electricity Supply 
 

The Site is provided with ESKOM/Municipality power. One or more 380 V 50 Hz power supply points can be 
made available to the Contractor. The contractor shall be responsible for providing an installation which 
complies in all respects with the standing regulations of the supply authority. Failure on the part of the 
Contractor to observe these requirements or maintain his installations in terms therefore will result in the 
termination of electrical power supplies until such time as any shortcomings in this regard are rectified. 

No warranty is offered or  given by the Employer  that the existing available electricity supply will be adequate 
for the Contractor’s purposes nor that such supply is in any way guaranteed. 

2. Telephone Services 
 

To be provided by Contractor 

3. Area for Contractor’s Site Establishment 
 

The proposed site of the Contractor’s offices, workshops, stores and plant yard will be indicated on site if 
requested where applicable. 

C3.3.3.2 Facilities provided by the Contractor 
 

The Contractor is required to provide a construction camp including offices, workshop, materials, store, 
sanitary facilities, offices and equipment for his own use as required. 

C3.3.4 Site Usage 
 

The Contractor; his personnel; and his subcontractors; and suppliers; shall confine their activities to the 
demarcated site of the Works and the direct access roads thereto. Temporary routes shall be subject to the 
written approval of the Engineer and be subject to the applicable Standardized Specifications. 
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C3.4 MANAGEMENT OF THE WORKS 
 

C3.4.1 Planning and Programming 
 

The programme referred to in the General Conditions of Contract shall be a network- based programme in 
accordance with the precedence method; a detailed cash flow graph indicating projected monthly invoice 
amounts shall also be provided. The critical path of the programme of work shall be clearly indicated and the 
programme monitored continually and updated monthly by the Contractor in accordance with his progress. 

 

(1) In compiling the programme of work, the Contractor shall incorporate the following important specific 
requirements and constraints: 

 

(a) The identification and marking of affected services prior to commencing construction works. 
 

(b) The requirements of the Environmental Management Plan (EMP) as specified in the relevant sections 
of the Particular Specifications and the requirements in respect of inspections and community liaison. 

 

(c) The requirements of the Occupational Health Safety (OHS) Act of 1993 and the Construction 
Regulations, 2003. 

 

(d) The relocation of services. 
 

(e) An allowance to accommodate “normal” rain days. 
 

(2) The programme submitted shall include at least the following details: 
 

(a) A work breakdown structure identifying the major activity groups. 
 

(b) The critical path shall be indicated and floats on non-critical activities shall be shown. 
 

(c) The working hours per day, week and month allowed for in the programme with details of resource 
allocations per activity. 
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(d) Production rates for key activities, e.g. engineering, fabrication, delivery, installation, commissioning, 
etc. 

 

(3) In addition the Contractor shall submit to the Engineer at monthly intervals a progress report indicating 
the following details: 
(a) Work completed in previous month and total progress to date, per activity. 

 

(b) Activities behind programme, for which the Contractor shall detail all reasons for such delays as well 
as the measures to be implemented to make up delays. 
 

(c) A GANTT chart showing the original programme, the latest approved version of the programme, 
actual progress achieved and revised completion sates, if and when applicable. 

 

 Failure to comply with all of the foregoing requirements shall entitle the Engineer to use a 
programme based on his own assumptions to evaluate claims for extension of time for 
completion of the works, or for additional compensation. 
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ERW2407/09:  APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL 
ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE WORKS ON ‘AS & WHEN 
REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS.5 HEALTH AND SAFETY 
SPECIFICATIONS 
 
C3.5.1 INTRODUCTION AND BACKGROUND 
 

C3.5.1.1 Background to the construction Health and Safety Specification 
C3.5.1.2 Purpose of the construction Health and Safety Specification 
 

C3.5.2 HEALTH AND SAFETY SPECIFICATION 
 

C3.5.2.1 Scope 
C3.5.2.1.2 Provision for Health & Safety Cost 
 
C3.5.2.2 Interpretations  
C3.5.2.2.1 Application  
C3.5.2.2.2 Definitions 
 
C3.5.2.3 Minimum Administrative Requirements 
C3.5.2.3.1 Notification of Intention to Commence Construction Work  
C3.5.2.3.2 Assignment of Contractor’s Responsible Person to Supervise Health and 

Safety on Site 
C3.5.2.3.3 Competency of Principal Contractor Responsible Persons  
C3.5.2.3.4 Compensation of Occupational Injuries and Diseases Act (COIDA) Act 

130 of 1993 
C3.5.2.3.5 Occupational Health and Safety Policy  
C3.5.2.3.6 Health and Safety Organogram 
C3.5.2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress 

Hazard Identification and Risk Assessment 
C3.5.2.3.8 Health and Safety Representative(s) 
C3.5.2.3.9 Health and Safety Committee(s)  
C3.5.2.3.10 Health and Safety Training 
C3.5.2.3.10.1 Induction  
C3.5.2.3.10.2 Awareness  
C3.5.2.3.10.3 Competency 
C3.5.2.3.11 General Record Keeping 
C3.5.2.3.12 Health and Safety Audits, Monitoring and Reporting 
C3.5.2.3.13 Emergency Procedures 
C3.5.2.3.14 First Aid Box and First Aid Equipment 
C3.5.2.3.15 Accident / Incident Reporting and Investigation 
C3.5.2.3.16 Hazards and Potential Situations 
C3.5.2.3.17 Personal Protection Equipment and Clothing 
C3.5.2.3.18 Occupational Health and Safety Signage 
C3.5.2.3.19 Contractors 
C3.5.2.3.20 Incentives and Penalties 
C3.5.2.3.21 Health & Safety Officer (Part-time) 
C3.5.2.4 Physical Requirements 
C3.5.2.4.1  Civil Work 
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C3.5.2.4.2 Excavations / Trenching 
C3.5.2.4.3 Confined Spaces 
C3.5.2.4.4 Existing Structures 
C3.5.2.4.5 Edge Protection and Penetrations 
C3.5.2.4.6 Hazardous Chemical Substances (HCS) 
C3.5.2.4.7 Stacking of Materials 
 
C3.5.2.5 Plant and Machinery 
C3.5.2.5.1 Construction Plant 
C3.5.2.5.2 Vessels under Pressure (Gas bottles including Operations) 
C3.5.2.5.3 Fire Extinguishers and Fire Fighting Equipment  
C3.5.2.5.4 Hired Plant and Machinery 
C3.5.2.5.5 Formwork for Structures  
C3.5.2.5.6 General Machinery 
C3.5.2.5.7 High Voltage Electrical Equipment 
C3.5.2.5.8 Portable Electrical Tools / Explosive Power Tools  
C3.5.2.5.9 Welding Equipment 
C3.5.2.5.10 Public Health and Safety  
C3.5.2.5.11 Night Work 
 
C3.5.2.6 Occupational Health  
C3.5.2.6.1 Occupational Hygiene  
C3.5.2.6.2 Welfare Facilities  
C3.5.2.6.3 Alcohol and Other Drugs 
C3.5.3 ANNEXURE A TASK COMPLETION FORM 
C3.5.4 ANNEXURE B  PC RESPONSIBLE PERSON(S) 
C3.5.5 ANNEXURE C  OTHER REQUIREMENTS 
C3.5.6 ANNEXURE D  HEALTH AND SAFETY FILE CHECKLIST 
C3.5.7 ANNEXURE E  ACKNOWLEDGEMENT OF H & S SPECS 
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C3.5.   INTRODUCTION AND BACKGROUND 
 
C3.5.1.1 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION 

 
The Construction Regulations 2014 place the onus on the Client to prepare a preconstruction 
Health and Safety specification, highlighting all risks not successfully eliminated during design 
setting standards for Health and Safety during construction phase. 

 
C3.5.1.2 PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
To assist in achieving compliance with the Occupational Health and Safety Act 85/1993 and the 
promulgated Construction Regulations 2014 in order to reduce incidents and injuries. These 
specifications shall act as the basis for the drafting of the construction phase Health and Safety 
plan by the Contractor. 

 
The specification sets out the requirements to be followed by the Principal Contractor and their 
Contractors so that the Health and Safety of all persons potentially at risk may receive the same 
priority as other facets of the project e.g. Cost, programmed, environment, quality etc. 

 
C3.5.2 HEALTH AND SAFETY SPECIFICATION 

 
C3.5.2.1 SCOPE 

 
This specification covers the requirements for eliminating and mitigating incidents and injuries 
on the ERW2311/01:  APPOINTMENT OF PANEL SERVICE PROVIDER/S IN A 
FRAMEWORK CONTRACT FOR THE SUPPLY, INSTALLATION AND COMMISSIONING OF 
ELECTRICAL DISTRIBUTION SWITCHBOARD AND MOTOR CONTROL CENTRES FOR 
VARIOUS SITES AT EKURHULENI WATER CARE WORKS ON ‘AS AND WHEN 
REQUIRED’ BASIS) FOR 36 MONTHS 

 
The scope also addresses legal compliance, hazard identification and risk assessment, risk 
control and promoting a Health and Safety culture amongst those working on the project. The 
specification also makes provision for the protection of those persons other than employees. 

 
C3.5.2.1.2 Provision for Health & Safety Cost 

 
The Principal Contractor must make adequate provision for the cost of Health & Safety Measures 
during the construction process as required by the Construction Regulation 5(1)(g). 
 
The health and safety cost will be recovered from the provisional sum allocated for this purpose. 

 
C3.5.2.2 INTERPRETATIONS  
 
C3.5.2.2.1 APPLICATION 
 

This specification is a compliance document drawn up in terms of the South African legislation 
and is therefore binding. It must be read in conjunction with relevant legislation as noted 
previously. 
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C3.5.2.2.2 DEFINITIONS 
 

The definitions as listed in the Occupational Health and Safety Act 85/1993 and Construction 
Regulations 2014 shall apply.      

 
C3.5.2.3 MINIMUM ADMINISTRATIVE REQUIREMENTS 

 
C3.5.2.3.1 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

 
The Principal Contractor shall notify the provincial Director of the Department of Employment 
and Labour in writing that construction work commences. 

 
C3.5.2.3.2 ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS TO SUPERVISE HEALTH 

AND SAFETY ON SITE 
 

The Principal Contractor shall submit supervisory appointments as well as any relevant 
Appointments in writing (as stipulated by the OHS Act and Construction Regulations), prior to 
commencement of work. Proof of competency must be included. See annexure B. 

 
C3.5.2.3.3 COMPETENCY FOR CONTRACTOR’S APPOINTED COMPETENT PERSON 

 
The Principal Contractors’ competent persons for the various risk management portfolios shall 
fulfil the criteria as stipulated under the definition of Competent in accordance with the 
Construction Regulations 2014. Proof of competence for the various appointments must be 
included. 

 
C3.4.5.3.4 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES ACT 130 OF 1993 

(COIDA) 
 

The Principal Contractor shall submit a letter of good standing from their Compensation Insurer-
FEM or Compensation Commissioner to the Client’s Representative as proof of registration. 
Contractors shall submit proof of registration to their Contractor before they commence work on 
site. 
The Principal Contractor shall ensure that the letter of good standing is kept valid for the duration 
of the contract period. 

 
C3.5.2.3.5 OCCUPATIONAL HEALTH AND SAFETY POLICY 

 
The Contractor and their Contractors shall submit a Health and Safety policy signed by their 
Chief Executive Officer. The Policy must outline objectives and how they will be achieved and 
implemented by the Company / Contractor. 

 
C3.5.2.3.6 HEALTH AND SAFETY ORGANOGRAM 

 
The Principal Contractor and their Contractors shall submit an organogram, outlining the Health 
and Safety site Management Structure including the relevant appointments / competent 
persons. In cases where appointments have not been made, the organogram shall reflect the 
intended positions. The organogram shall be updated when there are any changes in the site 
Management Structure. 
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C3.5.2.3.7 PRELIMINARY HAZARD IDENTIFICATION AND RISK ASSESSMENT AND PROGRESS 
HAZARD IDENTIFICATION AND RISK ASSESSMENT 

 
 Roof Work 
 Mobile Cranes Management System 
 Mechanical 
 Working at   heights, as   per CR8 –   Fall   Protection Plan,  

Scaffolding Management 
o Person falling 
o Material falling 
o Protection of decking edges, finished floor slab edges, stairways, floor 

penetrations, lift shafts, any other openings and areas from where persons 
may fall. 

 Excavations 
o Collapse of Walls 
o People/Equipment falling in Excavations 
o Shoring 
o Underground services 
o Drainage 
o Pipe-Jacking operations 

 Confined Space entry 
 Formwork and Support Work 

o Casting of Concrete 
 Manual and Mechanical Handling o Lifting and 

placement of pipes o Overhead works 
 Noise Control 
 Dust Control 

 
Principal Contractor to ensure that these risk assessments as well as other risks identified by 
them are updated monthly or as the risk change and communicated to all relevant parties. CR 
9(3). 

 
C3.5.2.3.8 HEALTH AND SAFETY REPRESENTATIVE(S) 

 
The Principal Contractor and their Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their functions.  The 
appointment must be in writing. 

 
The Health and Safety Representative shall carry out regular inspections, keep records and 
report all findings to the Responsible Person forthwith and at Health and Safety meetings 

 
C3.5.2.3.9 HEALTH AND SAFETY COMMITTEES 

 
Principal Contractor shall organize monthly Health & Safety meetings. Minutes and records shall 
be kept. Principal Contractors Health & Safety representative and responsible person shall 
attend this meeting. 
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C3.5.2.3.10 HEALTH AND SAFETY TRAINING 
 
C3.5.2.3.10.1 Induction 

 
Principal Contractor shall ensure that all undergo site-specific induction presented by a 
competent person and proof of it too. 

 
C3.5.2.3.10.2 Awareness 

 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least 
once per week. These talks should deal with risks relevant to the construction work at hand. A 
record of attendance shall be kept in the Health and Safety file. All Principal Contractor have to 
comply with this minimum requirement. 

 
C3.5.2.3.10.3 Competency 

 
All competent persons shall have the knowledge, experience, training and qualifications specific 
to the work they have been appointed to supervise, control, and carry out.  This will have to be 
assessed on a regular basis e.g. 

 
Periodic audits by the Client’s Health & Safety Agent, progress meetings, etc. The Contractor 
is responsible to ensure that competent Contractors are appointed to carry out construction 
work. 

 
C3.5.2.3.11 GENERAL RECORD KEEPING 

 
The Principal Contractor and their Contractors shall keep and maintain Health and Safety 
records to demonstrate compliance with this Specification, with the OHS Act 85/1993, and with 
the Construction Regulations 2014. The Principal Contractor shall ensure that all records of 
incidents / accidents, emergency procedures training, inspections, audits, etc. are kept in a 
Health and Safety file held in the site office.  
 
The Health and Safety File shall be submitted for approval prior to commencement of work and 
Annexure D shall be used to evaluate the file. 
 
The Principal Contractor must ensure that every sub-Contractor keeps its own Health and 
Safety file, maintains the file and make it available on request (The file must include the Sub-
Contractor’s health and safety plan). These records are crucial for inclusion in the Principal 
Contractors’ consolidated health and safety file for handover to the Client on completion of 
construction work. 

 
C3.5.2.3.12 HEALTH AND SAFETY AUDITS, MONITORING AND REPORTING 

 
The Client’s Health & Safety Agent shall conduct monthly Health and Safety audits of the 
work. Operations including a full audit of physical site activities as well as an audit of the 
administration Health and Safety. The Principal Contractor is obligated to conduct similar 
audits on their Contractors. 

 
Detailed reports of the audit findings and results shall be reported on at all levels of project 
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management meetings / forums. Copies of the Client audit reports shall be kept in the Primary 
Project Health and Safety file while the Principal Contractor audit reports shall be kept in their 
file, a copy being forwarded to the Client. Principal Contractor has to audit their Contractors and 
keep records of these audits in their Health and Safety files, available on request. 

 
C3.5.2.3.13 EMERGENCY PROCEDURES 

 
The Principal Contractor shall compile a comprehensive Evacuation Plan with assemble point 
and contact details in the case of any emergency supplied by the Client’s Health & Safety Agent. 

 
C3.5.2.3.14 FIRST AID BOXES AND FIRST AID EQUIPMENT 

 
The Principal Contractor and their Contractors shall appoint in writing First Aider(s). The 
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are to 
be kept on site. All Principal Contractor with more than 5 employees shall supply their own first 
aid box. Principal Contractor with more than 10 employees shall have trained, certified first aider 
on site at all times & First aid Box adequately stocked at all times. 

 
C3.5.2.3.15 ACCIDENT / INCIDENT REPORTING AND INVESTIGATION 

 
Injuries are to be categorized into first aid, medical, disabling and fatal. The Principal Contractor 
must stipulate in its construction phase Health and Safety plan how it will handle each of these 
categories. When reporting injuries to the Client, these categories shall be used. All contractors 
must investigate and report on the 4 categories of injuries to the Principal Contractor at least 
monthly. Contractors must investigate injuries and accidents involving their employees within 
seven days of the incident in the form on Annexure1 (General Administrative Regulations) and 
forward a copy on the investigation report to the principal contractor forthwith. All incidents 
reportable in terms of the provision of Section 24 of the OHS Act 1993 must be reported 
to the local Dept. of Employment and Labor in the prescribed manner. 

 
The Principal Contractor must report all injuries to the Client in the form of a spreadsheet, which 
includes all contractor injuries/incidents and man-hours worked for the month as well as the 
cumulative total. This report must be done on a monthly basis and must form part of the Principal 
Contractor’s progress report. 

 
C3.5.2.3.16 HAZARDS AND POTENTIAL SITUATIONS 

 
The Principal Contractor shall immediately notify the Client’s Health & Safety Agent of any 
hazardous or potentially hazardous situations that may arise during the performance of 
construction activities. 

 
C3.5.2.3.17 PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, protective 
footwear and overalls. The Principal Contractor and their Contractors shall make provision and 
keep adequate quantities of SABS or SANS approved PPE on site at all times. 
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C3.5.2.3.18 OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 
 

The Principal Contractor shall provide adequate on-site OHS signage. Including but not limited 
to: “no unauthorized entry”, “report to site office”, “site office”, and “hardhat area”. Signage shall 
be posted up at all entrances to site as well as on site in strategic locations e.g. Access routes, 
entrances to structures and buildings, scaffolding and other potential risk areas / operations. All 
Contractors to adhere to it. 

 
C3.5.2.3.19 CONTRACTORS 

 
The Principal Contractor shall ensure that all Contractors appointed by them comply with this 
Specification, the OHS Act 85/1993, and Construction Regulation 2014. 

 
The Principal Contractor may only appoint a sub-contractor after approving the sub-contractor's 
health & safety plan. The Principal Contractor must audit each of its Contractors on a monthly 
basis, with audit reports filed in the health & safety file on site. The audit must include an 
administrative assessment as well as a physical inspection of the contractor's health & safety 
system. 

 
The Principal Contractor must stop any Contractor from carrying out construction work that is 
not in accordance with the Principal Contractor's or Contractor's health & safety plan or if there 
is an immediate threat to the health and safety of persons. 

 
The Principal contractor shall take all reasonable steps necessary to ensure co- operation 
between all Contractors to enable each of those Contractors to comply with the provisions of 
these regulations; 

 
The Principal Contractor must ensure that their Contractor is registered and in good standing 
with a recognized compensation fund or with a licensed compensation insurer prior to work 
commencing on site; 
 
The Principal Contractor must ensure that potential Contractors submitting tenders have made 
provision for the cost of health and safety measures during the construction process; The 
Principal Contractor shall discuss and negotiate with their Contractor the contents of the health 
and safety Plan and shall finally approve that plan for implementation; 

 
 
C3.5.2.3.20 PENALTIES 

 
Penalties may be imposed for ongoing non-compliance to the provisions of the Client’s Health 
and Safety specification and Principal Contractors’ health & safety plans. The penalty procedure 
shall consist of a written warning with a compliance time frame. Failure to comply within the 
time frame stipulated would result in a R1000 penalty per non-compliance item per day 
that the non- compliance persists. 
 
 

 
 
 



PROJECT NO ERW2407/09: - APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER CARE 
WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

Page 131 of 160 

 

 

 

 

 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

C3.5.2.3.21 A HEALTH AND SAFETY OFFICER CR 8(5) 
 

Subject to the applicable regulations in relation to the activities the Principal Contractor 
shall provide a full-time or part-time safety officer on site and proof of their competency 
to be attached to their appointment. 

 
 
C3.5.2.4 PHYSICAL REQUIREMENTS 

 
C3.5.2.4.1 CIVIL WORK 

 
Principal Contractor to ensure that the Contractor complies with Construction regulation 21 and 
that the following is undertaken during civil work: 
 
 A competent site supervisor to be on site at all times. 
 Plant and equipment inspected daily and registers kept. 
 All employees performing construction work shall have a valid medical certificate of 

fitness issued by an Occupational Health Practitioner. 
 All operators of plant and vehicles: trained, competent and physically and 

psychologically fit. Certificates to be put in their Health & Safety File. 
 Workers that are working close to the traffic to be visible and are to wear reflective 

vests. 
 Adequate safety signage to be posted ahead of any work area in the road. 
 All signage, including delineators to be maintained and kept clean at all times. 
 The required PPE must be worn at all times (Hard hats, safety shoes, overalls, etc.) 
 Risk assessments to be conducted on all high-risk activities. 
 Speed reduction road signs to be posted. 
 Dust control practices used to limit dust generation. 

 
Laying of pipes / Backfilling 
 
 A competent site person to supervise lifting operations at all times. 
 No employee to stand under any suspended loads. 
 Loads must not be slewed over personnel, plant, site huts or property. 
 All lifting equipment and accessories must be marked with the Safe Working Load. 
 Slings must not be placed on sharp edges. 
 Workers to wear proper PPE at all times. 
 Work to be stopped when weather conditions prevent safe operations during trenching 

work or lying of pipes. 
 Everyone to stand clear of any area being backfilled by mobile plant. 

 
C3.5.2.4.2 EXCAVATIONS, SHORING, DEWATERING OR DRAINAGE 

 
The Principal Contractor and any relevant Contractors shall make provision at tendering stage 
for shoring, dewatering or drainage of any excavations as per this specification. 

 
The Principal Contractor shall make sure that: 
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- The excavations are inspected before every shift, after any blasting, after an unexpected 
fall of ground, after any substantial damage to the shoring and after rain, records kept 
thereof. 
 

- Safe work procedures have been communicated to the workers, 
 

- The safe work procedures are enforced and maintained by the Contractor’s Responsible 
Persons at all times, 
 

- The requirements as per Regulation 13 of the Construction Regulations are adhered to. 
- Where pipe-jacking activities are taking place safe work procedures/method statements to 

be submitted to Client’s Health & Safety Agent prior to these activities. 
 

Method statement to be developed where shoring will be done, especially near public roads 
and also where explosives will be / are used. 

 
C3.5.2.4.3 CONFINED SPACE ENTRY 

 
The Principal Contractor to prepare a confined space procedure in line with General Safety 
Regulation (5) OHSA Act 

 
C3.5.2.4.4 EXISTING STRUCTURES 

 
Any adjacent structures that may be affected by work must be considered in the planning 
process. Precautionary measures must be detailed and applied to prevent damage, 
uncontrolled collapse of existing structures and/or loss to property and persons during the entire 
construction phase. 

 
 
C3.5.2.4.5 EDGE PROTECTION AND PENETRATIONS 

 
The Principal Contractor must ensure that all exposed edges and openings are guarded and 
demarcated at all times until permanent protection has been erected.   The Principal 
Contractors’ risk assessment must include these items finished floor slab edges, floor 
penetrations, and all other openings and areas where a person may fall. 

 
C3.5.2.4.6 HAZARDOUS CHEMICAL AGENTS (HCA) 

 
The Principal Contractor working with Hazardous chemical substances to obtain copies of all 

the (SDS) Safety Data Sheets and this is to be kept on site and a copy to be forwarded to 
Client’s Health & Safety Agent. 

 
C3.5.2.4.7 STACKING OF MATERIALS 

 
The Principal Contractor shall ensure that there are sufficient appointed stacking supervisors 
and that all materials and equipment is stacked and stored safely. Double handling of material 
should be avoided and for this purpose, pallets and other stacking options should be used. 
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C3.5.2.5 PLANT AND MACHINERY 
 
C3.5.2.5.1 CONSTRUCTION PLANT 

 
The Principal Contractor shall ensure that all such plant complies with the Requirements of the 
OHS Act 85/1993 and Construction Regulations 2014. The Principal Contractor shall inspect 
and keep records of inspections of construction plants used on site. Only authorized / competent 
persons are to use machinery under proper supervision. Appropriate PPE must be provided 
and maintained at all times. 

 
C3.5.2.5.2 VESSELS UNDER PRESSURE (VUP) AND GAS BOTTLES 

 
The Principal Contractor shall comply with the Vessels under Pressure Regulations, including: 

 
Providing competency and awareness training to the operators, Providing PPE, Inspect 
Equipment regularly and keep record of inspections, Provide appropriate firefighting 
equipment (Fire Extinguishers) on hand. 

 
C3.5.2.5.3 FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT 

 
The Principal Contractor shall provide adequate, regularly serviced firefighting equipment 
located at strategic points on site, specific to the classes of fire likely to occur. The appropriate 
notices and signs must be posted as required. 

 
C3.5.2.5.4 HIRED PLANT AND MACHINERY 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is safe 
for use. The necessary requirements as stipulated by the OHS Act 85/1993 and Construction 
Regulations 2014 shall apply. The Contractor shall ensure that operators hired with machinery 
are competent and that certificates are kept on site in the Health and Safety file. All relevant 
Contractors must ensure the same. 
 

C3.5.2.5.5FORMWORK AND SUPPORT WORK FOR STRUCTURES 
 

The Principal Contractor shall ensure that the regulation 12 of Construction Regulations 2014 
are adhered to. These provisions must include but not be limited to ensuring that all equipment 
used is examined for suitability before use, that all formwork and support work is inspected by 
a competent person immediately before, during and after placement of concrete or any other 
imposed load and thereafter on a daily basis until the formwork and support work has been 
removed. Records of all inspections must be kept in a register on site. 

 
C3.5.2.5.6 GENERAL MACHINERY 

 
The Principal Contractor shall ensure compliance with the Driven Machinery Regulations, which 
include inspecting machinery regularly, appointing a competent person to inspect and ensure 
maintenance, issuing PPE, and training those who operate the machinery. 
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C3.5.2.5.7 HIGH VOLTAGE & ELECTRICAL INSTALLATIONS 
 

If high voltage electrical lines are present on the site perimeter, the Contractor must be aware 
of the location of them and are to demarcate its positions. 

 
These demarcations must be maintained throughout the duration of the construction work. The 
minimum safety clearances as per Electrical Machinery Regulation 15 must be adhered to. All 
installation must comply with SANS 10142 & the regulations of the OHS Act 85/1993 and 
Construction Regulation 24. 

 
All temporary electrical installations must be inspected at least weekly. 

 
C3.5.2.5.8 PORTABLE ELECTRICAL TOOLS AND EXPLOSIVE POWERED TOOLS 

 
The Principal Contractor shall ensure that use and storage of all explosive powered tools and 
portable electrical tools are in compliance with relevant legislation. 

 
The Contractor shall ensure that all electrical tools, electrical distribution boards, extension 
leads, and plugs are kept in safe working order. Regular inspections and toolbox talks must be 
conducted to make workers aware of the dangers and the control measures that are to be 
implemented e.g. Personal protection equipment, guards, etc. 

 
A competent person to undertake routine inspections and records are to be kept on file. Only 
authorized trained persons are to use the tools, the safe work procedures to apply. Awareness 
training to be carried out, compliance enforced at all times, and PPE are provided and 
maintained, 

 
C3.5.2.5.9 WELDING EQUIPMENT 

 
 Only authorized / trained persons to use the equipment. 
 The operators are to wear correct PPE - eye/ face/foot/body/respirator. 
 Flashback arrestors are to be fitted on cylinders and gauges when using gas welding 

equipment. Fire prevention methods to be applied. 
 Where electric arc welders are used, equipment only to be used in a dry area, 

protected from wetness. 
 
C3.5.2.5.10 PUBLIC AND SITE VISITOR HEALTH AND SAFETY 

 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to 
do all that is reasonably practicable to prevent members of the public and site visitors from 
being affected by the construction activities. Site visitors must be briefed on the hazards and 
risks they may be exposed to and what measures are in place or should be taken to control 
these hazards and risks. A record of these inductions must be kept on site in accordance with 
the Construction Regulations. Principal Contractor to ensure that no unauthorized personal 
enter the construction area. 

 
Method statements are to be drafted on traffic management on site, including work near the 
public. 
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C3.5.2.5.11 NIGHT WORK 
 

Adequate lighting to be provided where required. Personnel should not work alone at night. 
 
C3.5.2.6 OCCUPATIONAL HEALTH 

 
C3.5.2.6.1 OCCUPATIONAL HYGIENE 

 
Exposure of workers to occupational health hazards and risks is very common in any work 
environment, especially in construction. Occupational exposure is a major problem and 
Principal Contractor must ensure that proper health and hygiene measures are put in place to 
prevent exposure to these hazards. 
The Risk to be looked at includes: 

 
Ventilation 
Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / 
welding / petrol or diesel/ motors running and in confined spaces / basements. 

 
Noise 
Tasks identified where noise exceeds 85 dBa. All reasonable steps are to be taken to reduce 
noise levels. Hearing protection is to be used where noise levels cannot be reduced to below 
85 dBa. 

 
Dust 
Principal Contractor to ensure that employees working with grinders, saws & jackhammers, etc. 
are issued with dust masks and dust exposure to be minimized at all times. 

 
C3.5.2.6.2 WELFARE FACILITIES 

 
The Principal Contractor shall ensure that welfare facilities complies with the requirements of 
regulation 30 of the Construction Regulations (2014).  

 
The Principal Contractor will provide ablution facilities for all on site, including changing facilities 
& hand washing facilities. Safe and adequate facilities will be provided. Waste bins must be 
strategically placed and emptied regularly. Safe and clean storage areas must be provided for 
workers to store personal belongings and personal protective equipment. 

 
C3.5.2.6.3 ALCOHOL AND OTHER DRUGS 

 
The Principal Contractor is to ensure that no alcohol and other drugs are allowed on site. No 
person may be under the influence of alcohol or any other drugs while on the construction site. 
Any person on prescription drugs must inform his/her superior, who shall in turn report this to 
the Contractor forthwith. Any person suffering from any illness / condition that may have a 
negative effect on his/her safety performance must report this to his/her superior, who shall in 
turn report this to the Principal Contractor forthwith. 
Any person suspected of being under the influence of alcohol or other drugs must be sent home 
immediately, to report back the next day for a preliminary inquiry. The Contractor concerned 
must follow a full disciplinary procedure and a copy of the disciplinary action must be forwarded 
to the Principal Contractor for his records. 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 
Annexure A 

 
The Principal Contractor must submit compliance with Annexure A within one week of receiving this 
Specification. 

 
HSS 
Item no. 

REQUIREMENT OHSA 
REQUIREMENT 

SUBMISSION 
DATE 

2.3.1 Assignment of Responsible 
Persons to manage and 
supervise Construction work 

OHS Act (section 
16.2) & 
Construction 
Regulation 8(1) 
and 8(7) 

Before 
commencement on 
site 

2.3.2 Competence of Responsible 
Persons 

OHS Act (section 
16.2) & 
Construction 
Regulation 6 

Together with H 
& S plan 

2.3.3 Compensation of 
Occupational Injuries and 
Diseases  - Proof of 
Registration- FEM or CC 

COIDA Together with H 
& S plan 

2.3.4 Occupational Health and 
Safety Policy 

OHS Act Together with H 
& S plan 

2.3.5 Health and Safety 
Organogram 

Client Requirement Together with H 
& S plan 

2.3.6 Initial Hazard Identification and 
Risk Assessment based on the 
Client/s assessment 

Construction 
Regulations. 

Together with H 
& S plan 

2.3.7 Health and Safety 
Representative 

OHS Act Submit as soon as 
There are more than 20 
employees on site 

2.3.8 Detailed breakdown of 
Safety cost 

OHS Act During SLA 
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HEALTH AND SAFETY SPECIFICATIONS (HSS) 
 

Annexure B 
 

The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as the project progresses). 
Contractors shall make the relevant appointments as per their operations. The Client reserves the 
right to insist on any appointment as determined by its risk assessment of the Contractor concerned. 

 

APPOINTMENT OHSA 
REFERENCE REQUIREMENT 

CEO Assignee Section 16(2) A competent person to assume the overall H 
& S responsibility - Contractor’s Responsible Person 

Construction Work 
Manager 

CR 8.1 A competent person to manage construction 
activities and be responsible for Health and 
Safety related issues on site 

Subordinate 
Construction Work 
Supervisors 

CR 8.7 A competent person to assist with the daily 
supervision of construction / building work. The 
person(s) assist the Construction Work Supervisor 

Health and Safety 
Representative(s) 

Section 17 A competent person(s) to supervise 
construction activities and be responsible for 
Health and Safety related issues on site. 

Incident Investigator GAR 8 A competent person to investigate incidents / 
accidents on site, this could either be: 

* The 6.1 or 6.2 Person 
* H & S Representative 
* Member of the H & S Committee 
* H & S officer 

Risk Assessment Co- 
ordinator 

CR 9 A competent person to co-ordinate all assessments 
on behalf of the Principle Contractor. The same 
applies to Contractors. 

Fall protection plan co- 
ordinator 

CR 10 A competent person to prepare and amend the fall 
protection plan 

First Aiders GSR 3 A qualified person to address all on site first aid 
cases 

Lifting machine and 
equipment Inspector 

DMR 18 A competent person to inspect lifting 
machines and equipment 

Lifting tackle Inspector DMR 18 A competent person to inspect lifting tackles 
Scaffolding Inspector SANS 10085- 

1:2004 
A competent person to inspect scaffolding before 
use and every time after bad weather, etc. 

Scaffolding Erector SANS 10085- 
1:2004 

A competent person to erect scaffolding 

Scaffolding Supervisor SANS 10085- 
1:2004 

A competent person to supervise scaffolding 
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APPOINTMENT OHSA 
REFERENCE REQUIREMENT 

Stacking Supervisor CR 28 A competent person to supervise all stacking and 
storage operations 

Explosive powered 
tools Inspector / 
Supervisor 

CR 21 A competent person to inspect and clean the tools 
daily and controlling all operations thereof 

Temporary electrical 
installations Supervisor 

CR 24 A competent person to control all temporary 
electrical installations 

Fire-fighting equipment 
Inspector 

CR 29 A competent person to inspect fire-fighting 
equipment 

Detailed breakdown of Safety cost (Construction Regulations 2014) 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

# Cost element Unit Cost 
(R) 

# of 
Units 

Total  Cost (R) 
(VAT incl) 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

9.      

10.      

11.      

12.      

13.      

14.      

15.      

Total Health and Safety Cost (R VAT incl)  
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OTHER REQUIREMENTS 
Annexure C 

 
The Principal Contractor shall comply but not be limited to the following requirements: Reports on these 
to the addressed to the Client at progress meetings or at least monthly whichever is sooner. A report 
with supporting documents shall be tabled at the Contractor/s monthly Health and Safety meeting. 

 

WHAT WHEN OUTPUT 
ACCEPTED BY 
CLIENT WITH 

DATE 
Construction-phase 
Health and Safety plan 

Within one weeks 
of 
receipt of the 
Spec. 

Principal Contractor to report on 
status 
of Principal Contractors’ 
Health and Safety plans 

 

Health and Safety file Open file when 
construction 
begins and 
maintain 
throughout 

Have file on hand at meetings  

Awareness 
Training (Tool Box 
Talks) 

At least weekly Attendance registers  

Health and 
Safety Reports 

Monthly Report covering: 
* Incidents/Accidents 

and Investigations 
* Non conformances by

 employees 
& contractor 
* Internal & External H & S 
audit reports 

 

Risk assessment Updated and 
signed off at 
least monthly 

Documented risk assessment  

Method statements 
(safe work 
procedures) 

Drawn up 
before 
workers are 
exposed to 
new risks 

Documented set of safe 
work procedures (method 
statements) updated and 
signed off 

 

General Inspections Weekly and Daily OHS Act compliance Registers: 
* Scaffolding 
* Excavations 
* Formwork & support    work 
* Explosive tools 
* Temporary electrical

 Installations 

 

General Inspections Monthly * Fire-fighting equipment 
* Portable electrical equipment 
* Ladders 
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General Inspections 3 - Monthly * Lifting tackle 
* Oxy-acetylene cutting    and 
welding sets 
* Fall prevention and    
arrest equipment 
 

 

General Inspections 6 - Monthly * Lifting machines  
Workman’s 
Compensation 

Updated Weekly Table list of Principal 
Contractors’ workman’s 
compensation proof of good 
standing 

 

Construction site rules 
& Section 37.2
Mandatory Agreement 

Update Weekly Table a report of all 
signed up Mandatory’s 
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Annexure D 
 

The following checklist shall be used to approve the Health and Safety File 
CONTRACTOR SAFETY FILE ASSESSMENT CHECKLIST 

 

SCOPE/COVERAGE
:  

Contractor Safety file 
Assessment 

ERWAT 
CONTRACTING 
DEPT: 

 

CONTRACTOR 
NAME:  INSPECTION BY:  

SERVICE 
RENDERED:  INSPECTION DATE:  

     

No.  Are items on file and meet requirements? Approved Not 
Approved 

N/A 

1 Scope of Work    

2 Valid Letter of Good Standing with Compensation Fund 
or licensed insurer  

   

3 Public Liability Insurance    

4 Notification Letter of Construction Work (If Applicable)    

5 Health and Safety Organogram    

6 All required legal appointments signed and on file i.e 
Section 16(2), SHE Reps, First Aiders, Risk Assessor, 
Incident Investigators, Construction Work Appointments 
etc 

   

7 All employees have valid Medical Certificate of Fitness    

8 Health and Safety Policy    

9 Health & Safety Plan,     

10 Client Health and Safety Specification     

11 Section 37(2) Mandatary Agreement    

12 Risk Assessments:  Method Statements:  Safe 
Operating Procedures (including LOTO where 
applicable) 

   

13 Incidents / Accidents Register and Investigation Reports    
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14 Emergency Plan    

15 Health and Safety Induction    

16 Documented Proof of Daily Toolbox Safety Talks/ DSTI    

17 Personal Protective Equipment (PPE)    

18 Equipment Registers, Inspections Checklist and testing 
certificates 

   

19 List of Hazardous Chemicals and MSDS (If applicable)    

20 Environmental Management Plan    

21 Fall Protection Plan (If Applicable)    

22 Training Records and Competency Certificates    

23 Other, as per scope of work    
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Annexure E 
 

 

 

Acknowledgement of Receipt of the Health and Safety Specifications: 

 

 

I, representing 

 

 

 Contractor 

 

 

 

Have satisfied myself with the content of the construction Health and Safety Specification and shall ensure that 
the Contractor and its personnel comply with all obligations / requirements in respect thereof. 

 

  

COMMENTS: 
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C3.6 ENVIRONMENTAL MANAGEMENT DURING CONSTRUCTION 
 
C3.6.1 INTRODUCTION 

 
A comprehensive Environmental Scoping Report was prepared as part of the environmental 
and social assessment of the preceded project. Included in the report is an Environmental 
Management Plan (EMP) and the purpose of this Particular Specification is to make the 
Contractor aware of his obligations in terms of the EMP during construction and to afford 
him the opportunity to insert rates and prices in the Schedule of Quantities to cover these 
obligations. 

 
Sub-Contractors and their employees must comply with all the requirements of this 
specification. Absence of specific reference to any sub-contractor in any specification does 
not imply that the sub-contractor is not bound by this specification. 

 
The Contractor must arrange for all his employees and those of his sub- contractors to be 
informed of this specification before the commencement of construction to ensure: 

 
a.) basic understanding of the key environmental features of the work site and 

environments, and 
 

b.) familiarity with the requirements of this document. 
 
C3.6.2 MONITORING AND ASSESSMENT OF COMPLIANCE 

 
The environmental management performance of the Contractor (including his 
subcontractors and staff) will be reviewed on a regular basis by the Employer’s ECO. The 
Contractor will be deemed not to have complied with the EMP if: 

 
a.) There is evidence of negligence or recklessness resulting in the contravention of any of 

the clauses, both within and outside the boundaries of the construction site; 
 

b.) The Contractor fails to comply with corrective or other instructions within a time specified 
by the Engineer; 

 
c.) The Contractor fails to respond adequately in terms of the contract, to complaints 

from the public. 
 

The Contractor will be given a period of 2 weeks after the commencement date of the 
contract, before compliance is enforced. 
 
Via these environmental specifications the Contractor has been made aware of what actions 
are required of him and/or his subcontractors. Certain do's and don'ts have been given and 
onus for these controls rests with the Contractor as he is the only person capable of 
controlling these aspects and a fine/reward system will be implemented to encourage 
compliance.  
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Compliance to the EMP will be reported by the ECO in the form of a monthly Environmental 
Compliance Report which will include all transgressions of the EMP and the environmental 
specification and rate them in order of significance. The Environmental Compliance Report 
will be forwarded to the Engineer, the Employer and GDACE on a monthly basis. 

 
A percentage point will be given based on a questionnaire which is attached to the Report. 
Any percentage compliance above 80% will be considered to be within acceptable limits. If 
the Contractor has not complied with any of the clauses of the EMP, or the score in the 
monthly environmental audit drops to below 80% compliance, the ECO will advise the 
Engineer who shall order the Contractor in terms of the contract to remedy the deficiencies. 
Failure on the part of the Contractor to carry out such order shall be dealt with in terms of 
the contract. 

 
Should compliance drop below 60% the ECO shall immediately advise the Engineer who 
shall have the right in terms of the contract to order in writing the suspension of the Works. 

 
C3.6.3 COMPLIANCE WITH SANS 1200 

 
All environmental clauses stated in the SANS 1200 "Standard Specification for Civil 
Engineering Construction" as amended in this document shall be adhered to by the 
Contractor. Where the EMP is in conflict with the Standard Specification, the EMP shall take 
precedence. 

 
C3.6.4 SITE MANAGEMENT 

 
C3.6.4.1 General 

The Contractor shall draw up a plan of all parts of the construction site, showing the layout 
of site establishment, stockpiles, planned access and circulation routes, etc. to depict the 
scope of his planned operations. The plan shall be submitted to the ECO for comment and 
approval by the Engineer. 

 
The Works area will be indicated on the layout plan and shall never exceed the boundaries 
of the site at any given location during the construction period. 

 
Every precaution shall be taken, in accordance with this specification, to prevent pollution of 
air, soil, ground, and surface water as a result of construction or associated activities. 

 
All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages 
must be repaired on mobile equipment or containment trays placed underneath immobile 
equipment until such leakage has been repaired. 

 
C3.6.4.2 Housekeeping 

 
The Contractor shall ensure that his working areas are kept clean and tidy at all times. The 
ECO shall inspect these areas on a regular basis. 
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C3.6.4.3 Works area 
 

Routes for temporary access and haul roads shall be located within the approved Works 
area and vehicle movement shall be confined to these roads. Movement of vehicles outside 
the Works area shall not be permitted without authorization from the Engineer, after 
consultation with the ECO. 

 
All construction activities shall be restricted to working areas designated on the drawings 
and/or demarcated and approved by the Engineer. Materials, including spoil, shall only be 
stockpiled in the Works area. 

 
C3.6.4.4 Fire risk and burning 

 
Burning of vegetation including tree trunks and stumps cut during site clearing and 
establishment shall not be permitted. 

 
The Contractor shall ensure that the risk of fire at any location on the site is kept to a 
minimum. 

 
The Contractor shall supply fire-fighting equipment in proportion to the fire risk presented by 
the type of construction and other on-site activities and materials used on site. This 
equipment shall be kept in good operating order. 

 
Open fires for heating and cooking shall only be permitted in protected areas designated by 
the ECO for this purpose. 

 
No fires will be allowed adjacent to the boundary fence, either inside or outside the 
construction site. 
 
Any welding or other sources of heating of materials must be done in a controlled 
environment, wherever possible and under appropriate supervision, in such a manner as to 
minimize the risk of veld fires and/or injury to staff. 

 
C3.6.4.5 Storage of fuel and other materials 

 
Fuel, lubricants, transmission, and hydraulic fluids shall only be stored in the Works area. 

 
All fuel tanks must be installed above ground, depending on the volume of stored fuel, for 
easy detection of fuel leaks. All fuel tanks must be placed on a thick plastic sheet so as to 
prevent soil pollution, be set in a bund with earthen walls, and maintained throughout the 
contract. 

 
Areas made available for fueling or greasing of equipment and vehicles must be clearly 
demarcated on the layout plan. In order to prevent soil pollution, these areas must be 
covered with a protective material (e.g. a thick plastic sheet). No fueling, greasing, or filling 
of oils may take place outside these demarcated areas. 
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The Contractor must provide adequate and approved facilities for the storage and recycling 
of used oil and contaminated hydrocarbons. Such facilities must be designed and sited with 
the intention of preventing pollution of the surrounding area and environment. 

 
Cement must be stored and mixed on an impermeable substratum. 

 
C3.6.4.6 Concrete batching plants 

 
Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled 
outside this area, must be promptly removed by the Contractor and taken to a permitted 
waste disposal site. After all concrete mixing is complete all waste concrete must be 
removed from the batching area and disposed of at an approved dumpsite. 

 
The batching plant shall be enclosed by a bund wall with divisions and dedicated 
compartments for the various types of materials. Air filters shall be monitored and cleaned 
and replaced as per the supplier’s guidelines. 

 
Storm water must not be allowed to flow through the batching area. 

 
Water laden with cement must be collected in a retention area for evaporation and not 
allowed to escape the batching area. This pond will be cleaned monthly. 

 
Operators must wear suitable safety clothing. 

 
C3.6.4.7 Safety 

 
Equipment and stores should be locked up and not left unattended. 

 
The Contractor must ensure that no unemployed labour seekers are permitted to gather at 
the site and no camp followers/shebeen operators shall be allowed to operate on or adjacent 
to the site. 

 
Measures must be taken to prevent any interference that could result in flashover of power 
lines due to breaching of clearances or the collapse of power lines due to collisions by 
vehicles and equipment. 

 
Measures must be taken during thunderstorms to protect workers and equipment from 
lightning strikes. 

 
All tall structures must be properly earthed and protected against lightning strikes. 

 
The Contractor must have a first aid box available on site and on all vehicles working on 
site. 

 
The Contractor must submit a copy of the minutes of weekly health and safety meetings to 
the ECO. 
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C3.6.4.8 Blasting and drilling 
 

A written warning of 2 days indicating the date and approximate time period of blasting 
activities shall be given to affected residents for the temporary removal of sensitive domestic 
animals such as horses, dogs, cats, birds, and cattle, before blasting and/or drilling activities 
commence during that period. 

 
During blasting the stipulations of the Minerals Act, Act 50 of 1991 shall apply. 

 
Should any warning not be given within the period specified above, the Contractor will be 
held liable for injuries to or deaths of the affected animals. 

 
In order to minimize the potential impact on animals, it is proposed that soft explosives 
and/or noise mufflers be used. 

 
When blasting, the Contractor shall take measures to limit flying rock. This may be achieved 
by matching the charge to the rock type, by using milli-second delay detonators or by using 
rubber blasting mats placed over the area to be blasted. Flying rock 150mm and larger which 
falls beyond the cleared working area shall be collected and removed together with the rock 
spoil. 

 
When blasting under power lines the Contractor shall arrange for power to be temporarily 
switched off or have the lines moved. 

 
C3.6.4.9 Fencing 

 
Fencing shall be erected around sensitive natural or cultural elements to protect them from 
damage. No pedestrian or vehicular access shall be allowed to such fenced areas. 

 
In places where temporary fencing is required, the Contractor shall erect such fencing and, 
when and where required by the Engineer, re-erect and maintain temporary fencing as 
necessary. Temporary fencing shall remain in position either until it is replaced by permanent 
fencing or until completion of the whole of the Works, unless the Contractor requires, or the 
Engineer directs its earlier removal. The Contractor shall erect and maintain the 
aforementioned temporary fencing in the locations and for the period described in the 
Contract. 

 
If temporary fencing is removed temporarily for the execution of any part of the Works, it 
shall be reinstated as soon as practicable by the Contractor. 
The clearing for permanent fencing shall be limited to the removal of trees and shrubs within 
1m of the fence line. Where possible, the fence line must be aligned to retain trees or tree 
groups. There shall be no removal of the grass cover or topsoil within this width. 

 
C3.6.5 CONTROL OF DAMAGE TO VEGETATION AND ANIMALS 

 
The Contractor shall ensure that all works are undertaken in a manner which minimizes the 
impact on vegetation and animals inside or outside of the Works area. 
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C3.6.5.1 Vegetation 
 

As much of the existing vegetation as possible shall be retained. The removal of existing 
vegetation shall only occur at the sites designated for construction activities. Only woody 
vegetation may be cleared. During clearing of woody vegetation no basal cover or grass and 
topsoil shall be removed and damage to this layer shall be minimized as far as possible. 

 
Bush and grass veld must only be cleared to provide essential access for construction 
purposes. 

 
No indigenous shrubs and/or trees shall be cut down by the Contractor. Removal, damage 
or disturbance of any vegetation outside the Works area is not permitted. Special care shall 
be taken not to disturb or destroy riverine vegetation. 

 
Trees which have been selected for preservation by the ECO within or adjacent to the Works 
areas shall be fenced around their drip line. The fence shall be clearly marked with danger 
tape. No open fires shall be allowed within this fenced area, nor shall vehicles be parked 
underneath these trees. The area shall also not be used for materials storage or as allocation 
for temporary buildings. If such trees are located within the 15m working width of the 
pipeline, the pipeline shall be aligned to avoid these trees wherever possible. 

 
Gathering of firewood shall not be permitted. 

 
The Contractor shall take care that seeds are collected during the removal of alien 
vegetation in order to counter the spread of this vegetation type. Failure to do so may result 
in prosecution in terms of the Conservation of Agricultural Resources Act (Act 43 of 1983). 
A fine not exceeding R5000 and/or 2 years imprisonment can be imposed. 

 
No vehicular access will be allowed on the grassy parts of the construction site. 

 
C3.6.5.2 Disturbance of animals 

 
Under no circumstances shall any animals be handled, removed, killed or interfered with by 
the Contractor, his employees, his sub-contractors or his sub-contractors employees. 
Snakes and other reptiles that may be encountered on the construction site must not be 
killed unless the animal endangers the life of an employee. Disturbances to nesting sites of 
birds must be minimized. Anthills and/or termite nests that occur in the Works area must not 
be disturbed unless it is unavoidable for construction purposes. 

 
The Contractor and his employees shall not bring any domestic animals onto the site. 

 
The Contractor shall ensure that the work site is kept clean and tidy and free from rubbish 
which would attract animal pest species. There shall be no feeding of native animals. 

 
The Contractor shall ensure that domestic and native animals are safe from injury that may 
arise from unprotected Works. 
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The Contractor shall advise his workers and subcontractors of the penalties associated with 
the needless destruction of wildlife, as set out in the Animals Protection Act (Act 71 of 1962) 
sec. 2 (fine R2 000 and/or 12 months imprisonment). 

 
C3.6.6 CONTROL OF DAMAGE TO SOIL AND WATER 

 
C3.6.6.1 Stripping of topsoil 

 
Topsoil shall be deemed to be the top 300mm layer of soil. This layer contains organic 
material, nutrients and plant and grass seed.  For this reason it is an extremely valuable 
resource for the rehabilitation and re-vegetation of disturbed areas. 

 
Topsoil shall be stripped from all areas that are to be utilized during the construction period 
and where permanent structures and access is required. These areas will include the area 
comprising the permanent works, pipeline trenches, stockpiles, temporary and permanent 
access roads, construction camps, lay down areas, and any other area as indicated on the 
Works area drawings. Topsoil shall be stripped after clearing of woody vegetation and before 
excavation or construction commences. 

 
Soil shall be stripped to a minimum depth of 150mm and maximum depth of 300mm or to 
the depth of bedrock where soil is shallower than 300mm. Herbaceous vegetation, overlying 
grass and other fine organic matter shall not be removed from the stripped soil. 
 
No topsoil which has been stripped shall be buried or in any other way be rendered 
unsuitable for further use by mixing with spoil or by compaction by machinery. 
 
Topsoil shall be stripped when it is in a dry condition in order to prevent compaction. 
 
Stripping of topsoil shall be undertaken in such a way as to minimize erosion by wind or 
runoff. 

 
C3.6.6.2 Stockpiling of topsoil 

The Contractor shall ensure that subsoil and topsoil are not mixed during stripping, 
excavation, reinstatement, and rehabilitation. If mixed with clay sub-soil the usefulness of 
the topsoil for rehabilitation of the site will be lost. Temporary soil stockpiles shall not be 
higher than 2,5m, and the slopes of soil stockpiles shall not be steeper than 1 vertical to 1,5 
horizontal. 

 
Areas from which topsoil is to be removed shall be cleared of any foreign material which 
may come to form part of the topsoil during removal including bricks, rubble, any waste 
material, litter any other material which could reduce the quality of the topsoil. 

 
Soil must not be stockpiled on drainage lines or near watercourses. 

 
No vehicles shall be allowed access onto the stockpiles after they have been placed. Topsoil 
stockpiles shall be clearly demarcated in order to prevent vehicle access and for later 
identification when required. 
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After topsoil stockpiling has been completed, the Contractor shall apply soil conservation 
measures to the stockpiles where and as directed by the Engineer / Environmental Officer. 
This may include the use of erosion control fabric and/or grass seeding. 

 
C3.6.6.3 Placement of topsoil 

 
Topsoil shall be placed to a minimum depth of 150mm over all areas where it has been 
stripped, after construction in those areas has ceased. Topsoil placement shall follow as 
soon as construction in an area has ceased. 

 
All areas onto which topsoil is to be spread shall be graded to the approximate original 
landform with maximum slopes of 1:2,5 and shall be ripped prior to topsoil placement. The 
entire area to be covered with top soil shall be ripped parallel to the contours to a minimum 
depth of 300mm. 

 
Topsoil shall be placed in the same soil zone from which it had been stripped. However, if 
there is insufficient topsoil available from a particular soil zone to produce the minimum 
specified depth, topsoil may be brought from other soil zones on approval by the Engineer 
after consultation with the ECO. 

 
Where topsoil that has been stripped by the Contractor is insufficient to provide the minimum 
specified depth, the Contractor shall obtain suitable substitute material from other sources 
at no cost to the employer. The suitability of the substitute material shall be determined by 
means of a soil analysis which is acceptable to the Engineer. 

 
No vehicles shall be allowed access onto or through topsoil after it has been placed. 

 
After topsoil placement is complete, cleared and stockpiled vegetative matter shall be 
spread randomly by hand over the area covered with topsoil. 

 
C3.6.6.4 Klip river and Rietspruit 

 
The Klip River is situated approximately 250 m to the west of the construction site at its 
closest point, and the Rietspruit approximately 300 m to the east. 

 
Site staff shall not be permitted to use the Klip River or the Rietspruit for the purpose of 
bathing, washing of clothing or vehicles nor disposal of any type of waste. 

 
The Contractor shall not in any way modify nor damage the banks or bed of the Klip River 
or the Rietspruit and its drainage lines, unless required as part of the construction project 
specification and in consultation with the Project Manager and the ECO. Abstraction of water 
from the Klip River is allowed provided that no damage to the banks of the Klip River shall 
occur. Should damage occur the Contractor will be held liable for any reparation and/or 
rehabilitation to the banks of the Klip River and for prosecution in terms of the National Water 
Act (Act No. 36 of 1998). 

 
All fuel, chemical, oil, etc spills must be confined to areas where the drainage of water can 
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be controlled. Appropriate structures and methods to confine spillages such as the 
construction of berm shall be provided. 
 

C3.6.7 Control of pollution 
 

As a minimum requirement all waste emissions (hazardous, airborne, liquid and solid) from 
the site shall be kept within the limits of standards set in terms of relevant national and local 
pollution legislation and regulations. 

 
C3.6.7.1 General 

 
No waste of a solid, liquid or gaseous nature shall be emitted from the site without approval 
by the Engineer. 

 
Precautionary measures must be taken to prevent any form of pollution. 
 
Accidental pollution incidents shall be reported to the Engineer and the ECO immediately 
after they occur and shall be cleaned-up by the Contractor or a nominated clean-up 
organization at the expense of the Contractor. 

 
C3.6.7.2 Soil 

 
Vehicle and plant maintenance shall be confined to the areas demarcated for this purpose. 
Should any amount of fuel, oil transmission or hydraulic fluids be spilled onto the soils the 
Engineer and the ECO shall be informed immediately. If ordered by the Engineer, tests must 
be conducted to determine the extent of soil contamination. The polluted soil shall be 
rehabilitated or remediated to the satisfaction of the Engineer, after consultation with the 
ECO. Proof of disposal of contaminated soil must be submitted by the Contractor to GDACE 
within 14 days of the disposal thereof. 

 
C3.6.7.3 Water 

 
Water containing waste shall be prevented from entering the Klip River or the Rietspruit 
either by seepage or natural flow. Oil absorbent fibres must be used to contain oil spilled in 
water. 

 
Cost effective measures must be taken to minimize the flow of surface water to trench 
excavations. 

 
On-site storm water management over the construction site shall be to the satisfaction of 
the Engineer. 

 
C3.6.7.4 Air 

 
All reasonable measures should be taken to minimize air emissions in the form of smoke, 
dust, and gases. 
All machinery and vehicles used for the Works shall be in good working order. Any vehicle 
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or piece of machinery that visibly emits excess pollutant shall be removed from site. 
 

Waste must not be allowed to stand on site to decay, resulting in malodors. No fires shall be 
allowed if smoke from such fires will cause a nuisance to neighboring residents. 

 
C3.6.7.5 Sewage 

 
Any spillage of sewage caused by the Contractor or any of his employees or subcontractors 
during the construction activities shall be cleaned up at the expense of the Contractor. 

 
C3.6.8 MANAGEMENT OF WASTE 

 
In practice all wastes arising from construction activities are to be handled, transported and 
disposed of in accordance with the relevant regulations. All efforts should be made to 
minimize, reclaim or recycle waste, and failing that, dispose of it in a manner licensed by the 
government for that purpose. 

 
C3.6.8.1 Sanitation 

 
The Contractor shall provide adequate sanitation facilities in accordance with Clause PSA 
1.2 hereof. The use of the surrounding veld for toilet purposes shall not be permitted under 
any circumstance. 

 
C3.6.8.2 Wastewater 

 
Definition: Wastewater is water that is contaminated by humans through their actions. 

 
All run-off from fuel depots, workshops, truck washing areas, and wash water from 
concreting vehicles and other equipment shall be collected and directed through pollution 
traps to the operational sewers. If connection to the sewers is not possible, the wastewater 
shall be collected in settlement ponds, which shall be suitably lined at the Contractor's 
expense. 

 
Wastewater may not be disposed of directly or indirectly into the Klip River or the Rietspruit. 
The Contractor shall provide suitable retention and filtration structures (which shall be 
properly maintained) for the collection of wastewater. 
 
The Contractor shall provide washing and changing facilities. All run-offs from these washing 
and/or changing facilities shall be contained in the retention structures to the satisfaction of 
the Engineer. 

 
C3.6.8.3 Solid waste 

 
Definition: "Solid Waste" refers to all construction waste (such as rubble, cement bags, 
waste cement, timber, cans, other containers, wires and nails), household and office waste. 

 
Solid waste shall be collected and stored in demarcated, fenced areas in skips and/or bins. 
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The fenced areas or containers should be designed to prevent solid waste from being blown 
out by wind and should be strategically and conspicuously placed throughout the site. 

 
Wherever possible solid waste that can be recovered shall be recycled. 

 
Solid waste shall be disposed of at a registered solid waste disposal site. The prices 
submitted by the Contractor shall include all transportation and disposal costs of waste. Solid 
waste shall not be buried nor burned on site. 
 
The entire works area and all construction sites must be swept of all pieces of wire, metal, 
wood or other material foreign to the natural environment. 

 
C3.6.8.4 Hazardous wastes 

 
Definition: Hazardous wastes are those which are proven to be toxic, corrosive, explosive, 
flammable, carcinogenic, radioactive, poisonous or as determined by the Hazardous 
Substance Act as amended. 

 
Discharges of hazardous chemicals (such as paint, turpentine, oil and cement), as declared 
under the Hazardous Substances Act as amended, on the site or to the storm water system 
are prohibited. 

 
Potentially hazardous raw and waste materials shall be handled and stored on-site in 
containers with tight lids that must be sealed and must be disposed of at an appropriately 
permitted hazardous waste disposal site. Such containers must not be used for purposes 
other than those originally designed for. 

 
The following hazardous waste products shall be disposed of at a registered hazardous 
waste disposal site: 

 
a) cement; 
b) diesel, petroleum, oil and lubricants;  
c) explosives; 
d) drilling fluids; 
e) pesticides; 
f) paints and turpentine; 
g) concrete additives; and 
h) any other material which is listed in terms of the Hazardous Substances Act. 

 
The Contractor must maintain a hazardous materials register. 

 
C3.6.9 MANAGEMENT OF STORMWATER AND SOIL EROSION 

 
The aim is to minimize soil loss from the site due both to wind and water. 
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C3.6.9.1 Storm water 
 

At all stages of the contract, storm water control measures shall be applied to keep soil on-
site by minimizing 
 
a) Erosion or leaching of water from temporary stockpiles of topsoil and permanent spoil 

dumps 
b) Erosion from construction roads, excavations and borrow pits, where applicable 
c) Silt-laden  run-off  from  all  areas  stripped  of  vegetation,  including excavation surfaces 

and stockpiles of spoil and topsoil (the correct placement of rocks together with straw 
bales can be used to prevent silt-laden run-off); and 

d) Contaminated run-off from storage areas; 
 

Thereby preventing it from entering waterways or the storm water drainage system. 
 

Natural storm water run-off that is not polluted by site operations shall be diverted around 
spoil dumps and topsoil stockpiles. Effective measures shall be taken to minimize the flow 
of storm water to excavations. 

 
Where uncontaminated storm water has accumulated in excavations and needs to be 
pumped out, it must be disposed of in such a way that erosion does not occur along the 
course of its passage. Contaminated storm water shall not be disposed of into the 
waterways, unless it has been treated to the satisfaction of the Engineer, after consultation 
with the ECO. 

 
C3.6.9.2 Control of erosion 

 
At all stages of the contract, erosion of bare soil, other excavation surfaces and stockpiles 
of topsoil and spoil shall be prevented by the application of erosion control measures. 

 
Should erosion occur due to negligence on the part of the Contractor to apply adequate 
measures, the Contractor will be responsible for reinstatement of the eroded area to its 
former state at his own expense. Any surface water pollution occurring, as a result of this 
negligence, shall be cleaned up by the Contractor or a nominated clean-up organization at 
the expense of the Contractor. 
Cross and side storm water drainage measures shall be constructed on access and haul 
roads to the site and on roads within the site. 

 
The Contractor shall ensure that run-off from access and haul roads, and that diverted into 
cross and side drains, does not cause erosion 

 
C3.6.10 CONTROL OF DISTURBANCE TO NEIGHBOURS AND/OR AFFECTED RESIDENTS 

 
All issues and items agreed to in the negotiations and discussions between the Owner and 
affected residents must be implemented. 
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C3.6.10.1 Scenic quality 
The Contractor shall position all temporary structures as well as temporary plant on site in 
locations and at elevations which limit visual intrusion on neighbors. The type and colour of 
roofing and cladding materials shall be selected to reduce reflection. 

 
The Contractor shall not establish or undertake any activities which, in the opinion of the 
Engineer, are likely to adversely affect the scenic quality of the area. The Engineer may 
direct the Contractor to refrain from such activities or to take ameliorative actions to reduce 
the adverse effect of such activities on the scenic quality of the environment. 

 
No painting or marking of natural features shall be done. Marking for surveying and other 
purposes shall only be done with pegs and beacons. 

 
All cut and fill forms shall be rounded at the edges to blend them with the surrounding 
landforms. 

 
All packed rock and exposed rock cuttings shall be treated in order to blend their colour with 
the colours of the natural weathered rocks of the adjacent environment. 

 
The colours of all permanent structures shall be chosen so as to blend in with the dominant 
colours of the surrounding landscape. Painted surfaces shall be painted with non-reflective 
(matt) colours. 

 
C3.6.10.2 Noise 

 
All noise levels must be controlled at the source. All employees must be given the necessary 
ear protection gear. Neighboring residents must be informed of excessive noise factors. 

 
Noise emanating from construction activities must not be "disturbing noise", that is, the 
sound level from the site measured at the nearest dwelling must not exceed the ambient 
noise level by 7dBA or more. 

 
Appropriate directional and intensity settings should be maintained on hooters and sirens, if 
applicable. 

 
Silencer units on plant and vehicles shall be maintained in good working order. Any 
vehicle/machine emitting excess noise shall immediately be removed from site or effectively 
repaired. 

 
Where required by the ECO after consultation with the Engineer, the Contractor shall provide 
noise reduction measures in the form of cladding and earth berm between sources of on-
site noise and neighbors and/or affected property owners. 

 
A speed restriction of 40 km/h shall be imposed on all construction vehicles in order to limit 
additional noise generated by these vehicles. This restriction shall apply to the site and any 
road within 2 kilometers of the site. 
No loud music shall be allowed on site and in construction camps. 



 

PROJECT NO ERW202109/TNDR-003:  APPOINTMENT OF SERVICE PROVIDER/S TO SUPPLY, DELIVER & INSTALL ELECTRICAL MOTORS & ACCESSORIES AT ERWAT WASTEWATER 
CARE WORKS ON ‘AS & WHEN REQUIRED’ BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS Page 157 of 160 

 

 
 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

C3.6.10.3 Dust 
 

The Contractor shall ensure that a minimum of dust is generated by construction and related 
activities. Roads and working areas should be maintained regularly and this may include the 
sprinkling of water.  Water for this purpose shall be used sparingly to not generate run-off 
and resulting soil erosion. 

 
The Contractor shall control dust from spoil dumps as specified above. 

 
Soil and aggregate loads in transit must be kept covered, to prevent wind borne pollution 
(dust). 

 
Stockpiles of soil must be kept covered or have a suitable dust palliative applied, such as 
water or commercial dust suppressants, to prevent windborne pollution. 

 
C3.6.10.4 Social interaction and disruption 

 
The Contractor shall maintain normal working hours (i.e. from 07:00 until 17:00) from 
Mondays to Fridays for the duration of the construction period. The Contractor must inform 
all adjacent landowners of any after-hour construction activities and any other activity that 
could cause a nuisance e.g. the application of chemicals to the work surface. 

 
The Contractor's activities and movement of staff shall be restricted to designated 
construction areas only. The Contractor and site staff may not interact directly with adjacent 
landowners but only through the Engineer, who will contact property owners to obtain 
permission. 

 
The Contractor's staff shall wear special identity cards (with the employees photograph 
displayed on the card), which shall make identification possible, at all times. Any temporary 
staff employed by the Contractor or any sub- contractor appointed by the Contractor shall 
also comply with this clause. 

 
Rapid migration of job seekers could lead to squatting and social conflict with resident 
communities and increase in social pathologies if not properly addressed. The Contractor 
must ensure that signs indicating the availability of jobs are installed. 

 
Criteria for selection and appointment, by the Contractor, of construction labor must be 
established to allow for preferential employment of local communities. 

 
C3.6.10.5 Disruption of services and access 

Care must be taken by the Contractor to avoid damaging major and minor pipelines and 
other services. The relevant authorities must be notified of any interruptions of services, 
especially the Mid Vaal Local Municipality, the National Roads Agency, Spoornet, TELKOM 
and ESKOM. 

 
Disruption of access for local residents during construction, and haulage or any other 
construction activity shall only take place with the prior consent of the Engineer. 
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The Contractor shall liaise with the Engineer on a regular basis with regard to specific 
activities that could cause inconvenience to property owners, especially increased vehicular 
traffic through residential areas adjacent to the site. The Contractor shall prior to 
commencement inform property owners of his planned activities within a reasonable period 
of time. 

 
The movement of construction vehicles through the affected areas shall be restricted to off-
peak hours to minimize adverse impacts on private vehicular traffic. Temporary access 
roads must not be opened until required and must be restored to its former state as soon as 
the road is no longer needed. 
 

C3.6.10.6 Traffic control 
 

The Contractor shall ensure that all construction traffic including that of subcontractors, 
vendors, suppliers of materials and services are notified that a special speed limit of 40 kph 
shall apply along any road within the adjacent Klipwater Township; and special attention 
shall be given to road signs. Vehicles not complying with this ruling shall on the instruction 
of the Engineer, be denied access to the Site. 

 
C3.6.11 Archaeology and cultural sites 

 
All finds of human remains must be reported to the nearest police station. 

 
Human remains from the graves of victims of conflict, or any burial ground or part thereof 
which contains such graves and any other graves that are deemed to be of cultural 
significance may not be destroyed, damaged, altered, exhumed or removed from their 
original positions without a permit from the South African Heritage and Resource Agency 
(SAHRA). 

 
Work in areas where artefacts are found must cease immediately. 

 
Under no circumstances must the Contractor, his/her employees, his/her sub- contractors 
or his/her sub-contractors’ employees remove, destroy or interfere with archaeological 
artefacts. Any person who causes intentional damage to archaeological or historical sites 
and/or artefacts could be penalised or legally prosecuted in terms of the National Heritage 
Resources Act, 25 of 1999. 

 
A fence at least 2m outside the extremities of the site must be erected to protect 
archaeological sites. 
All known and identified archaeological and historical sites must be left untouched. 

 
Work in the area can only be resumed once the site has been completely investigated. The 
Engineer will inform the Contractor when work can resume. 

 
C3.6.12 REHABILITATION 

 
It is important that rehabilitation will commence as soon as feasible and to run in parallel 
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with the construction and not to be left until completion of the works. This will increase the 
chances of successful rehabilitation as it can be monitored throughout the construction 
period. 

 
The construction site shall be cleaned and rehabilitated as close as is reasonably possible 
to its original state. 

 
All drainage deficiencies must be corrected. 

 
Cut and fill areas must be restored and re-shaped. 

 
Areas compacted by vehicles during construction must be scarified to allow penetration of 
plant roots and the re-growth of natural vegetation. 

 
Rehabilitation of all the disturbed and compacted areas shall mean that these areas are 
ripped and covered with topsoil. 

 
 Ripped shall mean - ploughed with a ripper to a depth of not less than 300mm in two 

directions at right angles. 
 Top soiled shall mean - the spreading of a minimum of 150mm of stockpiled topsoil 

either before or after ripping over the surface to be rehabilitated. 
 

The areas immediately adjacent to the Works which are not designated for paving shall be 
grassed in accordance with the relevant engineering specification. 

 
All alien vegetation removed during construction shall not be replaced. 

 
The rehabilitated areas will be weeded by the nominated rehabilitation contractor for a period 
of 1 year. 

 
C3.6.13 RESPONSE TO PUBLIC COMPLAINTS 

 
The Contractor shall assist the Engineer with responding to queries and complaints from the 
public regarding construction activities by: 

 
a.) Documenting the details of such communications and submitting the information to the 

Engineer for inclusion in the complaints register; 
b.)     bringing any such matters to the attention of the Engineer immediately as they arise; 
c.) taking any remedial action as per the Engineer; and d.)
 discuss such matters at the site meetings. 

 
The Contractor shall assist the Engineer and consult with affected parties for the purpose of 
explaining the construction process and answering questions raised by affected parties at 
reasonable times. 
 
Should the owner of any property, contact the Contractor during the construction period 
regarding specific requests, the Contractor shall include all pertinent details in his report 
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(Section 2.3 hereof). 
 
C3.6.14 CLEARANCE OF SITE ON COMPLETION 

 
On completion of the Works, the Contractor shall clear away and remove from the site all 
construction plant, surplus materials, foundations, plumbing and other fixtures, rubbish and 
temporary works of every kind. Areas thus cleared shall be graded and scarified to restore 
the ground to its original profile as near as practicable before topsoil placement. 

 
C3.6.15 COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SPECIFICATIONS 

 
a.) All persons employed by the Contractor or his subcontractors shall abide by the 

requirements of these Environmental Management Specifications. 
 
b.)  Any employees of the Contractor or his subcontractors found to be in breach of any 

of the Environmental Management Specifications may be ordered by the Engineer 
to leave the site forthwith. The order may be given orally or in writing. Confirmation 
of an oral order will be given as soon as practicable but lack of confirmation in writing 
shall not be a cause for the offender to remain on site. No extension of time will be 
granted for any delay or impediment to the Contractor brought about by a person 
ordered to leave the site. 

 
c.)  Supervisory staff of the Contractor or his subcontractors shall not direct any person 

to undertake any activities which would place such person in contravention of the 
Environmental Management Specifications. 

 
d.)  Via these specifications the Contractor has been made aware of what actions are 

required of him and/or his subcontractors. Certain do’s and don’ts have been given 
and onus for compliance rests with the Contractor as he is the only person capable 
of controlling these aspects. A fine/reward system will be implemented to encourage 
compliance. For every week that the Contractor successfully complies with the 
Environmental Management Plan and Specifications a bonus sum of R500 will be 
generated. However, for each and every time that the Environmental Management 
Plan and Specification is not met, a fine of R500 will be imposed. 

 
C3.6.16 MEASUREMENT AND PAYMENT 

 
Unit: 
 
Under Schedule No. 1 in Bill: Environmental Management  ............................ Sum. 

 
The lump sum tendered shall include full compensation for initiating and maintaining the 
environmental awareness campaign as required in the Environmental Management Plan and 
Specifications. 


